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KERALA WATER 

AUTHORITY 

General Tender Terms & Conditions for Kerala State e-

Procurement System through 

https://www.etenders.kerala.gov.in 
 
 
 
This  tender  is  an  e-Tender  and  is  being  published  online  for  the  

work/supply  Name of work: - Jal Jeevan Mission - Vellathooval Panchayat in 

Idukki District - Providing FHTC from existing WSS.   The   tender   is   invited   

in ONE/TWO (strike off whichever is not applicable) cover system from the 

registered and eligible firms through e-procurement portal of Government of Kerala 

(https://www.etenders.kerala.gov.in). Prospective bidders willing to participate in 

this tender shall necessarily register themselves with above mentioned e-

procurement portal. 
 
 
The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in. 
 
 
 

A).Online Bidder registration Process 
 

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be 

procured from any Registration Authorities (RA) under the Certifying Agency of 

India. Details of RAs will be available on www.cca.gov.in. Once, the DSC is 

obtained, bidders have to register on www.etenders.kerala.gov.in website for 

participating in this tender. Website registration is a one-time process without any 

registration fees. However, bidders have to procure DSC at their own cost. 
 

Bidders may contact e-Procurement support desk of Kerala State IT Mission 

over telephone at 

0471-2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 

0483-273294 or   through email:  etendershelp@kerala.gov.in or 

helpetender@gmail.com for assistance in this regard. 
 
 

B).        Online Tender Process: The tender process shall consist of the following 

stages: 
 
 
 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
mailto:etendershelp@kerala.gov.in
mailto:helpetender@gmail.com
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i. Downloading of tender document: Tender document will be available for 

free download on  www.etenders.kerala.gov.in. However, tender 

document fees shall be payable at the time of bid submission as stipulated 

in this tender document. 

 
 

ii.     Pre-bid meeting: As mentioned in the tender documents. 

 

iii. Publishing  of  Corrigendum:  All  corrigenda  shall  be  published  on 

www.etenders.kerala.gov.in and shall not be available elsewhere. 
 
iv.     Bid submission: Bidders have to submit their bids along with supporting 

documents to support their eligibility, as required in this tender document on 

www.etenders.kerala.gov.in. Hard copies of all tender documents and other 

supporting documents shall be submitted to the tendering authority within three 

days of opening of the tender. However, the online submitted documents will 

always supersede the manually submitted hard copies of documents for tender 

evaluation. 
 

v.     Opening of Technical Bid and Bidder short-listing: The technical bids 

will be opened, evaluated and shortlisted as per the eligibility and technical 

qualifications. All documents in support of technical qualifications shall be 

submitted (online). Failure to submit the documents online will attract 

disqualification. Bids shortlisted by this process will be taken up for opening the 

financial bid. 
 
vi.     Opening  of  Financial  Bids:  Bids  of  the  qualified  bidder’s  shall  only  be  

considered  for opening and evaluation of the financial bid on the date and 

time mentioned in critical date’s section. 
 
 

C).        Documents Comprising Bid: 
 
 
 

(i).      The First Stage (Pre-Qualification or Technical Cover based on 1cover 

or 2 cover tender system): 
 
 
 

Pre-Qualification  or  Technical  proposal  shall  contain  the  scanned  copies  of  

the  following documents which every bidder has to upload: 
 
 
 

i)    Document 1 : Scanned copy of duly filled and signed preliminary agreement 

prepared in 

Kerala Stamp Paper worth Rs.200/- 
 

ii)   Document 2 : Scanned copy of documents to prove eligibility criteria 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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iii)  Document 3:  The NIT documents of the work downloaded from the 

website to agree with the tender conditions 
 

iv)  Document : Any other documents as per the requirement of the tender 

conditions v)   (the number may vary with departments/  Tender 

requirement) 

 
 

Kerala Water Authority doesn’t take any responsibility for any technical snag or 

failure that has taken place during document upload. 
 
 
 

(ii).      The Second Stage (Financial Cover or as per tender cover system): 
 
 
 

The Bidder shall complete the Price bid as per format given for download 

along with this tender. 

 

Note: The blank price bid should be downloaded and saved on bidder’s computer 

without changing file-name otherwise price bid will not get uploaded. The 

bidder should fill in the details in the same file and upload the same back to the 

website. 
 
 
 
Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's 

performance of the contract and not subject to variation on any account. A bid 

submitted with an adjustable/ variable price quotation will be treated as non - 

responsive and rejected. 
 
 
 
D).       Tender Fee and Earnest Money Deposit (EMD) 

 
The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid 

Security amount as per the tender documents. The Bid security is required to protect 

the purchaser against risk of Bidder’s conduct, which would warrant the forfeiture of 

security. 
 
 
 
Online Payment modes: The tender fee and EMD can be paid in the following 

manner through e-Payment facility provided by the e-Procurement system: 
 
State Bank of India Multi Option Payment System (SBI MOPS Gateway): 

Bidders are required to avail  Internet  Banking Facility in any of below banks 

for making tender remittances in e-Procurement System. 
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A)  Internet Banking Options (Retail) 

1 Allahabad Bank 32 Kotak Mahindra Bank 
2 Axis Bank 33 Lakshmi Vilas Bank 
3 Andhra Bank 34 Mehsana Urban Co-op Bank 
4 Bandan Bank 35 NKGSB Co-operative Bank 
5 Bank of Bahrain and Kuwait 36 Oriental Bank of Commerce 

 
6 

 
Bank of Baroda 

 
37 

Punjab   and   Maharashtra   

Cooperative 
Bank 7 Bank of India 38 Punjab National Bank 

8 Bank of Maharashtra 39 Punjab and Sind Bank 
 
9 

Bassein    Catholic    Co-
operative 
Bank 

 
40 

 
RBL Bank 

10 BNP Paribas 41 Saraswat Cooperative Bank 
11 Canara Bank 42 ShamraoVithal Cooperative Bank 
12 Catholic Syrian Bank 43 South Indian Bank 
13 Central Bank of India 44 Standard Chartered Bank 
14 City Union Bank 45 State Bank of India 
15 Corporation Bank 46 Syndicate Bank 

16 Cosmos Bank 47 Tamilnad Mercantile Bank 
17 DCB Bank 48 Tamilnadu Cooperative Bank 
18 Dena Bank 49 The Kalyan Janata Sahakari Bank 

 
19 

 
Deutsche Bank 

 
50 

TJSB    Bank    (Erstwhile    Thane    
Janata 
Sahakari Bank) 

 
20 Dhanalaxmi Bank 51 UCO Bank 
21 Federal Bank 52 Union Bank of India 
22 HDFC Bank 53 United Bank of India 

23 ICICI Bank 54 Vijaya Bank 
24 IDBI Bank 55 YES Bank 
25 Indian Bank   
26 Indian Overseas Bank   
27 IndusInd Bank   
28 Jammu & Kashmir Bank   
29 Janata Sahakari Bank   
30 Karnataka Bank   
31 Karur Vysya Bank   

B)  Internet Banking Options (Corporate) 
1 Bank of Baroda 21 Laxmi Vilas Bank 
2 Bank of India 22 Oriental Bank of Commerce 

3 Bank of Maharashtra 23 Punjab & Maharashtra Coop Bank 
4 BNP Paribas 24 Punjab & Sind Bank 
5 Canara Bank 25 Punjab National Bank 
6 Catholic Syrian Bank 26 RBL Bank 
7 City Union Bank 27 ShamraoVitthal Co-operative Bank 
8 Corporation Bank 28 South Indian Bank 



6 

Tendere
r 

Tendering 
Officer 

 

 

 
 

 
 

 
 

 
 

9 Cosmos Bank 29 State Bank of India 
10 Deutsche Bank 30 Syndicate Bank 
11 Development Credit Bank 31 UCO Bank 
12 Dhanalaxmi Bank 32 Union Bank of India 
13 Federal Bank 33 UPPCL 
14 HDFC Bank 34 Vijaya Bank 

15 ICICI Bank 35 Axis Bank 
16 Indian Overseas Bank   
17 JantaSahakari Bank   
18 Jammu & Kashmir Bank   
19 Karur Vysya Bank   
20 Kotak Bank   

 
During the online bid submission process, bidder shall select SBI MOPS option 

and submit the page, to view the Terms and Conditions page. On further 

submitting the same, the e- Procurement  system  will  re-direct  the  bidder  to  

MOPS  Gateway,  where  two  options namely SBI and Other Banks* will be 

shown. Here, Bidder may proceed as per below: 
 

a)   SBI Account Holders  shall click SBI option with its Net Banking 

Facility., where bidder can enter their internet banking credentials and 

transfer the Tender Fee and EMD amount. 
 

b)  Other Bank Account Holders may click Other Banks option to view 

the bank selection page. Here, bidders can select from any of the 54 

Banks to proceed with its Net Banking Facility, for remitting tender 

payments. 

 

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-

17/47 – 1% of transaction value subject to a minimum of Rs. 50/- and 

maximum of Rs. 150/- 
 
Any transaction charges levied while using any of the above modes of online 

payment has be borne by the bidder. The supplier/contractor's bid will be evaluated 

only if payment status against bidder is showing “Success” during bid opening. 
 
 
 
E).        SUBMISSION PROCESS: 

 
For submission of bids, all interested bidders have to register online as explained 

above in this document. After registration, bidders shall submit their Technical bid 

and Financial bid online on  www.etenders.kerala.gov.in along with online payment 

of tender fee and EMD. 
 

For page by page instructions on bid submission process, please visit 

www.etenders.kerala.gov.in and click “Bidders Manual Kit” link on the home page. 
 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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It is necessary to click on “Freeze bid” link/ icon to complete the process 

of bid submission  otherwise  the  bid  will  not  get  submitted  online  and  the  

same  shall  not  be available for viewing/ opening during bid opening process. 
 

The bidders have the opportunity to revise the rates or documents uploaded by 

him even after submission, till the closing date of the render. Also the bidder can 

withdraw his offer before the closing date. Resubmission will not be possible for 

withdrawn bids. The option is available from "my active bids" link. 
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KERALA WATER AUTHORITY 

 

G.W.D 

 

FORM No. 83 

 

 

 

 

 

 

 

                                    Re E-TENDER No: 13/2020-21/EE/P/K 

 

 

 

NOTICE INVITING TENDER FOR WORKS 
 

 

 

 

Name of work: - Jal Jeevan Mission - Vellathooval Panchayat in Idukki District - 

Providing FHTC from existing WSS. 

 

Last date and time for electronic submission of Tender  -  

 

Up to 4.00 PM on 23.09.2020 
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PROJECT DIVISION, KATTAPPANA 

E-TENDER NOTICE 

 

No.13/2020-21/EE/P/K                      Dated : 14.09.2020                

The Executive Engineer, Project Division, Kattappana invites Sealed 

competitive tenders (E-tender) in Electronic mode on behalf of the Managing Director, 

Kerala Water Authority for the following works on lump sum basis from Registered 

‘A’,’B’ C &’D Class Contractors of the Kerala Water Authority or Contractors in 

other departments in Kerala State/ in other states in India in equivalent class or 

manufactures / reputed contracting firms in India eligible for ‘A’,’B’ C & ‘D’ Class 

license from Kerala Water Authority.  The tenderers shall have experience in 

implementing similar works and sufficient bid capacity/financial standing. 

 

E-Tender No. 13/2020-21/EE/P/K 

Name of Project Jal Jeevan Mission 

Name of work 
Jal Jeevan Mission - Vellathooval Panchayat 

in Idukki District - Providing FHTC from 

existing WSS 

  

Probable Amount of Contract 
Rs. 4.09 lakhs 

 

Website 
www.etenders.kerala.gov.inand                                                                            

selecting the organization KWA 

Tender documents published in 

website 
16.9.2020  onwards 

Cost of Tender Form. Rs.950/- (including 12% GST) Online payment 

Site Visit  

Bid Security (EMD) (E-Payment) Rs.10220/- (Online payment) 

Clarification regarding bid 

All clarifications sought up to 5 PM on 

18.09.2020  will be answered through E mail/ 

published in web before 19.09.2020  up to 5 PM 

e mail ID: eekwaktpna@gmail.com 

http://www.etenders.kerala.gov.in/
http://www.tenderwizard.com/KWA
mailto:eekwaktpna@gmail.com
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Pre- Bid Meeting NIL 

Corrigendum if any 
Corrigendum if any will be published in 

Website 

Tender Submission 23.09.2020  up to  4.00 PM 

Tender Opening Date (Technical 

bid) 

25.09.2020  at 3.00 PM, Project Division, 

Kattappana. 

Validity of the Bid (Firm Period) 
120 days from the last date prescribed for 

submission of tender. 

Execution Period 3 months 

Tender Stages Single level E-tendering 

Place of Execution of work Vellathooval Panchayath 

Place of Execution of Agreement KWA, Project Division, Kattappana 

Tender Hosted by 
Executive Engineer, Project Division, 

Kattappana.  

 

Interested bidders may get further information regarding the bidding document 

obtained from the web site www.etenders.kerala.gov.in or the office of the Executive 

Engineer, Kerala Water Authority, Project Division, Kattappana. For site visit contact 

Executive Engineer, Project Division, Kattappana. Contact No. 04868 250101 

 

Interested bidders having ‘A’,’B’, ‘C’ & ‘D’ class Contract license of Kerala 

Water Authority shall register through Kerala Water Authority office in 

www.etenders.kerala.gov.in and obtain a USER ID and Pass word for viewing Bid 

Document. On line enrolment of bidders are available. Enrolled bidders can download 

the bid documents from above mentioned web site free of cost. The required tender fee 

need be paid at the time of submission of bid only.  

For uploading the tender documents, the tenderer has to remit the amount 

towards cost of tender documents as well as the prescribed EMD through online 

payment mechanism for e-procurement system of Govt. of Kerala(Thru SBI/NEFT  

Only). Only those tender schedules which are downloaded from the website only will 

be considered. Bidders can make use of the links "help for Contractors", 'FAQ", 

"Bidders Manual Kit" etc. in the website for more details on registration and bid 

submission. They can also contact over phone or by mail to the regional offices of 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Kerala State IT Mission in the addresses available in the website for further 

assistance.  Unless the tender cost and EMD payments are made successfully the 

submission of the tender will not be possible.  

Issuing Bid Document is no way for a right or eligibility for Prequalification of 

awarding the work. The Pre-qualification criteria are described in the Bid Document. 

The Superintending Engineer reserve the right to re-call the invitation of Bid/reject the 

application for Bid Document/Extend the date of any notified date regarding this bid 

without assigning any reason. 

All Bid Document must be accompanied by sufficient Preliminary Agreement 

in Stamp Paper worth Rs. 200/- (Rupees Two Hundred only) in the prescribed format 

otherwise the bid will be rejected. Hard Copies of Technical Bid excluding price bid 

must be submitted within 2 days from the due date of submission of bid electronically.  

If any of the dates mentioned in the above happens to be a holiday the actions will be 

conducted on the next working day. All other relevant rules followed by the KWA 

shall be applicable to these tenders also. 

Place : Kattappana, 

Date  : 14.09.2020.              

Visit us at : www.etenders.kerala.gov.in  

EXECUTIVE ENGINEER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.etenders.kerala.gov.in/


1
3 

Tendere
r 

Tendering 
Officer 

 

 

KERALA WATER AUTHORITY 

NOTICE INVITING TENDER FOR WORK 

1. FORM NO. 83 

 

1.1. Electronic tenders are invited for and on behalf of the Managing Director, KWA, 

from registered (Class ‘D’ and above contractors of Kerala Water Authority.) 

for the work  “ Jal Jeevan Mission - Vellathooval Panchayat in Idukki District 

- Providing FHTC from existing WSS.” 

1.2. The items and sub-heads of works to be done are enumerated in the sub joined 

schedule. Unless otherwise specified, the tender must be for the whole or any 

individual work and part tenders are liable to rejection. A contractor may tender 

for more than one work with the earnest money deposit specified in each case, but 

shall not tender for any part of a work only, unless specifically so required. 

 

1.3.   All works shall be done in conformity with the specifications and conditions 

of contract in force in the KWA. In case of schedule rate contract, tenderers 

must quote their own rates specifically for each item without reference to the 

departmental estimates or the current schedule of rates and for percentage rate 

contract, only a single rate as an overall percentage above or below or at the 

rate given in the schedule by a single entry at the bottom of the schedule under 

the head quoted rate, may be made. The rates quoted shall be inclusive ones, 

covering all the operations contemplated in the specifications and tender 

schedules and all incidental work necessary for such operations such as 

shoring, bailing, from work, scaffolding, etc. " The rates quoted shall be 

exclusive of GST ". 

(a)  When tenders are delivered based on contractor's alternate designs, such 

tenders should be accompanied by a schedule of quantities of materials to be 

used for each item of work with complete detailed specifications and rate. In 

such cases the benefit of any savings in the quantities of materials actually 

used up under each item of work during execution will accrue to the 
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department. 

  (b) The overall percentage rate accepted and specified in the agreement shall 

not be varied on any account whatever. 

1.4.  The tenders shall be submitted electronically to the Executive Engineer, 

Project Division, Kerala Water Authority, Kattappana  in the method 

available at the website www.etenders.kerala.gov.in. All documents / attested 

copies shall be submitted electronically by scanning and uploading. The tender 

documents in original / attested copy of the documents shall be submitted on the 

next day of the opening of tender. The contractors who are registered for e-

tendering and having valid password can view the tender notice and the tender 

documents free of cost in tender free view menu. However on submission of 

tender, the tenderer will have to remit the cost of tender form viz Rs.950/- 

electronically. The cost of tender form once paid successfully and credited to 

Kerala Water Authority account will not be refunded even if the tender is 

cancelled at a later stage or the tenderer fails to upload his tender. Preliminary 

agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed 

and sealed shall be uploaded without fail. The tender schedule shall be filled up 

in the prescribed format provided in the tender document. For uploading the 

tender documents, the tenderer has to remit the amount towards cost of tender 

documents as well as the prescribed EMD of Rs.10220/- through online 

payment gateway. 

 

        The tenders are to be uploaded electronically on or before 23.09.2020  up to 

4.00 PM. The tender will be opened on 25.09.2020 at 03.00 PM by the 

Executive Engineer, Project Division,  Kattappana or such officer as may be 

authorized in this behalf in the presence of such of those tenderers or their 

authorized agents as may be present.  

 

http://www.etenders.kerala./
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         The total amount of each tender will be read out and all corrections in the 

tender will be attested by the tender opening officer with dates and initials by 

the tenderer, if present. A list of corrections which remain unattested by the 

tenderer will be made out and pasted to each tender. Details of individual rates 

will be treated as confidential and will not be read out. For uploading the 

technical and price bids, the tenderer has to remit the amount towards cost of 

tender documents as well as the prescribed EMD through online payment 

gateway. 

1.5. Selected contractor will be required to produce Income tax and Sales-tax 

clearance certificates before final payment is made for the work, and before 

security deposits released. 

1.6.   The contractors submitting tender should produce copies of solvency 

certificates clearly indicating to what extent they are solvent from the 

Tahasildar of the Taluk where they reside along with their tenders. 

1.7.   Each tenderer must also send a certificate of Income-tax verification from the 

appropriate Income tax authority in the form prescribed therefore. 

          In the case of proprietary or partnership firm, it will be necessary to produce 

the certificate aforementioned for the proprietor or proprietors and for each of 

the partners as the case may be. 

          If a certificate has already been produced by the tenderer during the calendar 

year in which the tender is made in respect of a previous tender it will be 

sufficient if particulars regarding the previous occasion on which the certificate 

that produced are given. 

         All tenders received without a certificate as aforementioned will be summarily 

rejected. 

1.8. The tenderer shall examine closely the Madras Detailed Standard Specification 

and also the standard preliminary specification contained therein and sign the 

Divisional Office copy of the Madras Detailed Standard Specification and its 

addenda volume in token of such study before submitting his tender unit rates 
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which shall be finished work in site. He shall also carefully study the drawings 

and additional specifications and all the documents which form part of the 

agreement to be entered into by the accepted tenderer. The Madras Detailed 

Standard Specifications and other documents connected with the contract such 

as specifications, plans, descriptive specification sheet regarding materials, etc,  

can   be seen at any time during    office hours    on office days    in the    Office 

of the  Executive Engineer, Project   Division, Kattappana.  

1.9.   The tenderers attention is directed to the requirements for materials under the 

clause "Materials and Workmanship" in the 'Preliminary Specification'. 

Materials conform to the Indian Standard Specification shall quote his rate 

accordingly. 

1.10. Every tenderer is expected before quoting his rate to inspect the site of the 

proposed work. He should also inspect the quarries and satisfy himself about 

the quality and availability of materials. The names of quarries, Kilns, etc. 

where from certain materials are to be obtained will be given in the descriptive 

specification sheet. The best classes of materials are to be obtained from the 

quarries or other sources defined shall be used on the work. In every case the 

materials must comply with the relevant standard specification. Samples of 

materials as called for in the standard specification or in this tender notice, or as 

required by the Executive Engineer in any case, shall be submitted for the 

Executive Engineer's approval before the supply to site of work is begun. If the 

Contractor after examination of the source of materials defined in the 

Descriptive Specification Sheet, is of opinion that materials complying with the 

standard or other specifications of the contract cannot be obtained in the 

Descriptive Specification Sheet he shall so state clearly in his tender and state 

wherefrom he intends to obtain the materials subject to the approval of the 

Executive Engineer. The Government will not, however after acceptance of 

contract rate pay any extra charges for lead or for any other reasons, in case the 

contractor is found latter on to have misjudged the materials available. 
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Attention of the contractor is directed to the standard 'Preliminary Specification' 

regarding payment of seignior age tolls, etc. 

Note: -The department does not undertake to construct or make available any 

approach road or other means of approach to the proposed work site and the 

tenderer shall get acquainted with the available means of approaches to the 

proposed site and quote for the various items. The department shall not be liable 

for any claim raised later on the plea of non-availability or non-access to the 

site. 

1.11. The tenderer's particular attention is drawn to the sections and clauses in the 

standard Preliminary Specification' dealing with. 

(1) Test, Inspection and rejection of defective materials and work.  

(2) Carriage 

(3) Construction plant. 

(4) Water and Lighting 

(5) Cleaning up during progress and for delivery. 

(6) Accidents 

(7) Delays 

(8) Particulars of payment. 

The contractor should closely peruse all the specification clauses, which govern 

the rates, which he  is tendering. 

1.12. In consideration of the tenderer being allowed to quote for the work he should 

keep the tender firm for a period of 45 days from the date of opening the tender 

during which period or till the tenders are decided whichever is earlier he will not 

be free to withdraw the tender. Any such withdrawal will entail forfeiture of the 

earnest money deposited for the work. Due to departmental or administrative 

reasons it is found necessary to keep the tender open for a further period, prior 

consent of the tenderer shall be obtained in writing for every further period of one 

month. 

1.13. Before commencing work or within a week after the date when the acceptance of 
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the tender has been intimated to him, the tenderer shall deposit a sum sufficient to 

make up the balance of 4 percent of the probable value of contract which together 

with the amount of earnest money deposited shall be treated as security for the 

proper fulfillment of the same and shall execute an agreement for the work in the 

P.W. Schedule Form. If he fails to do this or in the case of P.W. contracts 

maintain a specified rate of progress (to be specified in each case in the tender 

schedule) the earnest money and security deposit shall be forfeited to K W A and 

fresh tenders shall be called for or the matter other wise disposed off. If as a result 

of such measures due to the default of the tenderer to pay the requisite deposit, 

sign contracts or take possession of the work any loss to K.WA results the same 

will be recovered from him as arrears of revenue, but should it be saving to K W 

A the original contractor shall have no claim whatever to the difference. 

Recoveries on this or any other account will be made from the sum that may be 

due to the contractor on this or any other subsisting contracts or under the 

Revenue Recovery Act, or otherwise the Government may decide. 

Note: Investment in Treasury Savings Bank will alone be treated as acceptable form of 

security. 

1.14. The acceptance of the tender rests with the Executive Engineer, Project Division, 

Kattappana who does not undertake to accept the lowest or any particular tender. 

1.15. The right to carry out the work in conformity with or in manner entirely different 

from the term of this invitation that may be considered most suitable before or 

subsequent to the receipt of tenders due to exigencies of work is reserved with the 

department. 

1.16. Drawing, Schedule of quantities, specifications of work to be done and 

conditions of contract to be entered into can be seen at the office of the 

undersigned on any working day during office hours It shall be definitely 

understood that the KW A does not accept any responsibility for the correctness 

or completeness of the schedule that the schedule is liable to alternation by 

omissions, deductions or additions at the discretion of the competent 
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departmental officer or as set forth in the conditions of contract. The tenderer will 

however base this tender amount in the case of lump sum tender on the basis of 

those quantities etc. 

1.17. The contractors can view the tender notice and the tender documents free of cost 

in tender free view. However on submission of tender, the tenderer will have to 

remit the cost of tender form viz.     Rs. 950/- and the prescribed EMD of  Rs.  

10220/- electronically. The cost of tender form once paid successfully and 

credited to Kerala Water Authority account will not be refunded even if the 

tender is cancelled at a later stage or the tenderer fails to upload his tender.  

1.18. The earnest money deposit of the unsuccessful tenderers will be refunded 

immediately after tabulating tenders, keeping only the earnest money of the first 3 

lowest renderers.  

The Earnest Money Deposit of the remaining unsuccessful tenders will also be 

refunded within a week from the date of acceptance of the tender. 

1.19. Solicitors fee, if any, to be paid to the Law Officers of the KWA for scrutinizing 

or drawing up of agreements will be paid and the same recovered from the 

successful tenderer. 

1.20. Tenderer must also state in their tenders if they are prepared to carry out at their 

tendered rates such portion or portions of the work as may finally be allotted to 

them by the officer deciding tenders. 

Note: - The Department reserves the right to allot such portion of the work included in 

the tender at the rates quoted by the tenderer in the absence of specific noting by 

the tenderer to the contrary against clause 4 tender (G W D. Form 84) Such 

allotment shall not vitiate the acceptance and the tender shall indemnify KWA 

against any loss to KWA due to failure on the part of the tenderer to carry out 

such portion of the work allotted to him at the rates quoted by him. 

(a) The successful tenderer will have to carry out 25 per cent more of the estimated 

quantity of every item at his agreed rates.spec 
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1.21. Any further information necessary can be obtained at the office of the 

undersigned on all working days during office hours. 

1.22. The work should be completed for a period of 3 months from the date of 

agreement.  

1.23. Payment on lump sum basis or by final measurement at unit prices: 

a)  Final measurements need not be taken unless either the contractor or the 

Executive Engineer claims extras to or deductions from the quantities of Schedule 

A. 

b)  In case final measurements are claimed, they shall be taken only for those items 

which either the contractor or the Executive Engineer claims final measurements 

and the quantities of the remaining items in Schedule A shall be accepted as 

correct. The lump sum amount mentioned in the agreement will then be varied by 

addition thereto or deducting there from as the case may be the difference (if 

any), between the amounts mentioned in Schedule A for such items and the 

amounts arrived at by calculation at contract rates based on the revised quantities 

for the same, obtained by the final measurement aforesaid. 

c)  It shall be accepted as a condition of the contract that the payment of the final bill 

to the contractor less the with held amount and his acceptance thereof shall 

constitute a full and absolute release of Government from all further claims by the 

contractor under the contract. 

d)  Payment for additions and deductions for omissions. 

No authorized variation shall vitiate the contract but additions and omissions shall 

be measured and dealt with in accordance with clause 23 (b) 

e)  Items of work not expressly or impliedly described in the schedule plans or 

specifications will be treated as "extras". They will include only items of works 

which though highly necessary for the proper execution of the work and for its 

completion, were not provided for in the original contract. 

1.  The execution of an extra item of work and payment therefore will be based on 

the following conditions: 
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i)  There shall be an order in writing to execute the extra item of work duly signed 

by an Engineer not below the rank of an Assistant Engineer before its 

commencement. 

ii)  If the contractor finds, after examining the specifications and plants that extra are 

involved, he should give notice to the Engineer to this effect and shall proceed 

with the execution of the extra item, only after receiving instructions in writing 

from the Engineer. 

2.  Extra items may be classified as additional substituted or altered items, depending 

on their relation or otherwise to the original item or items of work. 

3.  The rates for extra items shall be worked out as below:  

i)  In the case of all extra item whether additional, altered or substituted, if accepted 

rates for identical items provided for in the contract,' such rates shall be 

applicable. 

ii)  In the case of extra items whether altered or substituted, for which similar items 

exists in the contract, the rates shall be derived from the original item by 

appropriate adjustment of cost of affected components. The percentage excess or 

deduction of the contract rate for the original item with reference to the 

departmental estimated rate shall be applied in deriving the rates for such items. 

iii)  In the case extra items, whether altered or substituted and for which similar items 

do not exist in the contract and rates exist in the schedule of rates, the rate shall be 

arrived at on the basis of the departmental data rate current at the time of ordering 

the extra item, after applying the tender deduction except on the cost of 

departmental material. Tender excess, if any, will not be applied. 

iv)  In the case of additional items, the rates shall be arrived at on the basis of the 

departmental data rates current at the time of ordering the extra item or the date of 

commencement of the extra item whichever is earlier, after applying the tender 

deduction except on the cost of departmental material. Tender excess, if any, will 

not be applied. 

v)  In the case of extra items, whether additional altered or substituted, for which the 
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rates cannot be derived from similar items in the contract, and only partly from 

the departmental schedule of rates, the rates for such part or parts of items as are 

not covered in the schedule of rates shall be determined by the Engineer on the 

basis of the prevailing market rates giving due consideration to the analysis of the 

rate furnished by the contractor with supporting documents, including contractor's 

profit. This shall be added on to the departmental rate (including contractor's 

profit) current at the time of ordering or executing the extra item, whichever is 

earlier for the other part of the item for which rates can be derived from the 

schedule of rates. 

vi)  In the case of extra item whether additional, altered or substituted, for which the 

rates cannot be derived either from similar item of work in the contract or from 

the departmental schedule of rates, the contractor shall within 14 days of the 

receipt of the order to carry out the said extra item of work, communicate to the 

Engineer the rate which he proposes to claim for the item, supported by analysis 

of the rate claimed and the department shall within one month thereafter, 

determine the rate on the basis of the market rate giving due consideration to the 

rate claimed by the contractor. 

vii)  In the case of percentage rate contract, the rate for extra item shall be arrived at 

by applying the percentage excess or deduction to the departmental data rate as 

per the original schedule on which the tenders were invited. 

4.  Wherever the term 'Departmental data rate' appears, it shall mean the rate derived 

from the Departmental schedule of rates and shall include conveyance charges 

and contractor's profit. 

f)  In cases in which the contractor has executed extra items not contemplated in the 

agreement but the rates of which require sanction of higher authorities the 

Division Officer may in such cases, sanction advance up to an amount not 

exceeding 75 per cent of the amount for the items at the rate worked out and 

certified by the Sub Division Office. The Assistant Engineer shall in all such 

cases promptly record all authorized extra items executed by the contractor 
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including detailed measurements and quantities thereof in the Measurement 

Book. He shall neither enter any rate for the same in the Measurement Book nor 

include such extra items in the body of the bill When the bill is received in the 

Subdivision, the Subdivision Officer shall prepare a separate statement for those 

extra items showing the items executed, quantity of each item rate for each item 

worked out by him based on agreement conditions and amount for each item in 

the basis of the rate worked out by him. He shall also furnish a certificate to the 

effect that he has personally examined all the extra items and they are bonafied, 

the amount payable for these items will not be less than 

Rs:.........................................………........................(amount to be specified) and 

that there is no objection in paying 75 per cent of this amount as a secured 

advance. On 'receipt of the bill with the above statement and certificate, the 

Division Officer may make payment not exceeding the amount recommended by 

the Subdivision Officer as a lump sum secured for works done but not billed for. 

1.24. The contractor shall not without the previous sanction in writing of the authority 

accepting the tender, execute any power of attorney in respect of any matter, 

touching this contract and any such power of attorney executed without such 

sanction shall not be recognized by or be binding upon KWA or their officers It 

shall be entirely within the discretion of the authority accepting the tender either 

to grant such sanction or to refuse it or to revoke a sanction once given. 

1.25. No part of the contract shall be sublet without written permission of the 

Executive Engineer nor shall transfer be made by power of attorney authorizing 

other to receive payment on the contractor's behalf. 

1.26. The Executive Engineer or other sanctioning authority reserves the right to reject 

any tender or all the tenders without assigning any reason thereof. 

1.27. Cement and M.S rods required for the work should be supplied by the contractor 

at the agreed rates. 

In case of M.S. rods, the maximum wastage up to but not necessary 5 percent 

may be allowed at the discretion of the Executive Engineer in charge of the work 
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and the recovery will be made at the rates specified above. 

1.28. Any other materials available in Departmental stores issued to the contractor will 

be recovered at book value or issue rate plus 20 per cent supervision charges or 

market value or data rate whichever is higher. The fixing of market rate will be 

governed as per clause 1.33. 

1.29. The contractor will be exempted from payment of seignior age for rubble and 

metal quarried from P.W.D. quarries exclusively for P.W.D work. If the P.W.D. 

quarries are not situated within a convenient distance from the site of the work, 

the contractor's quoted rates shall be inclusive of seigniorage, ground rent, etc., 

that may be payable to the owners of private quarries. 

1.30. In making payment the total amount of the bill will be rounded off correct to the 

nearest rupee if the amount is above Rs. 25 and to the nearest paise if amount is 

below Rs. 25. 

1.31.(a) When power rollers (which term includes steam and diesel rollers) are hired 

out to contractors hire charges for the rollers (which include cost of lubricating 

oils, grease, small stores and establishment charges but exclude cost of fuel), shall 

be recovered at the rate of Rs .......................................... per day of eight hours 

for the full period the roller is hired out to the contractor, including non-working 

days, except for authenticated periods of break down of the roller for the full 

working hours of a day, that is 8 hours from 8 a.m. to 5 p.m. (including one hour's 

interval for lunch and for Sunday and other Public holidays, if there is no work on 

these days.) 

The daily rate of hire fixed by the Executive Engineer shall be for a day of 8 

hours or part thereof, between 8 a.m. to 5 p.m. with one hour's interval for lunch. 

b)  If there is work on Sundays and other Public holidays, the hire charges for the 

rollers, shall be recovered at the rate of 1.20 times the rate of normal working 

days. 

c)  When power rollers are worked on any day in excess of eight hours (that is 

outside the normal working day between 8 a.m. and 5 p.m.) hire at the rate of 1 
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.20 times the hourly rate applicable for that day (based on the rate for 8 hours) 

shall be levied for every extra hour or part thereof. 

d)  The average out-turn expected from a power roller for a day of 8 hours shall be 

fixed by the Executive Engineer (B & R) for the various items or road work A 

variation of plus or minus 12 1/2 per cent may be allowed to this average. If the 

daily out turn from the roller falls outside the permissible variations, the 

contractor shall be charged at one and a half times the rate of normal h ire for the 

day, specified for the roller concerned. 

However, this clause shall not be applicable in cases where the variation is due to 

authenticated periods of breakdown of the roller or inclement weather. 

1.32. In addition to the hire charges, necessary water, fuel, fire wood, diesel oil, (fuel 

oil) or powering, as the case may be required for the efficient working of the 

power roller, shall be supplied by the contractor at his cost. 

1.33. Value of quantities of the departmental materials issued for the work either 

allowed to deteriorate or unaccounted for, amounting as it does to an excess 

supply over the sanction requirements shall be recovered at book value or issue 

rate plus 20 per cent supervision charges or market rates whichever is higher with 

Sales tax and in addition specific penalty rate stipulated by the Department 

Market Value will be the retail selling price of the materials in the locality of the 

work or the nearest market town current on the day of issue, or recovery which is 

more. The Executive Engineer shall obtain the information and record within 7 

days of such issue, sending a copy to the contractor. The decision of the 

Executive Engineer regarding current market rates shall be binding on the 

contractor. Unused balance if any, at the time of completion or termination of the 

contract, will not be accepted by the department. The cost of such materials 

amounting as it does to an excess over sanctioned requirements shall be recovered 

at book value + 20 per cent or current market rate whichever is higher and in 

addition to specific penalty rates as may be fixed by Executive Engineer in the 

form of Departmental Circular Order from time to time shall also be recovered at 
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the direction of Executive Engineer. 

1.34. Tenderers should declare that they are not related to any Government servant, 

who is in charge of or having control of the work. Relationship in this will be 

restricted to father; mother, son, daughter brother, sister, direct uncle, nephew, 

father-in-law, brother-in-law, mother-in-law, sister-in-law and first cousin of the 

officer concerned. If the above condition is found to have been contravened, 

when they tender the earnest money/security deposit of the tenderer/ tender will 

be forfeited and the contract entered into will stand cancelled. 

1.35. The contractor will provide his own tools and plant, store sheds to store his own 

materials as well as those supplied by the department and will be entirely 

responsible for the proper use and safe custody of the latter and also for any loss, 

damage, theft, mishandling weathering or any cause what so ever. 

1.36. In case of schedule rate contract, if different rates are quoted for the same 

specification of work under identical working condition at the same site/in 

different appendices of the schedule the lowest quoted rate will be accepted for 

the items in all the appendices. 

1.37. The contractor shall be responsible for the safety of the labour employed by him 

and he shall be liable to pay the necessary compensation in case of accidents, as 

per the Workmen's Compensation Act. 

The contractor will also be liable to abide by the fair wage clause condition 

attached separately. 

1.38. Empty bags of cement used on the work need not be returned to the departmental 

stores. Value of empty cement bags will be recovered at rates fixed by the 

departmental from time to time. 

1.39. lf the department undertakes to supply particulars materials no claim for extra 

payment on account of delay in the supply of materials will be entertained. 

1.40. ln the case of construction of staining to wells, excessive tilts if any occurring to 

the extent which is more than the percentage allowed as per rules will have to 

rectified by the contractor at his own cost and if the contractor fails to attend to 
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the same it will be got attend to by other agency and the cost thereof recovered 

from the original contractor. 

1.41. The contractor should take a license under the current explosive rules to enable 

him to manufacture and posses the quantity of gun powder required by him for 

blasting, if necessary. 

1.42. The contractor shall employ engineering personnel as detailed below for a period 

of one to two years according to the tenure of the contract.  

 

Cost of work executed No. of personnel to be Employed 

For work costing Rs.2 

Lakhs up to Rs. 5 lakhs 

One Engineering 

Diploma Holder 

Rs. 5 lakhs up to Rs. 10 

lakhs 

One Engineering Graduate and one 

Engineering Diploma Holder. 

For works costing over 10 

lakhs 

One Engineering Graduate and two 

Engineering Diploma Holder 

 

1.43. Tenders which are not in conformity with this tender notice are liable to 

rejection. 

1.44. This tender notice with the conditions stated herein will form part of the contract 

documents. 

1.45. In the case of schedule contracts when the rates quoted for a particular item in 

figures and words disagree, the rates quoted in words will be taken of the purpose 

of the settlement of the contract. The contractor is bound to accept these rates if 

the contract is awarded to him. Similarly in the case of percentage rate contract 

when the overall percentage rates quoted in figures and words disagree, the rates 

noted in words will be taken for the purpose of the settlement of the contract. The 

contractor is bound accept these rates if the contract is awarded to him. 

1.46. The entries in the tender schedule issued by the department is in no way to be 

corrected by the tenderers and if the tenderers have to note anything, they should 
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note the same as a foot note in the bottom of the page. If any correction is made 

by the tenderer in the tender schedule, the tenders are likely to be rejected. 

1.47. In the case of the percentage rate contract, the overall percentage rate quoted by 

the contractor shall not be varied on any account whatever and it shall hold good 

for all items done irrespective of variations in quantities. 

1.48. The quantities provided for in the schedule may vary widely and contractor 

should be prepared to do any excess over the schedule quantities at his quoted 

rates for the works. 

1.49. lt shall be accepted as a condition of contract that the landed property or bank 

deposit based on which the solvency certificate was issued by the Revenue 

Department and produced during the time of Registration will not be alienated 

during the period of contract without the permission of K W A vide G.O. (P) No. 

136/74/PW., dated 8th August 1974. 
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2. SPECIAL CONDITIONS 

 

Name of work: - Jal Jeevan Mission - Vellathooval Panchayat in Idukki District - 

Providing FHTC from existing WSS 

2.1 .All works shall be done in conformity with the specification and condition in the 

contract in force in     KWA. For the labour portion, the tenderer shall quote only 

single rate as an overall percentage above or below or at the rates given in the 

schedule by a single entry at the bottom of the schedule under the head ”quoted 

rate of the contractor".  The tenderer shall quote for the supply of items required 

for the work as given in the schedule.  The rates quoted shall be inclusive by 

covering all the operation contemplated in the specification and tender schedule 

and all incidental work necessary for such operations such as shoring, bailing 

out, form work, scaffolding, etc. The rates quoted shall be inclusive of sales tax. 

2.2. The contractor should upload the declaration in the form attached. 

2.3. The rates quoted by the contractor for the various items shall be inclusive of all 

tools and plants required for the proper execution of work and all other incidental 

charges and separate claim for these will not be entertained under any 

circumstances. 

2.4. The quantities shown in the schedule are only approximate and are subject to 

variations and the contractor is bound to do additional quantities of work if found 

necessary at his quoted rates. 

2.5.  All the rates quoted should be inclusive of applicable taxes, but excluding GST. 

2.6. All corrections and insertions in the original tender or schedule whether in the 

printed matter or elsewhere shall be attested by the tenderer. 

2.7. The contractor has to quote for the specification and unit noted in the schedule. 

No correction of specification, unit or quantity is admissible and if they make any 

correction in the specification, etc., the same will be rejected. If they have to note 

anything, they shall note the same as a foot note at the bottom of the page. 
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2.8. The contractor should note his Division Register Number and amount of 

permanent earnest Money deposited by him in his tender. 

2.9. The contractor should produce the declaration in the form attached. 

2.10. The contractor is bound to carry out items of works which are not expressly or 

impliedly described in the tender schedule, plans, specifications and agreement 

but which are found necessary for the proper completion of the work during 

execution. Payment for such extra items will be made on the basis of extra item 

conditions vide clause 23 (c) of form No. GWD. 83." 

2.11. For L.S. items the contractor will be paid only for the actual quantity of work 

done or materials supplied and labour engaged at agreed rates for such items and 

as per condition No.10 above for extra items but such payment will be limited to 

the lump sum quoted by the contractor. If he fails to quote definite L.S rates for 

such items the L.S. amount provided in the schedule will be operative in his case. 

2.12. For materials issued for the work but not used and not returned to the store sales 

tax at the prevailing rates will be recovered in addition to the departmental 

recovery plus 20 percent storage. 

2.13. For cement and M.S., rods issued for the work but not used a penalty of Rs. 

20.00 per 50 kilograms of cement and Rs. 2.50 per kilogram of M.S., rods will be 

recovered in addition to the value, 20 percent storage and sales tax. Balance of 

materials (cement, steel etc.) supplied by the contractor should be taken back by 

him. 

2.14. lt will be the responsibility of the contractor to obtain necessary land for stacking 

the materials for arranging the work. 

2.15. Metal of the required size alone should be brought to the site of the work. 

Breaking boulders or rubble into metal will not be allowed either on or the side of 

the road. Metal should be stacked on one side of the road only and in such a way 

as not to cause any hazards to traffic. The stacks should be formed as per the 

standard profile current in the department. 

2.16. Granite stone metal supplied should be sound, hard, tough and durable, free from 
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any decayed matter and of uniform colour and texture. Each piece should have 

sharp angular edges. The metal should not also contain any quarry dust or earth. 

2.17. Silicious gravel shall consist of only hard nodules not more than 40 mm. or less 

than 6 mm dia, in any direction scraped from the hill sides and free from 

admixture of earth or laterite chips. 

2.18. Sand supplied should be clean, sharp and gritty to the touch, free from clay and 

other impurities and   obtained from running watercourses. 

2.19. Variation in supply in each 200-meter length exceeding 1 per cent from the 

approved indent will not ordinarily be allowed. But supplied above 1 percent over 

the stipulated quantity in the particular 200 meter length may be accepted at the 

discretion of the Executive Engineer and in that case each ,will be paid at 3/4 of 

the agreed rate. Similarly if supplies fall short by more than 1 per cent recovery 

for this deficiency will be made at 1/4 of the agreed rates. Excess supplies or 

deficiency in supplies over 10 percent however will be accepted only at the 

discretion of the Executive Engineer subject to its being penalized at half of the 

agreed rates. The maximum penalty shall however be limited to 10 per cent of the 

contract. 

2.20. The contractor will have to make his own arrangements to convey the materials 

supplied by the department and for stacking, of materials and site shed, etc. which 

are found necessary for the proper execution of the work. He will also be 

responsible for the safe custody of the materials till they are used on works. 

2.21. The contractor should take out license for storing gun powder and explosives 

required for rock blasting as per Explosive Act 1940. 

2.22.  Empty cement bags will not be taken back but its cost Re. 1 per bag will be 

recorded towards value with the usual sales tax. 

2.23. Recovery for M.S. rods shall be effected at agreed rates for the quantity actually 

used plus wastage, if any. The percentage of wastage will be fixed by the 

Executive Engineer, but at any rates it should not exceed 5 per cent of the actual 

usage. 
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2.24. If the department undertake the supply of any materials, no claim for extra 

payment due to delay in supply of those materials will be entertained. 

2.25. If materials other than those specified in the tender are issued by the department, 

recovery will be affected at data rate plus storage plus sales tax or at current 

market rates at the time of issue whichever is higher. 

2.26. Hire charges of tar boiler and sprayer if supplied departmentally will be 

recovered at Rs. 5 per day for the whole period they are in the custody of the 

contractor. 

2.27. Machinery like concrete mixer, pump set etc. if available will be supplied by the 

department as per rule and hire charges recovered from the contractor at the 

prevailing departmental rates. The contractor has to take the machinery from the 

store and return to the same spot at his cost and responsibility. 

2.28. A day means 8 working hours for purpose of calculation of hire charges of 

rollers, pump sets and other machinery unless otherwise specified. 

2.29. The contractor has to take the roller from the 

………………………………………………………… and return it to the same 

spot at his own cost and responsibility" 

2.30. (a)"When power rollers (which term includes steam and diesel rollers) are hired 

out to contractors, hire charges for the rollers (which include cost of lubricating 

oils, grease, small stores and establishment charges but excludes cost of fuel), 

shall be recovered at the rate of Rs. 137 per day or eight hours or part thereof, for 

the full period the roller is hired out to the contractor including not-working days 

except, for authenticate periods of break down of the roller for the full working 

hours of a day (that is 8 hours from 8 am to 5 pm. including one hour's interval 

for lunch), and for Sundays and other public holidays, if there is no work on these 

days". 

   ("The daily rate of hire fixed by the Executive Engineer shall be for a day of 8 

hours or part there of, between 8 am and 5 pm with one hours interval for lunch") 

(b) "If there is work on Sundays and other public holidays the hire charges for the 
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roller, shall be recovered at the rate of 1.20 times, the rate for normal working 

days". 

2.31. (a) "When power rollers are worked on any day, in excess or eight hours 

(that is outside the normal working day between 8 am and 5 pm hire at the rate of 

1 .20 times the hourly rate applicable for that day, (based on the rate for 8 hours) 

shall be levied for every extra hour or part thereof' 

(b)    The average out-turns expected from a power roller for a day of 8 hours is as 

fixed by the Executive Engineer, B & R, for the various items of road work. A 

variation of plus or minus 12 1/2 per cent may be allowed to this average. If the 

daily out turn from the roller falls outside the permissible variations the contractor 

shall be charged at 11/2 times the rate of normal hire for the day specified for the 

roller concerned. However, this clause shall not be applicable in cases were 

variation is due to authenticated periods of break down of the roller or inclement 

weather". 

(c)     In addition to the hire charges, necessary water, split firewood, diesel oil (fuel 

oil) or powering as the case may be required for the efficient working of the 

roller, shall be supplied by the contractor". 

2.32. If part payment is claimed for metal supply: 75 percent of the supply will only be 

made in the part   bill. The spreading and consolidation should be done within 

two months of supply. 

2.33. The payment of the earth work items will be made as per level measurements or 

tape measurements as per rules prevailing in the department. 

2.34. AII items should be carried out as per the relevant specification in the M.D.S.S. 

and all clause of preliminary specification should be complied with. 

2.35. The moulds, shuttering, etc., required for the work should be made by the 

contractor and got approved by the departmental officers at site before use. 

2.36. Tribes of the locality should be employed to the extent possible. The contractor 

should pay fair wages to the labour engaged on the work which will be fixed by 

the Government as specified in G.O. 18/ 8597/55/LD., dated 7th March 1956 and 
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any dues to the labour will be recovered from his bill as fixed by the departmental 

officers. 

2.37. The contractor alone is responsible for the safety of his labourers and damages, if 

any payable under "Workmen's Compensation Act" will be to his debit. 

2.38.  It shall be contractor's responsibility to protect the public and his employees 

against accident from any cause during execution of the work and he shall 

indemnify the Government against any claims for injury to person or property 

resulting from any such accident and he shall, were provisions of the "Workmen's 

Compensation Act" apply, take steps to properly insure against any claims there 

under. 

2.39. The contractor shall be liable for any loss caused to the Government on account 

of the above work including any that may arise due to non fulfillment of the 

contract. He should comply with the rules laid down in the Central P.W.D 

Contract regulations regarding fair wages. 

2.40. The work shall be completed in all respects and also at the rate of progress 

within the time limit and stipulations in the From No. 83 - Notice inviting tender 

failing which the contractor is liable to be fined as stipulated in special condition 

No. 49. 

2.41. Defects, if any noticed within 3 months (6 months in the cases of road works) 

from the data of completion of the work will be got rectified by the contractor, in 

default of which this will be attended by the department and the cost made good 

from the contractor. 

2.42. The contractor should produce latest sales tax and agricultural income-tax 

clearance certificate and also income-tax clearance certificate for receiving final 

payment. 

2.43. The contractor shall be responsible for payment of sales tax/GST as per rules in 

force from time to time and the rates quoted for various items remain unaffected 

by any changes that may be made from time to time in the rate at which such tax 

is levied Sales tax, agricultural income tax and income tax due to Government 
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from the contractor will be recovered from his bill for the work as per the advise 

of the authorities concerned. 

2.44. AlI sums due to the Government under or by virtue of this contract shall be 

recoverable first from the security furnished by the contractor and if the same is 

found insufficient, such deficit amount shall be recoverable under the provisions 

of the Revenue Recovery Act for the time being in force as though the same were 

arrears of Land Revenue or any other manner as the Government may deem fit. 

2.45. The contractor agrees that before final payment shall be made on the contract, he 

will sign and deliver to the Executive Engineer either in the measurement book or 

otherwise as demanded, a valid release and discharge from any and all claims and 

demands whatsoever for all matters arising out or connected with the contract. 

Provided that nothing in this clause shall discharge or release the contractor from 

his liabilities under the contract it is further expressly agreed that the Executive 

Engineer in supplying the final measurement certificate need not be bound by the 

proceeding measurement and payments. The final measurements, if any, of the 

Executive Engineer shall be final, conclusive and binding on the contractor. 

2.46. The tender notice and Form No. 83 Notice Inviting Tender shall form part of the 

Agreement. 

2.47. The date fixed by the Executive Engineer for the commencement and completion 

of works as entered in this agreement shall be strictly observed by the contractor 

who shall pay damages at the rates of (1) one per cent on the estimated value of 

the contract for every day not exceeding five days that work remains un 

commenced or unfinished after the proper date and further to ensure good 

progress during the execution of works, the contractor shall be bound unless the 

contract provides otherwise in all cases in which the time allowed for a work 

exceed one month to complete. One fourth of the whole work to be done when 

one fourth of the whole time allowed for it has elapsed, one half of the work 

when one half of time has elapsed and three fourths of work when three fourth of 

time has elapsed and the penalty for the failure in either of these cases shall 
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likewise be that the contractor shall be subject to pay daily damages at the rate of 

(1) one per cent on the estimated value of the amount of work that should be 

completed by that time. Provided always that entire amount of damages to be paid 

under the provisions of this clause shall not exceed in the whole amount of 

retention plus the security deposit. All damages payable under the provisions of 

this clause or clause 12 or of the conditions of contract shall be considered as 

liquidated damages to be applied to the use of this Government without reference 

to the actual loss sustained owing to the delay. 

2.48.  If during execution, the proportion of usage of material issued departmentally 

alone is varied for which the price has been fixed in the tender the quoted rate of 

the item will be allowed effecting short or excess of departmental materials 

actually used as well as labour charges for handling the short or excess if any 

provided is in the same position. 

2.49. The earnest money deposit of the unsuccessful tenderers will be refunded 

immediately after tabulating the tenders keeping only the earnest money of the 

first three lowest tenderers the earnest money of the remaining two unsuccessful 

tenderers will be refunded within a week from the date of acceptance of tenders. 

2.50.   The contractor should engage at his own cost a diploma holder (Civil 

Engineering) with sufficient practical experience for the proper execution and 

supervision of work costing from Rs. 2 lakhs to 51akhs and one Engineering 

Graduate and one diploma holding (Civil Engineering) for works costing Rs. 5 

lakhs up to 10 lakhs and one Engineering Graduate and two diploma holders for 

one or two years according to the tenure of contract.  

2.51. AII other conditions and specifications of contract are the same as those current 

in the department. 

2.52.  The method of measurements will be as per Indian standard 1200-1958. 

2.53.    AII concrete should be machine mixed and vibrated. 

2.54.  The tenderer/contractor must clearly understand that the settlement of claims 

either by part bills or by final bill will be made only according to the 
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availability of budget provision and allotment of funds made with the 

Divisional Officer in charge of the work under the respective head of account 

in which the work is sanctioned and arranged and also subject to the seniority 

of such bills. No claim for interest or for damages whatsoever shall be made for 

the belated settlement of claims of bills. No such claims shall be admitted by 

the Government. 

2.54a.Any work shall be considered as completed only when the FHTCs are 

completed, Geo tagged and incorporated in the GIS mapping with required 

attributes as instructed for the as-built drawings. 

2.54b. 10% of the total cost is meant through beneficiary contribution.  Jal Jeevan 

Mission guidelines stipulate that beneficiary contribution can be in the form of 

cash, kind, labour or materials.  Hence if beneficiary contribution is in any 

form other than cash, such things will be considered accordingly.  In such 

cases, measurements will be made separately and the contractor will not be 

entitled for payments of such measurements. 

2.55. Fair Wage Clause 

(a) The contractor shall pay not less than fair wages to labourers engaged by him 

on the work: 

"Fair Wages" means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the 

wage prescribed by the Central P.W.D. for the District in which the work is done. 

(b) The contractors shall notwithstanding the provisions of any contract to the 

country cause to pay a fair wage to labourers indirectly engaged on the work 

including any labour engaged by his subcontractor in connection with the said 

work as if the labourers, had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor's part of this agreement the contractor shall comply 

with or cause to be complied with (the central P.W.D. Contractor's labour) 



3
8 

Tendere
r 

Tendering 
Officer 

 

 

regulations made by Government in regard to payment of wages, wage period 

deductions from wages, recovery of wages not paid and deductions unauthorizedly 

made maintenance of wages register, other terms of employment, inspection and 

submission of periodical returns and all wage cards, publication of scale of wages 

and returns and all other matters of a like nature. 

(d) The Executive Engineer or Subdivision Officer concerned shall have the right 

to deduct from the money due to the contractor and any sum required of estimated 

to be required for making good the loss suffered by a worker or workers by reasons 

of non fulfillment of the conditions of the contract for the benefit of the works, non 

payment of wages or deductions made from his or their wages which are not 

justified by their terms of the contract or non observance of the regulations. 

(e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid 

without prejudice to his right to claim from these sub contractors. 

(f) The regulation aforesaid shall be deemed to be a part of this contractor and 

breach thereof shall be a breach of this contract. 

2.56. Clause 45 of M.D.S.S. - Accidents - Hoarding - Lighting - Observations - 

Watchmen 

(a) When excavations have been made or obstacles have been put in public 

thorough fares or in places where there is any likelihood of accidents, the 

contractor shall comply with any requirement of law on the subject, and shall 

provide suitable hoardings, lighting and watchmen as necessary. 

(b) It shall be the contractor's sole responsibility to protect the public and his 

employees against accident from any cause and he shall indemnify Government 

against any claims for damages for in jury to person or property, resulting from any 

such accidents and he shall, where the provisions of the Workmen’s Compensation 

Act, apply, take steps to property insure against any claims there under. 

(c) On the occurrence of the accident which results in the death of any of the 
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workmen employed by the contractor or which is so serious as to be likely to result 

in the death of any such workmen, the contractor shall within 24 hours of the 

happening of such accidents, intimate in writing to the concerned Section Officer 

of the Kerala Water Authority the fact of such accident. The contractor .shall 

indemnify Government against all loss or damage sustained by Government 

resulting directly or indirectly from his failure to give intimation in the manner 

aforesaid including the penalties or fines if any pay able by Government a 

consequence of Government's failure to give notice under the Workmen's 

Compensation Act or otherwise conform to the said Act in regard to such accident. 

 Workmen's Compensation Act VIII of 1923 whether by the contractor or by the 

Government as principal it shall be lawful for the Executive Engineer to retain out 

of moneys due and payable to the contractor such sum of sums of money as may, 

the opinion of the said Executive Engineer, be sufficient to meet such liability. The 

opinion of the Executive Engineer shall be final in regard to all matters arising 

under this clause. 

(e) 1 % of the amount of bill amount will be recovered along with other recoveries 

towards the contribution to "Kerala Construction Works Welfare Fund Board".  

2.57. The Tenderer should submit a preliminary Agreement executed and signed in 

Kerala Stamp Paper worth Rs. 200/- along with Tender documents failing which 

the tender will be rejected. 

2.58. Work contract tax payable under the VAT Act 2005 will be deducted from 

Contractors part bill/ Final bill at the specified rate as per the prevailing rules of 

Kerala Value Added Tax Act 2005. 

2.59. GST will be applicable for this contract. 

 

         The lump sum amount quoted shall be exclusive of GST which may be paid or 

become payable on the completed work within the scope of this tender.  In other 

words, the amount quoted shall be exclusive of GST prevailing as on the due 

date of the tender.  While preparing bills, the amount without taxes to be worked 
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out.  After arriving the value of work done without GST, the GST (as on now 

12%) amount will be paid to the contractor as extra.  In case of change in the 

GST rate between the date of invoice and date of supply OR last date of 

submission of tender and the date of release of payment for works done, the 

prevailing GST rate will be reckoned as per GST laws or Central and State 

Government for payments.  Any variation in the tax rate of GST (increase or 

decrease) shall be adjusted at the time of billing processing, ie deduction in case 

of increase in GST rate or addition in case of increase in GST rate shall be made 

at the time of settlement of bills.  The TDS and other deductions would be on 

payments made or credited to the supplier excluding GST.  Taxes at applicable 

rates shall be deducted from the payments to the contractor as per rules without 

further correspondence.  The deductions from contractor’s payment shall include 

income tax, labour welfare fund as per the rate in force.  However this shall not 

mean that only this amount shall be deducted.  Any excess in taxes and duties 

within the original contract period shall be borne by the authority and any 

reduction in taxes and duties within the period shall be deducted from the 

contractor’s bill, on proof of remittance.   

2.6.1 If any leakages or breakage occur in the existing pipe line during the execution of work, it 

should be repaired within 24 hours by the contractor. If the repair work is not done, the rectification 

will be carried out departmentally and the actual cost incurred for the repair will recovered from the 

contractor‟s claim. 

 
2.6.2 The pipes and specials may be protected from direct sunlight and shall be staked layer by 
layer for easy inspection of KWA officials or third party and no payments/mobilization advance 
shall be raised for the material supply unless the FHTCs are completed in all respects including 
geo- tagging. The payments (Part payment) for the work will be given in proportionate with geo-
tagged FHTCS actually installed.  
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FORM OF DECLARATION 

 

1. I ………………………………………………………….. do hereby declare that 

none of my relations as per the list given is section, 6 and Schedule 1 A of the 

Companies Act, 1956 is in charge of the above work or are having control over it. 

2.  I ………………………………………………………….. do hereby distinctly and 

expressly declare and acknowledge that I have read the Madras detailed standard 

specifications and the preliminary specifications therein. 

 

 

Contractor 

 

Note: - If the contractor is found at any stage, to have suppressed any information 

required, his earnest money for the work is liable to be forfeited and the contract 

entered into will stand cancelled. 
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KERALA WATER AUTHORITY 

 

FORM OF TENDER 

 

G.W.D. 84 
 

 

 

OFFICE OF THE EXECUTIVE ENGINEER 

PROJECT DIVISION 

KERALA WATER AUTHORITY 

KATTAPPANA 

 

 

Name of work: - Jal Jeevan Mission - Vellathooval Panchayat in Idukki District - 

Providing FHTC from existing WSS 

 

 

 

  Date of issue  

Name ................................................................................................................  

Address of Tenderer ........................................................................................  

 .........................................................................................................................   

Details of EMD ..........................................................................  
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3. Form No. 84 

Specifications 

PART 1 – GENERAL 

 

3.1. The rates tendered by a Contractor for the work shall include the cost of – 

(a) All labour and supervision thereof, all materials, tools, implements and plant 

of every description ladders, cordage, tackle, etc, as well as the provision of 

safe and substantial scaffolding required for the proper execution of the work 

in conformity with the specifications for the various items of work; 

(b) Supplying the requisite agency with necessary equipments, to set out the 

work as well as to afford facilities for such examination of the work as the 

departmental Officers may at any time consider desirable, as also to count, 

weigh and assist in the measurement or check measurement of the work or 

materials. 

(c) Providing and maintaining all temporary fences, shelters, lights watchmen 

and danger signals and such other precautions as are necessary for the 

protection of the work or materials, as well as to protect the public and those 

connected with the work from accidents at the site of, or on account of the 

work; 

(d) Al sheds, mortar mills and mixing platform of every kind required for the 

proper execution of the work according to the specifications; 

(e) All fees and royalties of materials; and 

(f) Finally clearing away of all rubbish, surplus materials, plants etc., on 

completion of the work and pressing and leveling off and restoring the sire to 

a tidy condition, prior to handing over the work to the Division and leveling 

off and restoring the site to a tidy condition, prior to handing over the work 

to the Division Officer or his authorized assistant and also its maintenance 

until so taken over. 

(g) In the case of supplies of materials such as rubble, broken stones, gravel, 

sand, etc., which may have to be measured prior to being used on the work, 

the contractor must always stack or arrange them neatly on level ground or 

on ground cleared and leveled by him for the purpose in such manner as may 

be ordered by the Officer-in-charge so that they may be easily susceptible of 

inspection and measurement, the cost of such clearing, leveling and stacking 

or arranging being included in the rates for work, Each stack must be straight 

and of uniform section throughout and of the dimensions specified by the 

Officer-in-charge. Materials not stacked or arranged in accordance with 

instructions issued will not be measured and paid for. 

3.2 The Contractor shall be bound to bear the expense of defense of any action 

or law proceedings that may be brought by person for any injury sustained 

owing to neglect of above precautions in connection with the execution of 

the work, and to pay any damages and cost which may be awarded in 

consequence. 
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 3.3  The Contractor shall also help himself out of any difficulties of penalties 

arising from interference with private property in the execution of the 

contract. 

3.4 The tenderer should state whether he has all the plant necessary for 

execution of the work. If in the opinion of the Division Officer, Contractor’s 

own plant is neither sufficient for the proper execution of the work, the 

department may supply other available plant nor recover reasonable hire for 

the same. The Division Officer’s decision in the matter shall be final and 

binding on the Contractor. 

3.5 The Contractor shall bear the running expenses inclusive of pay of the 

departmental staff attached to such plant and cost of repairs of al KWA plant 

while in his possession on hire as also the cost of restoring the same in good 

condition at the time of return, due allowance being made for fair wear and 

tear. 

3.6 All materials and plant that are to be made over to be Contractor by the 

Department shall be handed over at him at the Division Office or Store 

Yards at Division Headquarters of the KWA General Stores Trivandrum and 

the charges for their handling, loading and unloading and conveyance to and 

from the respective work as also for stacking the materials neatly and in 

regular heaps on the ground or sheds to which they are brought, shall be 

deemed to be included in the rates for the work. 

3.7 Unless otherwise specifically provided for in the Contract, the Contractor 

shall his own cost keep all portions of the work free from water whether due 

to springs, soakage or inclement weather and in a neat and sanitary condition 

and shall also see that drainage and sewage are prevented from entering the 

site of work or accumulating therein. 

3.8 The Contractor shall be responsible for the proper use and bear the cost of 

protection of materials made over to him by the Department for use on the 

work and bear any loss from deterioration or from faulty workmanship or 

any other cause. The cost of materials thus allowed to deteriorate amounting 

as it does to an excess issue over sanctioned quantities will be recovered at 

rates 20 percent over the actual cost. The orders of the Division Officer in 

the matter shall be final and binding on the Contractor. 

3.9     The Contractor shall be responsible to see that the level or other pegs, 

profiles, bench marks, masonry pillars or other marks setup by the 

Department for guidance in the execution of the work are not disturbed, 

removed or destroyed. If any such marks are in the opinion of the Division 

Officer found disturbed, removed as destroyed, they will be replaced by the 

Department at the cost of the Contractor. 

3.10 Any materials brought to the site of work, or any work done by the 

Contractor but rejected by the Officer-in charge as being not up to the 

specifications shall in the case of materials supplied be then and there 



4
5 

Tendere
r 

Tendering 
Officer 

 

 

removed from or broken up at the site of work, and in the case of work done 

be dismantled or rectified at the expense of the Contractor, as may be 

ordered by the Officer-in-charge. 

3.11 In all cases whether so specified in the contract or not, the work shall be 

executed in strict accordance with the Contractor’s accepted tender and these 

specifications and with such further drawings and specifications and orders 

as may from time to time be issued by the Division Officer. 

3.12 Whenever the Contractor is ordered by the Division Officer or his authorized 

assistant or subordinate to execute any item of work which is not in the 

tender, it shall be the Contractor’s duty to get a special price arranged for the 

item and to see that it is written in the work spot order book that this order is 

initialed and dated by the Contractor and the Officer ordering that particular 

item of work. For any extra item executed by the Contractor and not as 

entered in the work spot order book and initialed both by the Contractor and 

the Departmental Officer ordering such extra item that Contractor shall have 

no claim or extra payment. 

3.13 Any dispute or difference that may arise between the Division Officer and 

the Contractor on account of the contract, shall at the instance of either party 

be referred to the Executive Engineer, K.W.A., whose decision given in 

writing shall be final conclusive and binding. The Division Officer may at 

this discretion delegated in writing, to any of his subordinates any of his 

power regarding these specifications. 

 

Specification 

 

Part II    Materials 

 

Part III    Work 

 

     (As current in the Kerala Water Authority) 

 

Signature of Tenderer ……………………………………………………. 

Date ………………………………………… 
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KERALA WATER AUTHORITY 

FORM OF TENDER 

 

Name of work: - Jal Jeevan Mission - Vellathooval Panchayat in Idukki District - 

Providing FHTC from existing WSS 

 To 

 THE EXECUTIVE ENGINEER,   KERALA WATER AUTHORITY,  

PROJECT DIVISION,  KATTAPPANA 

 

 

Sir, 

 

1. I/We do hereby tender to execute the works enumerated in the 

Schedule accompanying in accordance with the terms in your tender 

notification dated …………………………. and specifications and 

conditions of contract in force in K.W.A.  

2. Copy of the specifications duly signed is also enclosed. 

3. I/We further agree to complete the whole work in 

………………………. Weeks/months from date of receipt of order 

to start work, and/or the case of piece-works, maintain the minimum 

rate of progress specified in the Tender Schedule. 

4. I/We do/ do not agree to accept and carry out such portion of the 

work included in my/our tender as may be allotted to me/us if the 

whole work be not given to me/us. 

5. In consideration of I/We being registered as a contractor in the 

Kerala K.W.A. and invited to tender I/We agree to keep the tender 

open for acceptance ………………. Days from the due date of 

submission thereof and not to make any modifications in its terms 

and conditions which are not acceptable to Kerala Water Authority. 

A sum of Rs ……………………. Is hereby forwarded in cash/Treasury 

chalan deposit at open as aforesaid or make any modifications in that 

terms and conditions of the tender which are not acceptable to Kerala 

Water Authority. 

OR 

If after the tender is accepted, I/We fail to execute the agreement as 

provided in clause 13 of tender notifications or to commence the 

execution of the works as provided in the conditions, I/We agree that 

the Kerala Water Authority shall, without prejudice to any other right or 
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remedy be at liberty to forfeit the said earnest money absolutely and 

also recover from me/us the entire loss that may be caused to the Kerala 

Water Authority by the retender or arrangement of the work or 

otherwise under the provision of the Revenue Recovery Act or 

otherwise. 

 

Encl:- i) Tender Schedule : 

ii) Earnest money Rs. 

iii) Signed copy of specification : 

iv) Signed copy of plan : 

 

Usual signature of Tenderer ................................  

Full Name ............................................................  

Nationality ...........................................................  

Place of residence ................................................  

 

Date of submission ……………………………………………………………. 
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TENDER SCHEDULE 

 

N.B:- (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender 

should be filled up and totaled by Sub-heads by the tenderer excepting for items for which definite quantities are not given 

in the Schedule. 

Approximate quantities 

Description of items of work Unit 

Tendered 

inclusive rate 

per unit 

Rs.           Ps. 

Amount 

 

 

Rs.           Ps. 

Remarks 

(Here enter 

rate in words) 

Name 

of 

append

ix 

Estimat

e item 

No. 

Quantit

y 

1 2 3 4 5 6 7 8 

   

Separately Attached 

 

 

Carried over 

 

 
     

 

TENDER SCHEDULE (Contd) 

 

 

  

Approximate quantities 

Description of items of work Unit 

Tendered 

inclusive rate 

per unit 

Rs.           Ps. 

Amount 

 

 

Rs.           Ps. 

Remarks 

(Here enter 

rate in words) 

Name 

of 

append

ix 

Estimat

e item 

No. 

Quantit

y 

1 2 3 4 5 6 7 8 
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Brought forward 

 

 

Separately Attached 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

Grant Total 

 

 

 

     

     



4. ADDITIONAL TENDER CONDITIONS 

 

4.1.  The tenders shall be submitted electronically to the Executive Engineer,     

Kerala Water Authority, Project Division,   Kattappana  in the method 

available at the website www.etenders.kerala.gov.in. All documents / 

attested copies shall be submitted electronically by scanning and uploading. 

The tender documents in original shall be submitted on the next day of the 

opening of tender. The contractors who are registered for e-tendering and 

having valid password can view the tender notice and the tender documents 

free of cost in tender free view. However on submission of tender, the 

tenderer will have to remit the cost of tender form electronically. The cost of 

tender form once paid successfully and credited to Kerala Water Authority 

account will not be refunded even if the tender is cancelled at a later stage or 

the tenderer fails to upload his tender. Preliminary agreement in the 

prescribed form in Rs. 200/- Kerala Stamp Paper duly signed and sealed 

shall be uploaded without fail. The tender schedule shall be filled up in the 

prescribed format provided in the tender document. For uploading the tender 

documents, the tenderer has to remit the amount towards cost of tender 

documents as well as the prescribed EMD through online payment gateway.  

  

4.2. The rate quoted by the contractor should be inclusive of hire charges for 

the tools and plant, sales tax, excise duty etc. and all other incidental 

charges and no extra claims on these account, will be admitted. 

4.3. The successful tenderer shall within fifteen days of receipt of the order of 

award of work (selection notice), deposit in the Treasury Savings Bank of 

Government of Kerala or NSC, towards security, 5% of the accepted 

contract value subject to a maximum of Rs. 3 lakhs in favour of the 

Executive Engineer,   Kerala Water Authority, Project Division,   

Kattappana. The EMD deposited by the tenderer shall be released as 

http://www.etenders.kerala./
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soon as the security amount as above is deposited. Bank guarantee or 

other form of Security Deposit shall not be accepted towards security on 

any account. 

4.4     Performance Guarantee 

 

Performance Guarantee, the amount collected at the time of executing 

contract agreement, will be 5% of the contract value (agreed PAC) and 

the deposit will be retained till the expiry of Defect Liability Period. At 

least fifty percent (50%) of this deposit shall be collected in the form of 

Treasury Fixed Deposit and the rest in the form of Bank Guarantee or any 

other forms prescribed in the revised PWD Manual 

4.5  Additional Performance Guarantee 

  

 The contractor who quotes very low rates will have to remit performance 

guarantee with a view to curb the tendency to quote low rates and execute 

the works unsatisfactorily. For item rate contracts, for each item in the 

BoQ, if the rate quoted by the bidder falls below 10% of the estimate rate 

for that item, then the additional performance guarantee is to be required 

to be deposited by the bidder for that item. ( If the rate quoted by the 

bidder for an item of work is "x%" below estimate cost where x lies 

above 10%,  the additional performance guarantee for that item of work is 

equal to (x-10)% of the estimate amount for that item of work). The total 

of additional performance guarantee for the whole work is the total of 

individual additional performance guarantee for each item of work 

calculated as above.  

For other type of contracts, If the quoted rate is below 10% estimate rate 

(the quoted rate being x% below estimate amount), the contractor will 

have to remit additional performance guarantee equal to (x – 10) %. This 

will be released while passing the final contract bill. 
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50% of additional performance Guarantee will be required to be 

deposited either in the form of Treasury Fixed Deposit in the name of 

Agreement Authority, before executing the agreement, which shall be 

valid till 28 (twenty eight) days, from the completion of Defect Liability 

Period and rest in the form of unconditional bank guarantee from any 

Nationalized Bank/Scheduled Bank valid till 28(twenty-eight) days from 

the completion of Defect Liability Period, in an approved format. The 

Bank Guarantee on installment basis with lesser period validity shall not 

be accepted. This will be released only after satisfactory completion of 

the work without any interest. 

4.6  Performance Security Deposit shall be deducted at 2.5% from running  

bills. Total  of  Performance Security Deposit is 2.5% of the value of 

work done.  

Performance Security Deposit shall bear no interest and can be released 

against bank Guarantee on its accumulation of a minimum amount of Rs. 

5 Lakhs subject to the condition that the amount of BG except the last one 

shall not be less than Rs. 5 lakhs. This amount will be released after 

passing the final bill as in the case of refund of deposit. 

4.7  In case of legal disputes, all legal proceedings shall be instituted in the 

court within whose jurisdiction; the Tendering Officer’s office is located. 

4. 8 LIQUIDATED DAMAGES 

       Liquidated damages shall be levied at the rate of 0.5% of the cost of 

balance works for every one week of delay occurred in completing the 

whole work subject to a maximum of 10% of the contract value. Further, 

to ensure good progress during the execution of work, the contractor shall 

be bound, unless the contract provides otherwise, in all cases in which the 

time allowed for the work to reach any of the set stage of completion/ 

milestones as per the agreed time schedule of the work, exceeds one 

month, the contractor shall be liable to pay damages at the rate of 0.5% of 
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the cost of balance works that should have been completed by that time, 

provided always that the entire damages to be paid under the provision of 

the clause shall not exceed 10% of the contracted value of work which 

should have been completed by then. All the damages payable under the 

provision of this clause shall be considered as liquidated damages, to be 

applied to the use of the Authority without reference to the actual loss 

sustained owing to the delay. Any appeal of the contractor against the 

liquidated damages charged against such lapses on his part shall be 

placed before and disposed of by the Authority. 

4.9     CONTRACTOR’S RESPONSIBILITY FOR STORES 

The materials such as Cement, MS Rods, tore steel and other materials 

including pipes and specials required for the work shall be procured by 

the contractor and the lump sum amount quoted should be inclusive of the 

cost of cement, steel and all other materials. The cement supplied for use 

shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest 

amendments, if any. The materials should bear the relevant ISI/ISO 

certification marks. Before using any material for the work, the 

contractor, at his own cost, shall submit to the Executive Engineer for his 

approval such samples of material as are proposed to be used. The 

materials shall strictly conform to the specifications approved by the 

Authority. Notwithstanding anything contained in this clause, the 

contractor shall be held fully responsible for the quality and soundness of 

all the materials and machinery that are supplied by him for the execution 

of the work and completion of the project and the Executive Engineer’s 

approval shall not in any way absolve him of his responsibility in this 

matter. The standard tests as per ISS to ensure the quality of cement, steel 

and other construction materials shall be got done by the contractor at 

their cost as per the direction of the officers of Kerala Water Authority to 

ascertain the quality. The Authority reserves the right to super check the 

results. If the materials supplied are found to be not passing the tests, the 

same shall be rejected by the Executive Engineer and the contractor shall 

be bound to dismantle and remove such constructions already made using 

such sub standard quality materials if found during the erection of the 

work and the contractor shall be fully responsible and liable for such 

losses to the Kerala Water Authority. 
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4.10 PENALTY 

      The contractor for the work shall be liable to pay penalty for the delay in 

executing the agreement, commencing work etc. as per the provisions of G.O 

(P) No.84/97/PW&T dated 19.8.97. The Engineer in charge shall also have 

power to measure up the work of the contractor and later such part as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in 

which case, any expense which may be incurred in excess of the sum which 

would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount by which it exceeds, a certificate in writing of 

the Executive Engineer, shall be final and conclusive) shall be borne and paid 

by the original contractor and may be deducted from any money due to him by 

Authority under the contract or otherwise, or from his security deposit or the 

proceeds of sale thereof, or a sufficient part thereof. Imposition of penalty shall 

be, however, without prejudice to the rights of Kerala Water Authority to 

terminate the contract as per the provisions of the agreement. All other 

conditions are as per G.O. (P) No. 84/97/ PW &T dated19.8.97. 

4.11  MAINTENANCE PERIOD AND TRAINING FOR THE OPERATIONS 

 

 After the completion of the work and issue of completion certificate by the Executive 

Engineer, the system shall be run, operated and maintained by the contractor for a 

period of 12 Months. The contractor is liable to undertake all the maintenance 

works during the guarantee period of 12 months from the date of completion of the 

work after successful testing and trial running.     
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Executive Engineer 

 

 

 

SPECIAL CONDITIONS 

 

1. Scope and Extent of work 

 

The tenderer should be registered as Class A, B, C or D contractors of all 

Kerala Water Authority or contractors Registered in other departments in 

Kerala state/ in other states in India / in equivalent class and manufactures 

eligible for “A” class license from Kerala Water Authority/ reputed 

contracting firms in India. 

 

 

2. Guarantee 

All the items of installation shall be guaranteed to be free from defective 

workmanship or materials for a period of 12 months from the date of 

commissioning/handing over. The security deposit will be released only 

after satisfactory trial running and expiry of guarantee period whichever 

is later. If any defect is noticed during the above period, the same should 

be repaired/replaced free of cost within a week. 

3.  All defects /damages noticed within the guarantee period will have to 

rectified/replaced at the cost and risk of the contractor. 

4. Tenderer shall supply necessary spares for the equipment installed and 

commissioned by him as may be required for the next one year after the 

guarantee period. A list of spares with unit price and make shall 

accompany the tender submission. 

 

5. Quality of materials 

The contractor shall use only superior quality equipments and materials 

of approved make with required rating and with ISI certificates 

manufactured by reputed company.( copy of ISSclasscertificate for the 

item offered should be included in the tender). All items of materials and 

equipments and its brand are make should be got approved by the 

Executive Engineer in charge of the installation. The contractor shall 

furnish along with tender the make and brand name of the products. The 

catalog and product details as obtained from the manufacture shall be 

submitted. The contractor shall obtained the written approval of each and 

every component to be supplied for the work. However, such as approval 
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of the Engineer will not relieve the contractor of his obligation to the 

quality of the equipments and materials supplied.. 

 

6. Appointment of technical Personal  

The contractor should provide qualified technical persons and skilled 

workers for the electrical works and supervision of the work to the 

satisfaction of the site Engineer. The Engineer engaged by the contractor 

should have adequate qualification and experience in similar works and 

should have a competency certificate to supervise HT works. Unskilled 

electrician/workers should not be engaging the work. 

 

All the civil works, like R.C.C, cable ducts, equipments, foundations etc. 

shall be carried out by the contractor including minor civil work likes 

chipping and plastering etc. and it is included in the scope of this 

contract. Cement required for the work should be supplied by the 

contractor. Sock pit, fencing and yard metalling is to be arranged by the 

contractor as per requirement. 

 

7. Execution of works 

The contractor shall attend to and execute without delay all orders and 

inspections from time to time issued by the Executive Engineer in charge 

of installation. 

8. PIPES AND PIPELAYING 

The material and class of pipes used for the contract shall be as specified 

in the Scope of Works or tender drawings in the "Scope of Works." In 

case the pipes have not been specified for an item of work, the contractor 

shall put forth his proposal in accordance with CPHEEO guidelines and 

rules of BIS and get prior approval from the Engineer in charge. Pipe laid 

underground shall have a minimum earth cover of 1.00 m above its crown 

and in such a manner that the bedding angle is not less than 1200, and the 

loads of pipe carrying liquid and the overlaying substance transmitted to 

the soil uniformly through the entire barrel of the pipe. For AC pipes, 

such cover above the crown shall be 1.20m at the alignment over which 

heavy traffic is expected. Whenever special fill materials are required to 

achieve this goal, sandy soil / river sand shall be provided at no extra cost 

by the contractor and on the approval obtained from the Engineer in 

charge. Wherever the cover for the pipe is less than 1.00 m, approved 

protective measures shall be taken and necessary works executed to see 
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that the pipes are not damaged due to any external loads. In cases where 

the pipes are laid at ground level, adequate protective works ensuring the 

safety, serviceability and durability of pipes as approved by the Engineer 

in charge shall be undertaken as part of the contract. When pipes are over 

the ground, the support shall be designed and spaced in such a manner 

that the total stress induced in the pipe shell material at any section does 

not exceed the safe permissible values. In no case, the socket or spigot 

shall be allowed to transmit weight of other parts. For design purposes, 

minimum vertical and horizontal loads of 150 kg/m shall be assumed to 

act on the pipeline over and above the other known loads. Pipes rising 

vertically or at angles greater than 20° to the horizontal and which cannot 

carry / transmit the load through the shell of the barrel uniformly shall be 

only of flanged pipes. These pipes shall be supported appropriately both 

vertically and horizontally to ensure the positional fixity in the desired 

axis in such a manner that no part of shell of the barrel is subjected to 

stresses above safe permissible values. 

During laying of pipe line, the open end of pipes shall be kept closed with 

dummies, blank flanges or end plugs at closure/suspension of work to 

prevent entry of soil, or, other unwanted material inside the pipe. No pipe 

shall be left open for period exceeding 30 minutes even in the presence of 

responsible personnel. Laying of pipes should be done in accordance with 

relevant IS codes with its latest amendment and revisions. 

   10. PIPES 

GENERAL 

This specification covers supply, testing and delivery of PVC /GI/ DI 

pipes of required length. The pipes are to be designed to withstand the 

effect of internal water pressure, external loads and surge pressure. 

The intending tenderers should produce an undertaking with the 

manufacturers of pipes and specials regarding the capability to cope up 

with the contract, specification /quality etc. and submit it along with the 

tender.  
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Quality of materials and manufacture 

Quality of materials and manufacture of pipes and specials should 

confirm to the relevant BIS and shall have the respective certification 

marks of the Standard organization 

Marking on  pipes 

Each pipe shall be legibly marked with the following details. 

i.   Manufacturer’s name or trade mark 

ii.   Nominal size (as per relevant ISS) Pipe description - class and grade. 

iii.   Relevant ISI Certification markings 

All dimensions and specifications shall strictly adhere to the relevant I.S 

codes  Standards and as amended up to date. 

Testing of pipes 

The field test pressure to be applied shall not be less than the greatest of 

the following. 

1.  1.5 times the maximum sustained operating pressure 

2.  1.5 times the maximum pipeline static pressure 

3. Sum of maximum sustained operating pressure and maximum surge 

pressure 

4. Sum of the maximum static pressure and surge pressure subject to a 

maximum for any pipe and fittings incorporated. 

 

11.Electricity   

The contractor shall make his own arrangements for electrical power 

supply if required for fabrication/ installation. 

 

12.Storage 

The contractor shall make his own arrangements at his cost at the site for 

safe custody of the materials. 
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13. The rate quoted by the tender should be inclusive of sales tax , excise 

duty , octroi and all other statutory levies except GST and for delivery at 

site at Idukki district with insurance coverage at the tenders cost No 

escalation of the quoted amount will be permitted under any 

circumstances. The rate quoted is for complete work mentioned in the 

schedule including supplying, erection , testing , commissioning and trial 

run. The rates for supply items and erection charges should be shown 

separately. No”C” form will be issued for supplies. 

14 The tenderer should send along with their tender a preliminary agreement 

executed and signed in Kerala stamp paper of value of Rs.200/- (A 

specimen of this is given in the annexure).Tenders without the 

preliminary agreement in the stamp paper will be rejected. 

16.Recoveries such as retention, income tax, Labour welfare fund, sales 

tax including surcharges and statutory levies if any, will be made from 

the bill as per the Government of Kerala regulations. 

16.Prices for all the items covered under the tender shall be firm till the 

satisfactory fulfillment of the contract in all respects. No enhancement in 

rates will be allowed. All the other terms and conditions prevailing in 

K.W.A is applicable to this tender also. 

15.The contractor is responsible for the technical perfection of the works. 

The whole of the work shall be of the highest class of workmanship. 

16.The legal jurisdiction will be at Ernakulam District of Kerala State for 

any dispute on this contract  

17 Taxes 

The quoted rate should be inclusive of all taxes and duties, but excluding 

GST and the contractors are liable to pay these taxes or otherwise the tax 

at source will recovered and remitted to the concerned department’s 

18 The signed hard copies of the tender documents should be submitted 

within three days from the date of tender opening. 
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SPECIALCONDITIONS FOR JJM CONTRACT 

 

 

 

1. The FHTC work shall be considered as completed only when the FHTCs are completed, 

commissioned, Geo tagged and incorporated in the GIS mapping with required attributes 

as instructed for the as-built drawings. 

 

2. Direct house connections, Interconnection works, etc., which can provide maximum 

number of FHTCs should be attended first. Road cutting permissions should be applied 

well in advance for road crossing works. Road cutting, if any, may be done using cutting 

machines/power or manual saws etc. Any kind of chipping using chisels etc will not be 

allowed at site. Adequate specials/joints (CID/CIR/Mechanical Joints)/fittings may be 

used for providing interconnections. Contractor shall take special care on precise 

measurements while executing interconnection works. Interconnection works shall be 

totally leak proof. 

 

3. Ensure availability of sufficient water before providing water connections. Check the 

possibility and provide interconnection etc. for the availability of sufficient quantity of 

water in case of non-availability of water in the distribution pipes. The site work will be 

counted as completed only when water is supplied through the FHTCs. 

 

4. Mark the consumer number in the meter cover/meter box using permanent 

markers/paints with stencils as approved by the Engineer. 

 

5. Geo-tag the location and details of water connection and consumers.  

 

6. The tenderer should also submit the abstract of programme schedule for 

executing the work within the time schedule, along with their quote which need to 

be submitted in detail incorporating modifications suggested for approval of the 

Engineer when work is awarded which will form part of the agreement. 

 

7. The work schedule may be rearranged in case of any unexpected delays during 

execution of the work by dividing the remaining work with the number of days 

remaining for the completion of the work and the work force need to be increased 

accordingly. 

 

8. The progress of work shall be updated every day by the Contractor (Project 

Manager/ Key personnel) to the Division office submitting the work done details of 

the previous day through the concerned section & subdivision offices. The progress 

will be presented every month by the contractor with a progress report to Division 

office attended by KWA officials & Contractor key personnel. 

 

9. The works executed every day as per approved program should be got 

inspected by the KWA supervisor and the progress should be entered on the next 

day for works only with approved site inspection report. The contractor should raise 
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the Request For Inspection (RFI) every day for the subsequent day works. 

 

10. Before commencement of the work on field, the contractor, in coordination 

with Local Panchayath Authorities shall prepare a list of beneficiaries to whom the 

Functional Household Tap Connections (FHTC) to be given in that particular 

Panchayath and the list shall be duly approved by the Panchayath committee in 

coordination with the concerned Assistant Engineer, KWA.  

 

11. Contractor shall survey the site, identify the households and assess the actual 

quantity of pipe line extension, road cutting, number of connections and length of 

each connection to be provided shall be prepared with materials to be used. Shop 

drawings (working drawings) needs to be prepared for the work and submitted to 

the concerned Assistant Engineer and the works shall be executed only with the 

approved shop drawings duly approved by the Assistant Executive Engineer in 

charge of works and later submitted to Division office along with bills for the 

connections executed. 

 

 

12. Any work shall be considered as completed only when the FHTCs are 

completed, commissioned, Geo tagged and incorporated in the GIS mapping with 

required attributes as instructed for the as-built drawings. 

 

13. Material procurement plan with details of suppliers/ manufacturers for Pipes, 

specials, water meters and other materials such as sand, cement, aggregates, etc., 

shall be submitted and approved by the concerned Executive Engineer before they 

are used at site. Alternate suppliers / manufactures if any (maximum 3 numbers) 

shall be submitted well in advance who comply with the specification stipulated by 

KWA so that the work will not be affected due to shortage of materials and in no 

case unapproved materials shall be used at site. Water meters shall be inspected by 

the Assistant Executive Engineers and a test certificate from competitive authorities 

shall be produced before fixing for FHTCs. 

 

14. Pipes and other materials shall be inspected by third party before they are used 

as and when required and arrangements shall be made by the contractor for 

inspection when instructed. All pipes and materials shall be from manufacturers 

previously approved by the Executive Engineer and the same shall be inspected by 

the KWA officials or third party at site. 

 

 

 

Tenderer                                                                     Executive Engineer  
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6. FORMS OF AGREEMENT 

 

(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this ………………………….. day 

of…………. Two Thousand ……………. between Executive Engineer, Project 

Division, Kattapppana  for and on behalf of Kerala Water Authority of the one 

part and 

Sri…………………………………………………………………………………

……………………………………………………………………………………

……………………………………………………………………………………

……………………………………… (full name and address of the tenderer) 

hereinafter called the contractor of the other part for the execution of the 

agreement as well as for the execution of the work  

 

Name of work: - Jal Jeevan Mission - Vellathooval Panchayat in Idukki 

District - Providing FHTC from existing WSS 

by Notification No.......................Dated  .......... in---------the---------------------

AND WHERE ………………………….of the notice inviting tenders stated as 

follows: 

 

Within 15  days after the date when the acceptance of the tender has been 

intimated to him, the tenderer shall deposit a sum sufficient to make to the 

balance which together with the amount of earnest money deposited shall be 

created as security for the proper fulfillment of the same and shall execute an 

agreement for the work in the stipulated manner. If he fails to do this or in the 

case of the contract to maintain a specified rate of progress (to be specified in 

each case in the tender schedule) the earnest money and security deposit shall be 

forfeited to KWA and fresh tenders shall be called for or the matter otherwise 

disposed off. If as a result of such measures due to the default of the tenderer to 

pay the required deposit to KWA results in any loss to KWA, the same will be 

recovered from him as arrears of revenue. The original contractor shall have no 

claim whatever to the sum that may be due to the contractor on this or any other 

subsisting contracts or under the Revenue Recovery Act or otherwise the KWA 

may decide. 

 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 

The terms and conditions for the said contract having been stipulated in the said 

tender form to which the contractor has agreed, a copy of which forms part of 

this agreement, it is agreed that the terms and conditions stipulated therein shall 
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bind the part to this agreement extend to which they are abrogated or altered by 

express terms and conditions herein agreed to and in which accept the express 

provisions herein all supersede those of the same tender form. 

 

1.   The contractor hereby agrees and undertakes to perform/fulfill all the 

operations and obligations with the execution of the said contract work Jal 

Jeevan Mission - Vellathooval Panchayat in Idukki District - Providing 

FHTC from existing WSS,  If awarded in favour of the contractor. 

 

2.  If the contractor does not come forward to execute the original agreement 

after the said work is awarded and selection notice issued in his favour commits 

breach of any of the conditions of the contract as stipulated in the NIT as quoted 

above within the period stipulated therein the KWA may rearrange the work 

otherwise or loss so sustained by the KWA can be realized from the contractor 

under Revenue Recovery Act as if arrears of land revenue as assessed, taking 

into consideration the prevailing PWD rate and after giving due notice to 

contractor. The acquisition taken by such authority officer or officers shall be 

final and conclusive and shall be binding on the contractor. 

 

3. The tenderer further agrees that any amount found due to the KWA under or 

by virtue of this agreement shall be recoverable from the contractor from his 

EMD and his properties movable and immovable as arrears of Land Revenue 

under the provisions of the Revenue Recovery Act for the time being or in any 

other manner as the KWA may deem fit in this regard. 

 

4. The contractor further assures it is clearly understood that the settlement of 

claims either by part bills or by final bills will be made only according to the 

availability budget provision and allotment of funds to the divisional officer in 

charge of the work under respective heads of account in which the work is 

sanctioned and arranged and also subject to seniority of such bills.  No claim for 

interest or for   damages whatsoever shall be made for the belated settlement of 

claims of bills. 

 

IN WITNESS WHERE OF Smt.P.K.SHEELA (here the name of the officers of 

the KWA) for on behalf of the Kerala Water Authority (KWA) and Sri 

………………… 

the tenderer have set their hands on the day and year above written. 

Signed by Smt.P.K.SHEELA, Executive Engineer, Kerala Water Authority, 

Project Division, Kattappana. 
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Executive Engineer 

In the presence of witness                                       

 

1. 

 

2. 

 

Signed and delivered by 

 

Sri ............ ... ............... ... ....... , ................... ... ... ... ... .. the contractor 

 

In the presence of : 

 

1. 

 

2. 

Note:- The form should be presented in Rs. 200/- valid stamp paper of Govt. of 

Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF 

WORK 

 

AGREEMENT No....................................................................... ... ...WORKS 

CONTRACT. 

 

AGREEMENT entered into ............... day of the..... . Two Thousand and 

 ....................................... between......................................................................... 

of the one part and the Executive Engineer, Kerala Water Authority,  Project 

Division,   Kattappana for and on behalf of Kerala Water Authority of the other 

part for the work of  Jal Jeevan Mission - Vellathooval Panchayat in Idukki 

District - Providing FHTC from existing WSS, by the former for the use of the 

Kerala Water Authority as per accompanying, plan, specification and conditions of 

contract approved by the Executive  Engineer, Kerala Water Authority, Project 

Division,   Kattappana.  

Signed and delivered by the above mentioned.  

 

Sri........ ... ... ........ ... ...  .......... ........  ... ........................ ... .............. the contractor 

 

In presence of: 

 

1. 

 

2. 

 

Signed and delivered by the Executive Engineer, Kerala Water Authority, Project 

Division,   Kattappana and on behalf of the Kerala Water Authority. 

 

 

Executive Engineer 

 

In the presence of witness.  

 

 1. 

  

 2. 
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