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 KERALA WATER AUTHORITY 

PH CIRCLE, KANNUR 

 

FORM NO 83 

 

 

NOTICE INVITING TENDERS FOR WORK 

e-TENDER NO. 64/2020-21/PHC/KNR(Re-Tender) 

 

 

 

 

 

NAME OF WORK   : Jal Jeevan Mission-  Kannur District– Padiyur Kalliad 

Gramapanchayath - WSS to Padiyur and Vayathur Phase II-Laying Distribution 

System and providing FHTCs 

 

 

LOCALITY : PADIYUR 

KANNUR DIST. 

 

 

Last date of Tender : 6/10/2020  upto 11.00 am 
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e - TENDER NOTICE 
 

 

 The Superintending Engineer PH Circle, Kerala Water authority, Kannur 

invites competitive electronic tenders in Single cover for the following work on 

schedule tender from registered Class A contractors of Kerala Water Authority or 

contractors Registered in other Departments in Kerala State/in other States in 

India/in equivalent Class. The tenderers shall have experienced in implementing 

similar works. Tenderers not registered with the Kerala Water Authority shall get 

themselves registered with the Authority before executing the agreement, failing 

which, their tender will be rejected and the EMD forfeited to the Authority. 

e-Tender No. 64/2020-21/PHC/KNR (Re-Tender) 

Name of Project 

Jal Jeevan Mission-  Kannur District– Padiyur Kalliad 

Gramapanchayath - WSS to Padiyur and Vayathur 

Phase II. 

Name of work 

Jal Jeevan Mission-  Kannur District– Padiyur Kalliad 

Gramapanchayath - WSS to Padiyur and Vayathur 

Phase II-Laying Distribution System and providing 

FHTCs 

PAC ` 2,61,69,645/- 

Source of fund for this work Jal Jeevan Mission 

Cost of tender form `8,400/-(including GST) 

EMD `1,00,000/-by online (e-payment) 

Completion period 4 Months 

Last date and time for receipt 

of tenders electronically 
6/10/2020 upto 11.00 am 

Date and time of opening of 

tender 
8/10/2020 at 11.30 am 

Date for submission of Hard 

copy of tender documents   
8/10/2020 at 11.00 am 

For Details contact 

Superintending Engineer, 

Kerala Water Authority, 

P.H. Circle,  Kannur 

Pin 670 012          

Phone : 0497 2705 902 

www.etenders.kerala.gov.in 

 

 

 

The tenders shall be submitted to the Superintending Engineer, PH Circle, 

Kannur as specified in the Bid Documents. The bidder shall download and fill up price 

bid sheet(BoQ)  in prefixed formats. The filled up sheets   along with the signed 

preliminary agreement in the prescribed Kerala Stamp Paper (`200) duly scanned 

shall be uploaded in the website along with tender documents. Additional documents 

are to be scanned and uploaded in the website. The tenderer shall submit the 

original / Attested copy of the all the scanned documents including the signed 

preliminary agreement  the opening of the tender as specified above. The price 

bids(BoQ) are to be submitted only electronically. 
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In the event of discrepancy between the scanned copy and the original 

submitted or if the tenderer fails to submit the documents within the prescribed 

time, the tender submitted by the tenderer will be summarily rejected and the EMD 

forfeited. 

For uploading the price bids(BoQ), the tenderer has to remit the amount 

towards cost of tender documents as well as the prescribed EMD through online 

payment gateway (Online Payment through SBI MOPS Only) . Once the payment 

transaction is successful, the bidder will get a transaction reference   number which 

has to be retained  by  him.    Unless  the  tender  cost  and EMD   payments   are  

made  successfully,   the  submission of the  tender will not be possible. 

KWA is not responsible for any problem in the site for payment / uploading 

during closing hours of tenders.  Hence the Contractors are advised to upload the 

tender at the earliest.   Request for extension of tender submission date will not be 

entertained. KWA will not be responsible for any costs or expenses incurred by the 

bidders in connection with the preparation or delivery of the bids.  

Price Bid(BoQ) shall be opened as specified above. The Bidder or their 

authorized representatives are advised to attend the specified tender opening.  

 The Superintending Engineer reserves the right to recall the invitation of 

bid/reject the application for Bid documents/extend the date of any notified date 

regarding this bid without assigning any reason. The decision of the Superintending 

Engineer/Authority regarding the eligibility to be selected for the opening of the  

tender will be final. The bidders are advised to be present for the opening of tender. 

 The bidders are requested to furnished telephone numbers. Fax numbers and 

email address for speedy transfer of information. 

 If any of the dates mentioned above happens to be a holiday, the action will 

be conducted on the next working day. All other conditions of invitation of tenders 

will be as per prevalent rules in Kerala Water Authority. 

Visit us www.etenders.kerala.gov.in. 

 

 

        Superintending Engineer 

http://www.etenders.kerala.gov.in/
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KERALA WATER AUTHORITY 

General Tender Terms & Conditions for Kerala State e-Procurement 

System through https://www.etenders.kerala.gov.in 

This tender is an e-Tender and is being published online for the work/supply 

...................................................................................................................... 

......................................................................................................................

...................................................................................................................... 

The tender is invited in ONE/TWO (strike off whichever is not applicable) cover 

system from the registered and eligible firms through e-procurement portal of 

Government of Kerala (https://www.etenders.kerala.gov.in). Prospective bidders 

willing to participate in this tender shall necessarily register themselves with above 

mentioned e-procurement portal.  

 

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.  

 

A). Online Bidder registration process:  

 

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be 

procured from any Registration Authorities (RA) under the Certifying Agency of India. 

Details of RAs will be available on www.cca.gov.in. Once, the DSC is obtained, 

bidders have to register on www.etenders.kerala.gov.in website for participating in 

this tender. Website registration is a one-time process without any registration fees. 

However, bidders have to procure DSC at their own cost.  

Bidders may contact e-Procurement support desk of Kerala State IT Mission over 

telephone at 0471-2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 

2764188 or 0483-273294 or through email: etendershelp@kerala.gov.in 

or helpetender@gmail.com for assistance in this regard.  

B). Online Tender Process:  

The tender process shall consist of the following stages:  

i. Downloading of tender document: Tender document will be available for 

free download on www.etenders.kerala.gov.in. However, tender document 

fees shall be payable at the time of bid submission as stipulated in this tender 

document.  

ii. Pre-bid meeting: As mentioned in the tender documents.  

iii. Publishing of Corrigendum: All corrigenda shall be published on 

www.etenders.kerala.gov.in and shall not be available elsewhere.  

http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
mailto:etendershelp@kerala.gov.in
mailto:helpetender@gmail.com
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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iv. Bid submission: Bidders have to submit their bids along with supporting 

documents to support their eligibility, as required in this tender document 

on www.etenders.kerala.gov.in. Hard copies of all tender documents and 

other supporting documents shall be submitted to the tendering authority 

within three days of opening of the tender. However, the online submitted 

documents will always supersede the manually submitted hard copies of 

documents for tender evaluation.  

v. Opening of Technical Bid and Bidder short-listing: The technical bids 

will be opened, evaluated and shortlisted as per the eligibility and technical 

qualifications. All documents in support of technical qualifications shall be 

submitted (online). Failure to submit the documents online will attract 

disqualification. Bids shortlisted by this process will be taken up for 

opening the financial bid.  

vi. Opening of Financial Bids: Bids of the qualified bidder’s shall only be 

considered for opening and evaluation of the financial bid on the date and 

time mentioned in critical date’s section.  

C). Documents Comprising Bid:  

(i) The First Stage (Pre-Qualification or Technical Cover based on 

1cover or2 cover tender system):  For this tender pre-

qualification is not needed 

Pre-Qualification or Technical proposal shall contain the scanned copies of the 

following documents which every bidder has to upload:  

(i) Document 1 : Scanned copy of duly filled and signed preliminary 

agreement prepared in Kerala Stamp Paper worth Rs.200/-  

(ii) Document 2 : Scanned copy of documents to prove eligibility criteria  

(iii) Document 3: The NIT documents of the work downloaded from the 

website to agree with the tender conditions  

(iv) Document : Any other documents as per the requirement of the tender 

conditions  

(v) …………….. (the number may vary with departments/ Tender requirement)  

 

Kerala Water Authority doesn’t take any responsibility for any technical snag or 

failure that has taken place during document upload.  

http://www.etenders.kerala.gov.in/
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(ii). The Second Stage (Financial Cover or as per tender cover system):  

The Bidder shall complete the Price bid as per format given for download along 

with this tender.  

Note: The blank price bid should be downloaded and saved on bidder’s computer 

without changing file-name otherwise price bid will not get uploaded. The bidder 

should fill in the details in the same file and upload the same back to the 

website.  

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's 

performance of the contract and not subject to variation on any account. A bid 

submitted with an adjustable/ variable price quotation will be treated as non - 

responsive and rejected.  

D). Tender Fee and Earnest Money Deposit (EMD)  

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid 

Security amount as per the tender documents. The Bid security is required to 

protect the purchaser against risk of Bidder’s conduct, which would warrant the 

forfeiture of security.  

 

Online Payment modes: The tender fee and EMD can be paid in the following 

manner through e-Payment facility provided by the e-Procurement system:  

State Bank of India Multi Option Payment System (SBI MOPS Gateway): 

Bidders are required to avail Internet Banking Facility in any of below banks for 

making tender remittances in eProcurement System. 

A) Internet Banking Options (Retail) 

1  Allahabad Bank  32  Kotak Mahindra Bank  

2  Axis Bank  33  Lakshmi Vilas Bank  

3  Andhra Bank  34  Mehsana Urban Co-op Bank  

4  Bandan Bank  35  NKGSB Co-operative Bank  

5  Bank of Bahrain and Kuwait  36  Oriental Bank of Commerce  

6  Bank of Baroda  37  Punjab and Maharashtra 

Cooperative Bank  

7  Bank of India  38  Punjab National Bank  

8  Bank of Maharashtra  39  Punjab and Sind Bank  

9  Bassein Catholic Co-operative Bank  40  RBL Bank  

10  BNP Paribas  41  Saraswat Cooperative Bank  

11  Canara Bank  42  ShamraoVithal Cooperative 
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Bank  

12  Catholic Syrian Bank  43  South Indian Bank  

13  Central Bank of India  44  Standard Chartered Bank  

14  City Union Bank  45  State Bank of India  

15  Corporation Bank  46  Syndicate Bank  

16  Cosmos Bank  47  Tamilnad Mercantile Bank  

17  DCB Bank  48  Tamilnadu Cooperative Bank  

18  Dena Bank  49  The Kalyan Janata Sahakari 

Bank  

19  Deutsche Bank  50  TJSB Bank (Erstwhile Thane 
Janata Sahakari Bank)  

20 Dhanalaxmi Bank 51 UCO Bank 

21 Federal Bank 52 Union Bank of India 

22 HDFC Bank 53 United Bank of India 

23 ICICI Bank 54 Vijaya Bank 

24 IDBI Bank 55 YES Bank 

25 Indian Bank   

26 Indian Overseas Bank   

27 IndusInd Bank   

28 Jammu & Kashmir Bank   

29 Janata Sahakari Bank   

30 Karnataka Bank   

31 Karur Vysya Bank   

B) Internet Banking Options (Corporate) 

1 Bank of Baroda 21 Laxmi Vilas Bank 

2 Bank of India 22 Oriental Bank of Commerce 

3 Bank of Maharashtra 23 Punjab & Maharashtra Coop 

Bank 

4 BNP Paribas 24 Punjab & Sind Bank 

5 Canara Bank 25 Punjab National Bank 

6 Catholic Syrian Bank 26 RBL Bank 

7 City Union Bank 27 ShamraoVitthal Co-operative 

Bank 

8 Corporation Bank 28 South Indian Bank 

9 Cosmos Bank 29 State Bank of India 



e-Tender No.64/2020-21/PHC/KNR(Re-Tender) 

 9 

10 Deutsche Bank 30 Syndicate Bank 

11 Development Credit Bank 31 UCO Bank 

12 Dhanalaxmi Bank 32 Union Bank of India 

13 Federal Bank 33 UPPCL 

14 HDFC Bank 34 Vijaya Bank 

15 ICICI Bank 35 Axis Bank 

16 Indian Overseas Bank   

17 JantaSahakari Bank   

18 Jammu & Kashmir Bank   

19 Karur Vysya Bank   

20 Kotak Bank   

 

During the online bid submission process, bidder shall select SBI MOPS option and 

submit the page, to view the Terms and Conditions page. On further submitting 

the same, the e-Procurement system will re-direct the bidder to MOPS Gateway, 

where two options namely SBI and Other Banks* will be shown. Here, Bidder may 

proceed as per below:  

a) SBI Account Holders shall click SBI option with its Net Banking Facility., 

where bidder can enter their internet banking credentials and transfer the 

Tender Fee and EMD amount.  

b)  Other Bank Account Holders may click Other Banks option to view the 

bank selection page. Here, bidders can select from any of the 54 Banks to 

proceed with its Net Banking Facility, for remitting tender payments.  

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 

– 1% of transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 

150/-  

Any transaction charges levied while using any of the above modes of online 

payment has be borne by the bidder. The supplier/contractor's bid will be evaluated 

only if payment status against bidder is showing “Success” during bid opening.  

E). SUBMISSION PROCESS:  

For submission of bids, all interested bidders have to register online as explained 

above in this document. After registration, bidders shall submit their Technical bid 

and Financial bid online on www.etenders.kerala.gov.in along with online payment of 

tender fee and EMD.  

http://www.etenders.kerala.gov.in/
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For page by page instructions on bid submission process, please visit 

www.etenders.kerala.gov.in and click “Bidders Manual Kit” link on the home page.  

It is necessary to click on “Freeze bid” link/ icon to complete the process of 

bid submission otherwise the bid will not get submitted online and the same 

shall not be available for viewing/ opening during bid opening process.  

The bidders have the opportunity to revise the rates or documents uploaded 

by him even after submission, till the closing date of the render. Also the bidder can 

withdraw his offer before the closing date. Resubmission will not be possible for 

withdrawn bids. The option is available from "my active bids" link. 

 

 

Tenderer        Tendering Authority 

http://www.etenders.kerala.gov.in/


e-Tender No.64/2020-21/PHC/KNR(Re-Tender) 

 11 

KERALA WATER AUTHORITY  

NOTICE INVITING TENDERS FOR WORK 

FORM No. 83 

The Superintending Engineer PH Circle, Kerala Water authority, Kannur invites 

competitive electronic tenders in single cover for the following work on schedule tender 

from registered Class A and above contractors of Kerala Water Authority. The tenderers 

shall have experienced in implementing similar works for the work of  Jal Jeevan 

Mission-  Kannur District– Padiyur Kalliad Gramapanchayath - WSS to Padiyur 

and Vayathur Phase II-Laying Distribution System and providing FHTCs 

 

1. All items and Sub-heads of works to be done are enumerated in the Sub-Joined 

schedule, unless otherwise specified the tender must be for the whole or any 

individual work and part tenders are liable to rejection. A contractor may tender 

for more than one work with the earnest money deposit specified in each case, 

but shall not tender for any part of a work only, unless specifically so required. 

2. All works shall be done conformity with the specification and conditions of 

contract in force in the K.W.A. In case of scheduled rate tenderers must quote 

their own rates specifically for each items, without reference to the 

departmental estimates or the current schedule of rates. For percentage rate 

contract only a single rate as an overall percentage above or below or at the 

rate given in the schedule by a single entry at the bottom of the schedule under 

the head quoted rate may be made by scoring out the irrelevant portion and 

attesting all the corrections. The overall rate quoted shall be inclusive ones 

covering all the operations contemplated in the specifications and tender 

schedules and all incidental work necessary for such operations such as shorting 

bailing out water form work scaffolding etc.  

3. Tender shall be electronically submitted before 6/10/2020 before 11.00 am. 

and hard copy of the same should be delivered at the Office of the 

Superintending Engineer, KWA, Thana, Kannur  before 8/10/2020 11.00 am 

They will be opened at the office of Superintending Engineer, KWA, Thana, 

Kannur on 8/10/2020 at 11.30 am or such Officer may be authorised in this 

behalf in the presence of such of those tenderers or their authorised agents as 

may be present. In case it is not possible to open the tender on the specified 

date due to any valid reason the revised time and date of opening of tenders 

will be intimated in writing to the tenderers. The total amount of each tender 

will be read out. The rate quoted for each tender will be attested by the tender 
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opening Officer with dates and initials and by the tenderer, if present. A list of 

corrections which remain unattested by the tenderer may be read out, and all 

corrections in the tender will be made out and pasted to each tender.  

Tenders not accompanied by such deposit will not be considered. Contractors 

who have deposited permanent earnest money and have secured exemption 

from the individual payment need not do this except when special earnest 

money is asked to be deposited. 

4. EARNEST MONEY DEPOSIT (EMD) 

After uploading the technical bid and price bid , the tenderers have to remit 

the amount towards EMD through online payment gateway(Guide lines 

enclosed).  

The EMD for  the work is calculated as follows  

Cost of Work Amount of EMD 

i) Upto `2 Cores 
i) 2.5% of the project cost, subject to 

a maximum of `50,000/- 

ii) Above `2 Cores upto  `5 

Crores 
ii) `1 Lakh 

iii) Above  `5 Crores upto  `10 

Crores 
iii) `2 Lakhs 

iv) Above  `10 Crores iv) `5 Lakhs 

 

EMD for this particular work is   `1,00,000/-. No exemption shall be 

allowed for Govt/ Quasi govt. undertakings unless there is specific order from 

government / KWA to that effect for this particular work. Any such order 

received from KWA, if exists, shall be submitted . 

The Tender Fee and EMD exemption is allowed if the bidder has valid 

certificate from Govt.  for exemption or else the tenders will be rejected 

5. Selected contractor will be required to produce income tax clearance 

certificates before final payment is made for the work, and before security 

deposit released. 

6. Each tenders must also send a certificate of income tax verification from the 

appropriate income tax authority in the form prescribed therefore. 

In the case of property or partnership firm, it will be necessary to produce the 

certificate aforementioned for the proprietor or proprietors and for each of the 

partners as the case may be. 
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If a certificate had already been produced by the tenderer during the calendar 

year in which the tender is made in respect of a previous tender it will be 

sufficient it particulars regarding the previous occasion on which the certificate 

was produced are given. 

All tenders received without a certificate as aforementioned will be summarily 

rejected. 

7. The tenderer shall examine closely the Madras Detailed Standard 

specifications and also the standard preliminary specification contained therein 

and sign, the Divisional Office copy of the Madras Detailed Standard 

Specification and its addenda volume in token of such study before submitting 

his tender unit rates which shall be for finished work in site. He shall also 

carefully study the drawing and additional specifications and all the documents 

which form part on the agreement to be entered in to by the accepted 

tenderer. The Madras Detailed Standard Specification and other documents 

connected with the contract such as specifications plan, descriptive 

specification sheet regarding materials etc., can be seen at any time during 

office hours on office days in the office of the Executive Engineer, WS Division 

Thaliparamba  

The tenderer should pay the cost of tender form electronically for `8,400/- 

8. The tenderer's attention is invited to the requirements for materials under the 

clause "Materials and workmanship" in the "Preliminary Specification". 

Materials conforming to the Indian standard specification shall be used on the 

work and the tenderer shall quote his rate accordingly. 

9. Every tenderer is expected before quoting his rates as required in clause 2 

above to inspect the site of the proposed work. He should also inspect the 

quarries and satisfy himself about the quality and availability of materials. The 

name of quarries, kilnes etc, where from certain materials are to be obtained 

from the quarries or their sources defined shall be used on the work. In every 

case materials must comply with the relevant standard specification. Samples 

of materials as called for in the standard specification, or in this tender notice 

or as required by the Executive Engineer, in any case, shall be submitted for 

the Executive Engineer's approval before supply to site or work is begun. If 

the contractor after examination of the source of materials defined in the 

descriptive specification sheet is of opinion that materials complying with 

standard or other specifications of the contact cannot be obtained in quality or 

sufficient quantity from the source defined in the descriptive specification 
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sheet, he shall so state clearly in his tender and state were from he intends to 

obtain the materials subject to the approval of the Executive Engineer. The 

KWA will not undertake to construct or make available any approach road or 

other means of approach to the proposed work site and quote for the various 

item. The KWA shall not be liable for any claim raised later on the Plea of non 

availability or non access to the site. 

10. The tenders particular attention is drawn to the section and clause in the 

standard "Preliminary Specification" dealing with. 

1.Test inspection and rejection of defective materials and work 

2 .  Carriage 

3 .  Construction Plant 

4 .  Water and Lighting 

5 .  Cleaning up during progress and for delivery 

6 .  Accidents. 

7 .  Delays 

8 .  Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern 

the rates which he is tendering. 

11. In consideration of the tenderer being allowed to quote for the work, he 

should keep the tender firm for a period of minimum 4 Months from the date 

of opening the tender during which period or till the tenders are decided 

whichever is earlier he will not be free to withdraw the tender. Any such 

withdrawal will entail forfeiture of the earnest money deposited for the work. 

Due to departmental or administrative reasons it is found necessary to keep 

tender open for a further period prior consent to the tenderer shall be 

obtained in writing for every further period of one month. 

12. MOBILISATION ADVANCE  

No mobilisation advance shall be paid to the contractor. However  on 

completion of supply of tested materials 80% of the estimate rate or 80% of 

the quoted rate whichever is less can be paid. An amount at least 5% of the 

contract value shall be set apart for trial running and commissioning. An 

amount equal to 1% of the total contract value shall be kept apart for 

maintenance period commencing after completion and commissioning. 
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13. PERFORMANCE GUARANTEE  

Before commencing work or within a week after the date when the acceptance 

of tender has been intimated to him, the tenderer shall deposit a sum of 5 

percent of the probable value of contract  and will be retained till the expiry of 

defect liability period.  At least 50% of this deposit shall be collected in the 

form of treasury fixed deposit and the rest in the form of bank guarantee or 

any other form prescribed in the revised PWD manual shall be treated as 

performance guarantee. For the proper fulfillment of the same and shall 

execute an agreement for the work in the P.W. Schedule form. If he fails to do 

this or in the case of P.W. Contracts maintain a specified rate of progress (to 

be specified in the each case in the tender schedule) the earnest money and 

security deposit shall be forfeited to Kerala Water Authority and fresh tenders 

shall be called for or the matter otherwise disposed off. If as a result of such 

measures due to the default of the tenderer to pay the requisite deposit sign 

contracts or take Possession of the work, any loss to Kerala Water Authority 

results. The same will be recovered from him as arrears of Revenue, but 

should it be savings to Kerala Water Authority the original contractor shall 

have no claim whatever to the difference. Recoveries on this or any other 

account will be made from the sum that may be due to the contractor on this 

or any other subsisting contracts or under the Revenue Recovery Act or 

otherwise the Kerala Water Authority may decide. 

14. ADDITIONAL PERFORMANCE GUARANTEE 

Additional Performance guarantee will be required in all cases where quoted 

rate fall below 10% of the estimate cost. The 10% standard exemption will be 

applicable to all estimate quoted below estimate cost. If the rate quoted by 

the contractor is “x%” below estimate cost the additional performance 

guarantee for an amount equal to (x-10) % of the estimate amount shall be 

obtained from the contractor”  

       The provisions contained in the G.O(P) No.19/2016/fin dated 03-02-2016 

and G.O(P) No.124/2016/Fin dated 29/08/2016 in the matter of performance 

guarantee that 

(i) The tender  with lowest quoted rate less than 75% estimated PAC shall 

not be rejected if sufficient  competition is ensured and the rate quoted by 

the second and third lowest bidder are also comparatively nearer to the 

lowest bidder. 

(ii) The tender inviting authority shall obtain a statement from the lowest 

bidder quoting rates below PAC regarding the reasonableness of the rate 
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quoted to assess that whether the quoted rates are workable. 

(iii) If any contractor quotes less than 75% of the estimated PAC and 

variation with all other quoted rates are much higher, the Tender 

accepting Authority shall take appropriate decision based on merits. 

(iv) If the rate quoted by the contractor is x% below  estimate cost  

(where x is above  10%) the contractor   will  remit performance 

guarantee for an amount equal to (x-10)% of the estimate amount. 

As per GO(P) No.19/2016/Fin dated 3/02/2016 Additional Performance 

Guarantee is required if the quoted amount of the lowest bidder is 

between 10% to 25% below estimate rate.  Now vide GO(P) 

No.1/2019/Fin dated 10/1/2019  

a) 50%  of Additional Performance Guarantee shall be in the form of 

Treasury Fixed Deposit and rest in the firm of Guarantee issued from any 

Nationalised Bank / Scheduled Bank/ Kerala Financial Corporation or any 

other forms prescribed in the Kerala PWD manual. 

b) Additional Performance Guarantee shall be collected before executing the 

agreement in the form as Performance Guarantee and may be released 

while passing the final contract bill. 

15. PERFORMANCE SECURITY DEPOSIT 

 Security deposit is the retention amount deducted from the running bill 

of the contractors in addition to the performance guarantee.  This will be @ 

2.5% of the gross amount of each running bill so that the amount so retained 

shall be 2.5% of the value of the work done till then.  This can be released 

against the bank guarantee on its accumulation to a minimum amount of 

`5.00 Lakhs subject to the condition that the amount of the bank guarantee 

except last one shall not be less than `5.00 Lakhs .  This amount will be 

released after passing of  final bill as in the case of refund of deposit. 

16. The acceptance of the tender rests with the ……………………………………………….. 

………………………………………………………………… who does not undertake to accept  

the lowest or any particular tender. 

17. The right to carry out the work either in conformity with or in a manner 

entirely different from the terms of this invitation that may be considered 

most suitable before or subsequent to the receipt of tenders due to exigencies 

of work is reserved with the department. 

18. Drawing Schedule of quantities, specification of work to be done and 

conditions of contract to be entered into can be seen at the office of the 
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undersigned and /or the Executive Engineer on any working day during office 

hours or purchased from the Executive Engineers Office

…………………………………………….. ………………………………………………………………. on 

payment of a cost of Rs ……………………………………………………………………………  

per set. It shall be definitely understood that the Authority does not accept 

any responsibility for the correctness or completeness of the schedule that the 

schedule is liable to alteration by commission, deductions or additions at the 

discretion of the competent departmental officer or as set forth in the 

condition of contract. The tenderer will however base this tenderer percentage 

in the case of lump tender on the basis of those quantities etc. 

19.  Tenderers must also state in their tenders if they are prepared to carry out 

their tendered rates such portion or portions of the work as may finally be 

allowed to them by the officer deciding tenders. 

20.  The successful tenderers will have to carry out 25% more of the estimated 

quantity of every item at his agreed rates. 

21.  Any further, information necessary can be obtained at the office of the 

undersigned on all working days during, office hours. 

22.  The work should be completed in all respects in  4 Months from the date the 

order to start work is issued  

23.  Payment on lump sum basis or by final measurement at unit prices : 

(a) Final measurement need not be taken unless either the contractor or the 

Executive Engineer claims extras to or deduction from the quantities of 

Schedule A. 

(b) In case final measurements are claimed they shall be taken only for 

those items for which either the Contractor or, Executive Engineer, claims 

final measurements and the quantities of the remaining items in Schedule A 

shall be accepted as correct. The lump sum amount mentioned in the 

agreement will then be varied addition thereto or deducting there from as the 

case may be the difference (if any) between the amount mentioned in 

Schedule A for such items and the amounts arrived at by calculation at 

contract rates based on the revised quantities for same, obtained by the final 

measurements aforesaid. 

(c) It shall be accepted as a condition of the contract that the payment of 

the final bill to the contractor less the withheld amount and his acceptance 
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there of shall constitute a full and absolute release of Government from all 

further claim by the contractor under the contract. 

(d) Payment for additions and deductions for commissions: 

No authorised variation shall vitiate the contract but additions and 

commissions shall be measured up and dealt with in accordance with clause 

23 (b) 

(e) No, Payment for unsanctioned extras : It shall Distinctly understood 

that no Payments whatever will be made to the, contractor, for variations by 

way of extras, in cases where such variations have been made without the 

written sanction of Superintending  Engineer. 

(f) In case in which the contractor his executed extra items not completed 

in the agreement but the rates of which requires sanction of higher 

authorities. the divisional officer may in such cases sanction advance up to an 

amount not exceeding 75% of the amount for the items at the rate worked 

out and certified by Sub-Divisional Officer. The Asst. Engineer shall in all such 

cases promptly record all the authorised extra items executed by the 

contractor, including detailed measurements and quantities thereon in the 

measurement book. He shall neither enter any rate for the same in the 

measurement book nor include such extra items in the body of the bill, When 

the bill is received in the sub-division, the Sub-Divisional Officer shall prepare 

a separate statement, for those extra items showing the items executed, 

quantity of each items, rate for each item worked out by him based on 

agreement condition and amount for each items on the basis of the rate 

worked out by him. He shall also furnish a certificate to the effect that he has 

personally examined all the extra items and they are bonafide, the amount 

payable for these items will not be less than. Rs....................... ……………… 

(amount to be specified) and that there is no objection in paying 75% of this 

amount as secured advance in respect of the bill. With the above statement 

and certificate, the Divisional Officer may make payment not exceeding the 

amount recommended by the Sub-Divisional Officer as a lump sum secured 

for work done but not billed for. 

24.  The contractor shall not without the previous ,sanction in writing of the 

authority accepting the tender, execute any power of attorney in respect of 

any matter, touching of this contract and any such power of attorney 

executed without such sanction, shall not be recognised by or be binding upon 

Government  or their Officers. It shall be entirely within the discretion of the 
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authority accepting the tender either to grant such sanction or to refuse in or 

to revoke sanction once given. 

25. No part of the contract shall be subject without written permission of the 

Executive Engineer not shall transfer be made by power of attorney, 

authorising other to receive payment on the contractor's behalf. 

26. The Executive Engineer or other sanctioning authority reserve the right to reject 

any tender or all the tenders without assigning any reason, therefor. 

27. Any other materials available in departmental stores if issued to the 

contractor will be recovered at book value or issue rate plus 20% Supervision 

Charges or market value or data rate whichever is higher. The fixing of 

market rate will be governed as per clause 33. 

28. The contractor will be exempted from payment of seigniorage for rubble and 

metal quarried from PWD quarries exclusively PWD Work. If the PWD quarries 

are not situated within a convenient distance from the site of the work the 

contractor's quoted rate shall be inclusive of seigniorage ground rent etc. that 

may be payable to the owners of private quarries. 

29. In making payment the total amount of the bill be rounded of correct to the 

nearest Rupees if the amount is above Rs. 25 and to the nearest paise if 

amount is below Rs. 25. 

30. When power Road Rollers are hired out to contractors split fuel or diesel oil 

required for the efficient working of the roller shall be supplied by the 

Contractor in addition to recovery towards roller charges (oil and stores plus 

staff charges) effected from the contractor at the rate of Rs……………………… /- 

day for the full period the roller is in charge of the contractor including all non 

working days but excluding Sundays and other public holidays when there is 

no work*. 

31. Value of the quantities of the departmental materials issued for the work 

either allowed to deteriorate or unaccounted for amounting as it does to an 

excess supply over the sanction requirements, shall be required at book value 

or issued rate plus 20% supervision charge or market rates whichever is 

higher with sales tax and in addition specific penalty rate stipulated by the 

department. Market value will be the retail selling price of the materials in the 

locality of the work or the nearest market town current on the day of issue or 

recovery which is more. The Executive Engineer shall obtain the information 

and record within 7 days of such issue sending a copy to the contractor. The 
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decision of the Chief Engineer regarding the current market rate shall be 

binding on the contractor. 

32. Tenderes should declare that they are not related to any Government servant 

who is in charge of having control of the work. Relationship in this will be 

restricted to the list given in the section 6 and schedule 1 of Company's Act 

1956. If the above condition is found to have been contravened when they 

tender, the earnest money security deposit of the tenderer/ tender will be 

forfeited and the contract entered in to will stand cancelled. 

33. The Contractor will provide his own tool and plant store sheds to store his own 

materials as Well as those supplied by department and will be entirely 

responsible for proper use and safe custody of the latter and also for any loss 

damage, theft mishandling weathering or any cause that so ever. 

34. In the case of schedule rate contract if different rates are quoted for the same 

specification of work under identical working conditions of the same site/in the 

different appendices of the schedule the lowest quoted rate will be accepted of 

the items in all the appendices. 

35. The Contractor shall be responsible for the safety of the labour employed by 

him and he shall liable to pay the necessary compensation in case of accidents 

as per the Workmen's Compensation Act. The Contractor will also be liable to 

abide by the fair wage clause condition attached separately. 

When Power rollers (which term includes steam and diesel rollers) are 

used in excess of 8 hours hire, at rate of 1 .2 times the hourly rate 

applicable for that days (based on rate for 8 hrs) shall be levied for every 

extra hour or part thereof 

36. In the case of construction of steining of wells, excessive tilts if any occurring 

to the extent which is more than the percentage allowed as per rules will have 

to be rectified by the contractor at his won cost and if the contractor fails to 

attend to the same it will be got attended to by other agency and the cost 

thereof recovered from the original Contractor. 

37. The Contractor should take a license under the current explosive rules to 

enable him to manufacture and possess the quantity of gun powder required 

by him for blasting, if necessary. It shall be accepted as a condition of 

contract that the landed property or bank deposit based on which the solvency 

certificate was issue by the Revenue Department and produced during the 

time of registration will not be alienated during the period of contract without 

the permission of authority. (vide G.0.(P) No. 136/74/P.W. dt. 8-8-1954). 
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38. The Contractor shall employ engineering personnel as detailed below for a 

period of (1 to 2 years) according to the tenure of the contract  

     Cost of work executed Number of personnel to be engaged 

For works costing from Rs.2 lakhs upto Rs.5 lakhs   : OneEngg.Diploma holder 

For works costing from Rs. 5 lakhs upto Rs. 10 lakhs : One Engg.Graduate  

and One Engg. Diploma holder. 

 Works costing over Rs.10 lakhs :  One Engg.Graduate and Two Engg. 

Diploma holders 

39. Tenders which are not in conformity with this tender notice are liable to 

rejection. 

40. This Tender notice with the conditions stated herein will from part of the 

contract documents. 

41. In the case of schedule contracts when the rates quoted for a particular item 

in figures and words disagree, the rates quoted in words will be taken, for the 

purpose at the settlement of the contract. The Contractor is bound to accept 

these rates if the contract awarded to him. Similarly in the case of the 

percentage rate contract when the overall percentage rates quoted in figures 

and words disagree the rates noted in words will be taken for the purpose of 

the settlement of the contract. The contractor is bound to accept these rates if 

the contract is awarded to him. 

42. The entries in the tender schedule issued by the department is in no way to 

be contracted by the tenderers and if the tenderers have to note anything, 

they should not the same as a foot note in the bottom of the page. If any 

correction is made by the tenders into the tender schedule the tenders are 

likely to be rejected. 

43. In case of the percentage rate contract, the overall percentage rate quoted by 

the contractor shall not be varied on any account whatever and it shall hold 

good for all items done irrespective of variations in quantities. 

44. The quantities provided for in the schedule may very widely and the 

contractor should be prepared to do any excess over the schedule quantity at 

his quoted rates for the work. 

45. The work agreement should be executed in stamp paper  costing  

0.1% of the contract value ( minimum  `200/-   maximum `1.00 Lakh) 

 

ADDITIONAL CONDITIONS 
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Name of work : Jal Jeevan Mission-  Kannur District– Padiyur Kalliad 

Gramapanchayath - WSS to Padiyur and Vayathur Phase II-Laying Distribution 

System and providing FHTCs 

1. Cement and steel  required for the work will be supplied by the Contractor and 

the contractor should make his own arrangements to convey the materials to the 

actual work site from the Departmental Store.Other iron materials such as 

binding wire, bolts and nuts etc., required for the work will not be supplied 

departmentally but will have to be arranged for by the contractor at his won 

cost. The rates for all items involving the use of the above materials are 

therefore inclusive of cost of these materials also. 

2. The Contractor shall be responsible for the materials issued to him till they are 

use on the work. Cement and M.S.Rods and other materials supplied for the 

work should be stored suitably at the work site or in a store approved by the 

department. Accounts on receipt and issues should be maintained at the store 

and all facilities should be afforded by the contractor to the Departmental 

Officers, for checking the stores at any time, fixed by the department. If any 

shortage is noticed the contract is liable to be cancelled immediately and suitable 

action will be taken against the contractor for realising the cost of departmental 

materials. 

3. If the department undertake to supply the controlled materials no claim for extra 

payment on account of delay in the supply of these materials will be entertained. 

4. All concretes and D.C. concrete, shall be machine mixed only and vibrator should 

invariably be used for the R.C.C.Work. 

For mortar good river sand alone should be used. 

5. The over all rate quoted at the foot of the Schedule "A" shall be quoted by taking 

all the cost of materials and labours. No separate rate shall be claimed for 

entering, pumping out water putting up bunds for bailing Out water, tying grills 

or any other incidental charge connected there with except for welding charges 

which will be paid for extra in cases where welding is not specifically included in 

the Schedule 'A'. 

6. Unused cement if any at the time of completion of determination of the contract 

will not be accepted by the department. The cost of such materials amounting as 

it does to an excess supply over sanctioned requirements shall be recovered at 

book value plus 20% or current market rate whichever is higher and in addition 
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specific penalty rates as may be fixed by the Chief Engineer is the form of 

departmental circular order from time to time also be recovered at the discretion 

of the Executive Engineer. 

7. Contractor should include in his quoted rate, hire charges for tools and plant and 

on extra claim on this account will be admitted, Contractor is bound to carry out 

the work with his own tools and plants as per departmental specifications and 

proportionate progress should have to be maintained throughout the work. If any 

heavy plan or machinery belonging to the department is available for being 

spared and the contractor requires them for the work, they will be lent on hire 

subject to the rules and conditions of hire in force. 

8. The Contractor is bound to carry out item of works which are not included in the 

schedule and agreement but which are found necessary for the proper 

completion of the work during execution. 

9. Rate quoted should be inclusive of all incidental charges and rate once fixed will 

not be increased on any account. 

10. Definite rates should be quoted for L.S.items and payments of L.S.item will be 

made only on actual measurements if they are reasonable or on actual labour 

and materials involved at current scheduled rate limited to L.S.Amount. 

11. Regarding accommodation, wages and working hours of labourers, the rules 

published by the Government of Kerala from time to time are applicable to this 

also and the Contractors are bound to obey these rules strictly. 

12. Contractor is bound to employ suitable experienced hands for the execution of 

the work. He should also see that the works are carried out in the presence of his 

authorised representative if he is not in a position to prevent himself in the work 

site during working hours. 

13. Works are to be carried out according to specification current in the department 

and suitable action will have to be taken against him for the work done not 

conformity to standard specification. 

14. Contractor is bound to carry out the work as per direction of the department and 

any delay to comply with the same will be taken as a breach of contract and he 

is liable to be penalised for the same. 

15. The work shall be completed in all respects and also at the rate of progress with 

the time limit and stipulation in the tender notice P.W.D. Form No. 83 failing 

which the Contractor is liable to be fined as stipulated in special conditions. 
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16. The date fixed by the Superintending  Engineer for the commencement and 

completion of work as entered on this agreement shall be strictly observed by 

the Contractor who shall pay damage at the rate of (1) one percent on the 

estimated value of contract for every day not exceeding five days that the work 

remains uncommenced or unfinished after the proper date. And further to ensure 

good progress during the execution of works, the Contractor shall be bound 

(unless the contract provides otherwises in all cases in which time allowed for a 

work exceed more months) to complete one fourth work within one fourth of the 

whole times allowed for it has elapsed one half of the work, when one half of the 

time has elapsed and the whole times allowed for it has elapsed one half of the 

work, when one half of the time has elapsed and the penalty for failure on either 

of those cases shall likewise be that the Contractor shall be subject to pay daily 

damages at the rate of one percent on the estimate value of the work that 

should be completed by the time provided always that the entire amount of 

damages to be paid under the provisions of this clause shall not exceed the 

whole amount of retention plus the security deposit. All damages payable under 

the provisions of this clause shall be considered as liquidated damages to be 

applied to the use of the Government without reference to the actual loss 

substained loss owing to the delay. 

17. Extension of time of completion of work and fine 

(a) The tendering authority will consider genuine request for extension of time 

of completion of work at the time of executing agreements taking in to 

account the climatic conditions or other local problems at the site and 

grant extension of time upto three months.  The tendering authority shall 

record the reason in such action with facts and figures. 

(b) For extension of time of completion beyond the above period fine will be 

imposed at the following rates. 

 

Period of extension   Rate of fine  

First three months       1% of the PAC subject to a minimum of  

                                                    Rs.300/- and maximum of Rs.15,000/- 

For every three months beyond      2% of the PAC subject to a minimum of 

                                                 Rs.600/- and maximum of Rs.30,000/-.  

 

For extension of time of completion for part of the said period, 

proportionate amount of fine will be levied. 
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18. LIQUIDATED DAMAGES 

Liquidated damages shall be levied at the rate of 0.5% of the cost of balance 

works for every one week of delay occurred in completing the whole work 

subject to a maximum of 10% of the contract value. Further, to ensure good 

progress during the execution of work, the contractor shall be bound, unless the 

contract provides otherwise, in all cases in which the time allowed for the work 

to reach any of the set stage of completion/ milestones as per the agreed time 

schedule of the work, exceeds one month, the contractor shall be liable to pay 

damages at the rate of 0.5% of the cost of balance works that should have been 

completed by that time, provided always that the entire damages to be paid 

under the provision of the 'clause shall not exceed 10% of the contracted value 

of work which should have been completed by then. All the damages payable 

under the provision of this clause shall be considered as liquidated damages, to 

be applied to the use of the Authority without reference to the actual loss 

sustained owing to the delay. Any appeal of the contractor against the liquidated 

damages charged against such lapses on his part shall be placed before and 

disposed of by the Authority. 

19. Contractors taking up the work should be experienced in this line of work and a 

certificate about then ability to do such work may also be produced along with 

their tender. 

20. Contractor for the road work is bound to give all facilities for the pipe laying 

contractor if the latter starts his work before completion of the road work as 

directed by the department. 

21. Contractor shall invariably be responsible to pay compensation to the workers 

employed by him for any injury sustained by them during the construction of 

their employment. In case of fatal injuries the Contractor shall be responsible to 

pay the compensation to the legal heirs or the injured. The compensation shall 

be fixed by the Workman's Compensation Act 1923 (VIII of 1923) and the rules 

framed there under 

22. When it is noticed that different rates are quoted for the same specification in 

the same different appendices of the tender schedule and for which the 

specification and the rates sanctioned by the department only the lesser of the 

rates quoted will be taken into consideration for purpose of tabulation for 

accepting the tenders. 

23. When the overall rate quoted at the foot of the schedule 'A' in figures and words 

disagree the rate noted in words will be taken for the purpose of the settlement 
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of the contract. The Contractor is bound to accept the rate if the contract is 

awarded to him. 

24. The quantities shown in the schedule are approximate and contractor is bound to 

do additional quantities of work if found necessary at his quoted rates. 

25. In the case of R.C.C. items the unit rate quoted by the Contractor will be binding 

even if the shapes and sizes of this structural members are altered due to 

change in design. 

26. For mixing, laying consolidating large quantities of the concrete the 

Contractor will have to use mixer and vibrator. 

27. The specification and the rates in schedule as issued by department is in no way 

to be corrected by the tenderer and if the tenderers have to note anything, they 

should not the same as a foot note in the bottom of the page, if any correction is 

may by the tenderer in the specification the tender will be rejected. 

28. From the 'on account' payments deductions, shall be made by authority at the 

rate fixed from time to time, from the amount of bill less cost of departmental 

materials supplied towards contribution to the Kerala Construction Workers 

Welfare Fund Board. 

29. GST CONDITIONS : - All bidders for public works, goods and services 

should have valid GST registration.  The amount quoted shall be exclusive of GST 

which may be paid or become payable on the completed work within the scope of 

this tender. While preparing bills the amount without taxes should be worked 

out. After arriving the value of work done without GST, the GST(as on now 12%) 

amount will be paid to the Contractor as extra.  The TDS and other deductions 

would  be on payments made or credited to the supplier excluding GST. Taxes at 

applicable rates are deducted from the payments to the Contractor as per rules 

without further correspondence. The deduction from contractors payment shall 

include income tax, labour welfare fund as per the rate in force.  
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ADDITIONAL CONDITIONS ON EXTRA ITEMS 

1. Extras' shall main items of work not expressly or widely described in the 

schedule, plans or specifications. They will include only item of work which 

though highly necessary for the proper execution of the work and not provided 

for in the original contract. 

2. The following conditions will precede the execution of an extra item of work 

(i) There shall be an order in writing to execute the extra items of work 

duly signed by an Engineer not below the rank of an Assistant Executive 

Engineer before is commencement 

(ii) If the Contractor finds, after examining the specification and plans that 

extras are involved he should given notice to the Engineer to this effect and 

shall proceed with the execution of the extra item only ' after receiving 

instructions in writing from the Engineer. 

3. Extra item may be classified as additional substituted or altered items depending 

on their relation otherwise to the original item or items of work. 

The rates of extra item shall be worked out as below. 

(i). In the case of all extra item whether additionally altered or substituted, if 

accepted rates for identical items are provided for in the contract such rates 

shall be applicable. 

(ii). In the case of extra item whether altered or substituted, for which similar 

items exist in the contract, the rates shall be derived from the original item by 

appropriate adjustment of the cost of effected components. The percentage 

excess or deduction of the contract rates for the original item with reference to 

the departmental estimated rate shall be applied in deriving the rates for such 

items. 

(iii). In the case, of extra item whether altered or substituted and for which similar 

items do not exist in the contract and rate exist in the schedule of rates. The 

rate shall be arrived at on the basis of the departmental data rate current at 

the time of ordering the extra item, after applying the tender deduction except 

as cost of departmental materials, tender excess if any will not be applied. 

(iv). In the case, of additional item the rate shall be arrived at on basis of the 

departmental data rates current at the time of ordering the extra item or the 

date of commencement of the extra item whichever is earlier, after applying 

the tender deduction except on the cost of departmental material tender 

excess, if any will not be applied. 
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(v). In the case, of extra item whether additional, altered or substituted, for which 

the rates cannot be derived from the similar item contract and only partly from 

the departmental schedule of rates, the rates for such part or parts of item as 

are not covered in the schedule of rates shall be determined by the Executive 

Engineer on the basis of the prevailing market rates giving due consideration to 

the analysis of the rate furnished by the Contractor with supporting documents, 

including contractors profit. This shall be added on the departmental rate 

(including contractors profit) current at the time of ordering or executing extra 

items whichever is earlier for the other part of the item for which rates can be 

derived from the schedule of rates. 

(vi). In the case of extra item whether additional, altered or substituted, for which 

the rates cannot be derived either from similar item of work in the contract or 

from the departmental schedule of rates, the contractor shall within 14 days of 

the receipt of the order to carry out the said extra item of work, communicate 

to the Engineer the rate which he propose to claim for the item supported by 

analysis of the rate claimed, and the department shall within one month 

thereafter, determine the rate on the basis of the market rates giving due 

consideration to the rate claimed by the Contractor. 

(vii). In the case of percentage rate contract the rate for extra item shall be arrived 

at by applying the percentage excess or deduction to the departmental data 

rates as per the original schedule on which the tenders were invited. 

4. Wherever the item 'departmental date rate' appears, it shall mean the rate 

derived from the departmental schedule of rates and shall include conveyance 

charges and contractors profit. 

5. "The Executive Engineer shall also have power to measure up the work of the 

Contractor and to take such part thereof he shall be unexecuted out of his hands 

and to give it to another Contractor complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original 

Contractor, if the whole work has been executed by him (of the amount of which 

excess the certificate in writing of the Divisional Officer shall be final and 

conclusively) be borne and paid by the original, Contractor and may be deducted 

from any money due to him by the Government under the contract otherwise or 

from his security deposit, or the proceeds of sale thereof or a sufficient part 

thereof' 

CONTRACTOR 
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SPECIAL CONDITION 

1. Form work : The form work for taking reinforced concrete shall be preferably of 

steel. It shall be absolutely rigid enough so as to ensure casting of the structure 

of perfection. On either case the contractor shall get the type of form work and 

concreting approved before hand by the Executive Engineer. 

Concrete : Test samples of concrete used in plain or R.C. work shall be 

regularly prepared and tested according to the standard method at the 

cost of the contractor. The test result shall be promptly reported for 

orders of the Executive Engineer and for systematic records by the 

officers of the department. 

2. The contractor shall examine if there are any gas mains. Electric or Phone Cables, 

Water mains sewers covered drains etc, coming in the line of the trench and 

shall not excavate in such localities before such mains, cables or drains or 

swears are diverted or otherwise arranged for. 

3. The Contractor shall be responsible for any damage which may be caused to 

power or Phone cables or to any building, walls  or pipes etc, nearby on account 

of the excavation of the trench due to insufficient or lack of shoring, or due the 

result of bailing or pumping of stagnation of water. The contractor shall make 

his own arrangements for supporting Electric and Telephone posts Electric and 

Telephone cables during excavation and no extra payment will be given for this. 

4. The Contractor shall examine and satisfy himself that the bed and sides of the 

trenches are firm and suitable for laying the pipes. Should any portion be found 

unsatisfactory by him the Contractor shall bring it to the notice in-charge in 

writing and on receipt of the letters/orders take necessary steps to make the 

trench firm and suitable for laying pipes. 

5. The trench properly prepare shall be in advance of the pipe laying by atleast 

100 metres for inspection. 

6. The departmental materials issued to the Contractor shall be taken charge of at 

the departmental pipe dumps or stores by the contractor after satisfying 

himself about their good condition granting receipt to the officer-in-charge. The 

contractor shall be responsible for the safe custody of all the materials taken 

charge by him subject however to the direction and control of the officer-in-
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charge for the purpose of inspecting, weighing or testing the pipes and 

materials as he shall see fit to do. 

7. All pipes, specials, valves etc, shall be transferred and deposited adjacent to 

their final position on the work, where they are to be used at such time as the 

officer-in charge considers proper. This will usually be just before they are to be 

laid in the trenches as it is not intended that they should be left to the line 

about the roads longer than in absolutely necessary. 

8. The pipes, specials valves etc, shall be handled very carefully during loading, 

unloading conveyance and lowering operations as per the directions of the 

departmental officers under their approved modes and with approved 

implements. 

9. If any of the departmental materials issued to the Contractor in Good condition 

becomes thereafter, damaged before when or after being placed in the work, 

the contractor shall pay for the damage at rates fixed by the department as per 

rules in force. 

10. No payment will be made for additional pumping for bailing out water that may 

be required due to the fault of the contractor by way of inefficiency or delay in 

carrying out the works defective work etc. 

11. The laid pipe lines should be tested in suitable lengths fixed by the department. 

The testing of pipe line has to be done under the immediate presence of the 

section officer and sub-divisional officer of the department in charge under their 

directions. 

12. If tests show any defects in the work, such portion has to be redone and got 

retested to satisfaction at the contractors cost. 

13. If for lack of specials after commencing the work, pipes have to laid with open 

ends, they have to be closed by wooden planking at no extra cost by the 

contractor. 

14. All the specification for earthwork, trenching refilling shorting, receipt, transport 

and custody of materials conveyance to work site, laying testing etc. for cast 

iron pipes as provided in the M.D.S.S.shall apply to A.C.pipes also deleting 

irrelevant clauses. 

15. All the specification for earth work trenching refilling shorting, receipt, transport 

and custody of materials conveyance to work site testing etc. for cast iron pipes 
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as provided in the M.D.S.S.shall apply to pre-stressed concrete premo pipe also 

deleting irrelevant clauses. 

16. The rate of bailing out water with Engine pumpset include in the schedule is 

inclusive of the following items(1) Hire charges of the Engine and pumpset 

(2) Cost of H.S.D. Oil (3) cost of lubricating  oil and other stores (4) Pay of 

the driver and cleaner. (5) Installation charges etc. if any of these items are 

supplied by the department, necessary recoveries towards their cost will be 

effected form the contractor's bill. 

17. Caution boards shall be fixed at both sides of the trench where wheeled 

traffic allowed in this case, fencing shall be provided all along the trench on 

the traffic side about 1.00 m. from the edge of the trench. 

18. Road-closed boards shall be fixed at both ends of the streets when the road 

is closed entirely for traffic. In this case, a fence across the street shall be 

provided with small passage for pedstrains. Bed flags during day and three 

red lights during night shall be provided across these fencing. 

19. Fencing shall be with strong bamboos or wooden posts to a height of 1.40 

M above the road level with verticals 2.40 M apart and 3 rows of battens tied 

across. 

20. Danger lights shall be provided from 6 p.m. to 6 a.m. all along the trench 

not more than 50M apart and at all street crossing and ganways. Sufficient 

number of watchers shall be employed to maintain the lights through out the 

night. 

21. In metalled road, the existing road metal shall be removed and deposited 

separately from the excavated earth and shall be relaid after refilling the 

frenches, with binding materials according to the necessary and the surface 

restored. 

22. The tenderer/contractor must clearly under stand that the settlement of 

claims either by part bills or by final bill will be made only according to the 

availability of budget provision and allotment of funds made with the 

Divisional officer in charge of the work under the respective head of account 

in which the work is sanctioned and arranged and also subject to the 

seniority of such bills. No claim for interest or for damages whatsoever shall 

be made for the belated settlement of claims of bills. No such claims shall be 

admitted to the Government. 
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23. As per Jal Jeevan Mission guide lines 10% of the  cost of project will be raised 

through beneficiary contribution in the form of cash and / or kind and  / or 

labour. Hence if beneficiary contribution is  in any forms others than cash 

such things will be  considered in such a way that measurements will be 

made separately as per KWA rates and deducted from the payment  due to 

Contractors. In any way the total beneficiary contribution in the form of cash 

and / or kind and  / or labour should be 10% of the total project cost. 

24. FHTC works will be treated as completed only on effecting the water 

connection, commissioning and Geo tagging of each connection.  

25. No tender excess or below will be applicable for statutory items of KWA 

connection fee upto 30m and above 30m  included in the schedule of work as 

the case may be.  The amount of such fee included in the tender schedule 

shall be remitted to KWA exactly as per schedule  rate.  

26. Direct house connection, inter connection works etc. which can provide 

maximum number of FHTCs should be attended first as far as possible, since 

the aim of  JJM  is to provide maximum FHTCs as early as possible. 

27. Mark the Consumer Number in the Meter Cover / Meter Box using permanent 

markers / paints / stencils as  per the direction of the Departmental Engineer. 

28. If any leakage and breakage occurs in the existing pipe line during execution 

of work it should be repaired within 24 hours by the contractor as per the 

direction of the Departmental Officer concerned. If the repair work is not 

done rectification will be carried out departmentally and the actual cost 

incurred for the repair will be recovered from the contractors claim. 

2.  SUPPLY & TESTING OF MATERIALS 

1. All materials shall be supplied by the Contractor in a phased manner as per 

the phased supply schedule prepared by the agreement executing 

authority.  Quantity and time of each supply shall be specifically 

mentioned in the schedule in tune with the time of completion. 

2. Schedule for phased supply of pipes and specials shall be prepared by the 

agreement executing authority based on the following criteria. 

a) Targeted progress of pipe laying works 

b) Availability of permission from other agencies (PWD, NH, NHAI, KSTP, 

KRFB, Corporation, Panchayath etc.) for laying pipes 

3.  Each supply of materials shall be done by the Contractor only after getting 

written instruction from the Executive Engineer concerned. 
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4. The Executive Engineer in charge shall direct the Contractor to place supply 

order in each phase after evaluating actual progress of laying of pipes 

supplied in the previous phase. 

5. Agreement executing authority shall have the authority to modify the 

schedule for phased supply of remaining materials during the progress of 

work, if there is variation from the targeted progress. 

6. On each supply, Contractor may submit bills for materials supplied not 

exceeding 80% of estimate rate / quoted rate of materials, whichever is 

less. 

The Contractor shall supply all the materials including pump sets, 

compressors, electrical panel boards, electrical and wiring materials, pipes and 

specials covered under the contract at his own cost. The pipes, specials, pumps 

etc. should be tested at the factory by one of the Third party inspection agencies 

acceptable to KWA and witnessed or by the technically qualified officers of KWA if 

the contract value exceeds Rs. 100 Lakhs and by departmental officer deputed 

by KWA if the contract value is less than Rs. 100 Lakhs. Inspection certificates 

should be produced along with the materials. This third party inspection is 

mandatory for all pipes, specials and pumping and electromechanical equipments 

supplied by the contractor. Also ISI/ISO marked materials should alone be 

accepted, wherever ISI/ISO specifications is available for such item. In respect 

of ISO marked pipes the contractor shall furnish third party inspection 

certificates from internationally recognized inspection agencies at no extra cost 

to the KWA. Any disputes between the contractor and the supply in fixing the 

inspection agencies shall be a matter for settlement among themselves and the 

KWA shall not be a party to such disputes. The lump sum amount quoted shall 

be inclusive of the cost of all materials and inspection as specified herein. 

Assistant Executive Engineer/Executive Engineer/superintending Engineers 

having minimum 5 years service before retirement shall only be deputed for pre 

delivery inspection conducted in the  manufacturing unit. 

1. Quality of materials and manufacture 

Quality of materials and manufacture of pipes and specials should 

confirm to the relevant BIS or ISO Specification and shall have the 

respective certification marks of the Standard organization 

MARKING ON PIPES 

Each pipe shall be legibly marked with the following details. 

i. Manufacturer’s name or trade mark 

ii. Nominal size (as per relevant ISS) Pipe description - class and grade. 

iii. Relevant ISI/ISO Certification markings 
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All dimensions and specifications shall strictly adhere to the relevant I.S 

Codes/ISO Standards and as amended up to date. 

Testing of pipes 

The field test pressure to be applied shall not be less than the greatest of the 

following. 

1.  1.5 times the maximum sustained operating pressure 

2.  1.5 times the maximum pipeline static pressure 

3.  Sum of maximum sustained operating pressure and maximum surge 

pressure 

4.  Sum of the maximum static pressure and surge pressure subject to a 

maximum for any pipe and fittings incorporated. 

 

3. AS LAID MAP 

 The contractor shall submit five copies of the as laid map in 

appropriate scale of the entire facility he has installed for the project as a 

part of the contract with necessary reference to the existing permanent 

structures. Submission of the as laid map is mandatory for considering the 

work as completed. As laid map shall contain the position of sluice, scour 

and air valves. The as laid map shall be prepared in scale 1:2000 and shall 

be submitted to the Engineer in charge. On approval of this as laid map, 5 

copies of the same neatly bounded shall be submitted to the engineer in 

charge together with 2 Nos soft copies in CD ROM in AutoCAD format. 

 

4. MAINTENANCE AND GUARANTEE  

 

After the completion and commissioning of the project the system shall be 

run, operated and maintained by the contractor for a period of 12 months 

from successful commissioning  and the total guarantee period of work 

should be 24 months. The satisfactory and efficient functioning of all 

components installed by the contractor for this project should be 

conclusively proved to the satisfaction of the Executive Engineer. During 

the period of maintenance and guarantee period all pipes, spare parts and 

specials etc required shall be supplied by the contractor at his cost. Defect 

liability period will end only after 24 months from the issuance of 

completion certificate. 

CONTRACTOR 
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FORM OF DECLARATION OF NON RELATIONSHIP 

 

 I …………………………………………………………………………. do hereby declare that I am 

not related to any of the officials in charge of the above work or having control over 

the work 

 

CONTRACTOR 
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FORM OF NOMINATION 

I ………………………………………………………………do hereby nominate and authorise 

Sri ......................................................... son of ...............................................  

aged ................... years of ........................ house ...............................................  

Village Taluk district, residing at  to receive all or any sums found due to me 

under the terms of contract (Agreement No. and details of contract) in the 

event of my death before the amount has become payable, or having become 

payable but has not been paid. 

 

In the presence of witnesses, 

1. Name Signature 

Address Name 

Address 

Signature 

CONTRACTOR  


