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 KERALA WATER AUTHORITY 
 

1.  SHORT TENDER NOTICE 
 

The Superintending Engineer PH Circle, Kerala Water authority, Kannur invites competitive 

electronic tenders in Two cover for the following work on schedule tender from registered 

Class A contractors of Kerala Water Authority or contractors Registered in other 

Departments in Kerala State/in other States in India/in equivalent Class. The tenderers shall 

have experienced in implementing similar works. Tenderers not registered with the Kerala 

Water Authority shall get themselves registered with the Authority before executing the 

agreement, failing which, their tender will be rejected and the EMD forfeited to the 

Authority. 

e-Tender No. 68/2020-21/PHC/KNR (Re-Tender) 

Name of Project 
Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- 

JICA WSS to Pattuvam and adjoining villages Phase II 

Name of work 

Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- 

JICA WSS to Pattuvam and adjoining villages Phase II- 

Laying Distribution System and providing FHTCs 

PAC ` 10,58,00,689 /- 

Source of fund for this work Jal Jeevan Mission 

Cost of tender form `16,800/-(including GST) 

EMD `5,00,000/-by online (e-payment) 

Completion period 6  Months 

Site Visit 8/10/2020  ( Executive Engineer , WS Division Taliparamba) 

Prebid Meeting 9/10/2020 at 12.Noon (PH Circle, Thana, Kannur) 

Last date and time for receipt 

of tenders electronically 
20/10/2020 upto 3.00 pm 

Date and time of opening of 

Technical Bid 
22/10/2020 at 3.30 pm 

Date for submission of Hard 

copy of tender documents   
22/09/2020 upto 11.00am 

For Details contact 

Superintending Engineer, 

Kerala Water Authority, 

P.H. Circle,  Kannur 

Pin 670 012          

Phone : 0497 2705 902 

www.etenders.kerala.gov.in 
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The details of tender can be obtained from the website www.etenders.kerala.gov.in 

The tenders shall be submitted to the Superintending Engineer, PH Circle, Kannur as 

specified in the Bid Documents. The bidder shall download and fill up prequalification sheet, 

technical bid sheet, price bid sheet in prefixed formats. The filled up sheets   along with the 

signed preliminary agreement in the prescribed Kerala Stamp Paper (Rs.200) duly scanned shall 

be uploaded in the website along with NIT Vol I and II. Additional documents are to be scanned 

and uploaded in the website. The tenderer shall submit the prequalification sheet, technical bid 

sheet, the original / Attested copy of the all the scanned documents including the signed 

preliminary agreement  the opening of the tender as specified above. The price bids are to be 

submitted only electronically. 

In the event of discrepancy between the scanned copy and the original submitted or if the 

tenderer fails to submit the documents within the prescribed time, the tender submitted by the 

tenderer will be summarily rejected and the EMD forfeited. 

For uploading the price bids, the tenderer has to remit the amount towards cost of tender 

documents as well as the prescribed EMD through online payment gateway. Once the payment 

transaction is successful, the bidder will get a transaction reference   number which has to be 

retained  by  him.    Unless  the  tender  cost  and EMD   payments   are  made  successfully,   

the  submission of the  tender will not be possible. 

KWA is not responsible for any problem in the site for payment / uploading during closing 

hours of tenders.  Hence the Contractors are advised to upload the tender at the earliest.   

Request for extension of tender submission date will not be entertained. KWA will not be 

responsible for any costs or expenses incurred by the bidders in connection with the preparation 

or delivery of the bids.  

Technical Bid shall be opened as specified above. The Bidder or their authorized 

representatives are advised to attend the specified tender opening.  

The price bid of the contractors whose technical bids are at par with the NIT and who 

have satisfied the necessary prequalification criteria only will be opened by the Superintending 

Engineer, Kannur/Authority after giving due information about the date and time to all the 

selected bidders in advance. The Bidder or their authorized representatives are advised to attend 

the specified tender opening.  

 The Pre-qualification criteria are described in the Bid documents.  The Superintending 

Engineer reserves the right to recall the invitation of bid/reject the application for Bid 

documents/extend the date of any notified date regarding this bid without assigning any reason. 
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 The decision of the Superintending Engineer/Authority regarding the eligibility to be 

selected for the opening of the financial bids will be final. The bidders are advised to be present 

for the opening of tender. 

 The bidders are requested to furnished telephone numbers. Fax numbers and email 

address for speedy transfer of information. 

 If any of the dates mentioned above happens to be a holiday, the action will be conducted 

on the next working day. All other conditions of invitation of tenders will be as per prevalent 

rules in Kerala Water Authority. 

Place : Kannur      Superintending Engineer, 

                   Kerala Water Authority, 

        P.H.Circle, Kannur, 

         PIN - 670 012 
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KERALA WATER AUTHORITY 

General Tender Terms & Conditions for Kerala State e-Procurement System 

through https://www.etenders.kerala.gov.in 

This tender is an e-Tender and is being published online for the work/supply ...................   

................................................................................................................................ 

................................................................................................................................ 

The tender is invited in ONE/TWO (strike off whichever is not applicable) cover system 

from the registered and eligible firms through e-procurement portal of Government of 

Kerala (https://www.etenders.kerala.gov.in). Prospective bidders willing to participate in 

this tender shall necessarily register themselves with above mentioned e-procurement 

portal.  

 

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.  

 

A). Online Bidder registration process:  

 

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be procured 

from any Registration Authorities (RA) under the Certifying Agency of India. Details of RAs 

will be available on www.cca.gov.in. Once, the DSC is obtained, bidders have to register on 

www.etenders.kerala.gov.in website for participating in this tender. Website registration is a 

one-time process without any registration fees. However, bidders have to procure DSC at 

their own cost.  

Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone 

at 0471-2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 

0483-273294 or through email: etendershelp@kerala.gov.in 

or helpetender@gmail.com for assistance in this regard.  

B). Online Tender Process:  

The tender process shall consist of the following stages:  

i. Downloading of tender document: Tender document will be available for free 

download on www.etenders.kerala.gov.in. However, tender document fees shall be 

payable at the time of bid submission as stipulated in this tender document.  

http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
mailto:etendershelp@kerala.gov.in
mailto:helpetender@gmail.com
http://www.etenders.kerala.gov.in/
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ii. Pre-bid meeting: As mentioned in the tender documents.  

iii. Publishing of Corrigendum: All corrigenda shall be published on 

www.etenders.kerala.gov.in and shall not be available elsewhere.  

iv. Bid submission: Bidders have to submit their bids along with supporting 

documents to support their eligibility, as required in this tender document on 

www.etenders.kerala.gov.in. Hard copies of all tender documents and other 

supporting documents shall be submitted to the tendering authority within three 

days of opening of the tender. However, the online submitted documents will 

always supersede the manually submitted hard copies of documents for tender 

evaluation.  

v. Opening of Technical Bid and Bidder short-listing: The technical bids will be 

opened, evaluated and shortlisted as per the eligibility and technical 

qualifications. All documents in support of technical qualifications shall be 

submitted (online). Failure to submit the documents online will attract 

disqualification. Bids shortlisted by this process will be taken up for opening the 

financial bid.  

vi. Opening of Financial Bids: Bids of the qualified bidder’s shall only be 

considered for opening and evaluation of the financial bid on the date and time 

mentioned in critical date’s section.  

C). Documents Comprising Bid:  

(i) The First Stage (Pre-Qualification or Technical Cover based on 1cover or2 

cover tender system):   

Pre-Qualification or Technical proposal shall contain the scanned copies of the following 

documents which every bidder has to upload:  

(i) Document 1 : Scanned copy of duly filled and signed preliminary agreement 

prepared in Kerala Stamp Paper worth Rs.200/-  

(ii) Document 2 : Scanned copy of documents to prove eligibility criteria  

(iii) Document 3: The NIT documents of the work downloaded from the website to 

agree with the tender conditions  

(iv) Document : Any other documents as per the requirement of the tender conditions  

(v) …………….. (the number may vary with departments/ Tender requirement)  

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Kerala Water Authority doesn’t take any responsibility for any technical snag or failure 

that has taken place during document upload.  

(ii). The Second Stage (Financial Cover or as per tender cover system):  

The Bidder shall complete the Price bid as per format given for download along with this 

tender.  

Note: The blank price bid should be downloaded and saved on bidder’s computer 

without changing file-name otherwise price bid will not get uploaded. The bidder should 

fill in the details in the same file and upload the same back to the website.  

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance 

of the contract and not subject to variation on any account. A bid submitted with an 

adjustable/ variable price quotation will be treated as non - responsive and rejected.  

D). Tender Fee and Earnest Money Deposit (EMD)  

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid Security 

amount as per the tender documents. The Bid security is required to protect the 

purchaser against risk of Bidder’s conduct, which would warrant the forfeiture of 

security.  

 

Online Payment modes: The tender fee and EMD can be paid in the following manner 

through e-Payment facility provided by the e-Procurement system:  

State Bank of India Multi Option Payment System (SBI MOPS Gateway): Bidders 

are required to avail Internet Banking Facility in any of below banks for making tender 

remittances in eProcurement System. 

A) Internet Banking Options (Retail) 

1  Allahabad Bank  32  Kotak Mahindra Bank  

2  Axis Bank  33  Lakshmi Vilas Bank  

3  Andhra Bank  34  Mehsana Urban Co-op Bank  

4  Bandan Bank  35  NKGSB Co-operative Bank  

5  Bank of Bahrain and Kuwait  36  Oriental Bank of Commerce  

6  Bank of Baroda  37  Punjab and Maharashtra 

Cooperative Bank  

7  Bank of India  38  Punjab National Bank  

8  Bank of Maharashtra  39  Punjab and Sind Bank  

9  Bassein Catholic Co-operative Bank  40  RBL Bank  
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10  BNP Paribas  41  Saraswat Cooperative Bank  

11  Canara Bank  42  ShamraoVithal Cooperative 

Bank  

12  Catholic Syrian Bank  43  South Indian Bank  

13  Central Bank of India  44  Standard Chartered Bank  

14  City Union Bank  45  State Bank of India  

15  Corporation Bank  46  Syndicate Bank  

16  Cosmos Bank  47  Tamilnad Mercantile Bank  

17  DCB Bank  48  Tamilnadu Cooperative Bank  

18  Dena Bank  49  The Kalyan Janata Sahakari 

Bank  

19  Deutsche Bank  50  TJSB Bank (Erstwhile Thane 
Janata Sahakari Bank)  

20 Dhanalaxmi Bank 51 UCO Bank 

21 Federal Bank 52 Union Bank of India 

22 HDFC Bank 53 United Bank of India 

23 ICICI Bank 54 Vijaya Bank 

24 IDBI Bank 55 YES Bank 

25 Indian Bank   

26 Indian Overseas Bank   

27 IndusInd Bank   

28 Jammu & Kashmir Bank   

29 Janata Sahakari Bank   

30 Karnataka Bank   

31 Karur Vysya Bank   

B) Internet Banking Options (Corporate) 

1 Bank of Baroda 21 Laxmi Vilas Bank 

2 Bank of India 22 Oriental Bank of Commerce 

3 Bank of Maharashtra 23 Punjab & Maharashtra Coop 

Bank 

4 BNP Paribas 24 Punjab & Sind Bank 
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5 Canara Bank 25 Punjab National Bank 

6 Catholic Syrian Bank 26 RBL Bank 

7 City Union Bank 27 ShamraoVitthal Co-operative 

Bank 

8 Corporation Bank 28 South Indian Bank 

9 Cosmos Bank 29 State Bank of India 

10 Deutsche Bank 30 Syndicate Bank 

11 Development Credit Bank 31 UCO Bank 

12 Dhanalaxmi Bank 32 Union Bank of India 

13 Federal Bank 33 UPPCL 

14 HDFC Bank 34 Vijaya Bank 

15 ICICI Bank 35 Axis Bank 

16 Indian Overseas Bank   

17 JantaSahakari Bank   

18 Jammu & Kashmir Bank   

19 Karur Vysya Bank   

20 Kotak Bank   

 

During the online bid submission process, bidder shall select SBI MOPS option and submit 

the page, to view the Terms and Conditions page. On further submitting the same, the e-

Procurement system will re-direct the bidder to MOPS Gateway, where two options namely 

SBI and Other Banks* will be shown. Here, Bidder may proceed as per below:  

a) SBI Account Holders shall click SBI option with its Net Banking Facility., where 

bidder can enter their internet banking credentials and transfer the Tender Fee 

and EMD amount.  

b)  Other Bank Account Holders may click Other Banks option to view the bank 

selection page. Here, bidders can select from any of the 54 Banks to proceed with 

its Net Banking Facility, for remitting tender payments.  

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 – 1% 

of transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-  
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Any transaction charges levied while using any of the above modes of online payment has 

be borne by the bidder. The supplier/contractor's bid will be evaluated only if payment 

status against bidder is showing “Success” during bid opening.  

E). SUBMISSION PROCESS:  

For submission of bids, all interested bidders have to register online as explained above in 

this document. After registration, bidders shall submit their Technical bid and Financial bid 

online on www.etenders.kerala.gov.in along with online payment of tender fee and EMD.  

For page by page instructions on bid submission process, please visit 

www.etenders.kerala.gov.in and click “Bidders Manual Kit” link on the home page.  

It is necessary to click on “Freeze bid” link/ icon to complete the process of bid 

submission otherwise the bid will not get submitted online and the same shall not 

be available for viewing/ opening during bid opening process.  

The bidders have the opportunity to revise the rates or documents uploaded by him 

even after submission, till the closing date of the render. Also the bidder can withdraw his 

offer before the closing date. Resubmission will not be possible for withdrawn bids. The 

option is available from "my active bids" link. 

 

Tenderer               Tendering Authority 

 

 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/


Tenderer 10  Superintending  Engineer 

KERALA WATER AUTHORITY 

 
2. DETAILED TENDER NOTICE 

 

1.  Competitive electronic tenders are invited for and on behalf of Managing Director, Kerala Water 

Authority, by the undersigned, from Registered A Class Contractors of Kerala Water Authority, 

Contractors Registered in Other Departments in Kerala State or other States in India in 

equivalent class and also Manufacturers/ reputed contracting firms in India with experience in 

Designing, Supplying, Laying and Commissioning of Pipe line works / design, construction and 

commissioning of water treatment plants / Intake well for the following works as per the scope 

of work in Volume II. 

 Name of project  : Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- JICA WSS to 

Pattuvam and adjoining villages Phase II 

Name of work:   Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- JICA WSS to 

Pattuvam and adjoining villages Phase II- Laying Distribution System and providing 

FHTCs  

2a.  The contractors who are registered for e-tendering and having valid password can view the 

tender notice and the tender documents(in PDF format) free of cost 

2b.  The tenderers can request for download of the bid forms (Excel spread sheet) electronically by 

clicking the request icon and the documents are issued instantly. 

3.  Site visit : A site visit for the intending tenderers, who have purchased the tender documents, 

will be arranged by the Executive Engineer, WS  Division, Kerala Water Authority, 

Taliparamba  on  8/10/2020 at 10.00am   (Phone No. 8547638301). 

4.  A pre-bid meeting will be convened by the Superintending Engineer, P. H. Circle, Kerala 

Water Authority, Kannur  on 9/10/2020 at 12.00 Noon to clarify any issues raised by the 

intending tenderers in advance. The minutes of such pre-bid meeting shall also form part of 

this tender document and a copy of the same duly signed by the tenderer/firm shall be enclosed 

with the tender submitted. 

5  Period of completion of the work tendered will   6  months. 

6 a The pre-qualification details in format Q1 to Q8 and price bids in format P1 & P2 should be 

submitted electronically only.  

6 b)  Additional qualification documents are to be scanned and uploaded. The details such as his 

financial standing, solvency certificate, audited statement of accounts, statement showing 

major projects carried out by him, income tax clearance certificate, list of his technical 

personnel, list of equipments available for deployment at site, certificates from reputed 
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organizations in proof of the required experience, copy of schedule bar charts, procurement 

chart and CPM schedule that he has used for the completed projects, technical design and 

specifications of the various components he proposes to install for the present project, along 

with necessary drawings, specifications and literature of the machineries/equipments etc. that 

he proposes to supply for the project along with the proposed Project Implementation 

Programme in a schedule bar chart together with the CPM schedule and his procurement plan 

and such other details as required for this tender and as per the formats Q1 to Q8 as per Clause 

7.7 and 7.8.shall be uploaded.  

The electronically submitted price bid of those contractors whose technical bids are at par with 

the NIT and who have satisfied the necessary prequalification criteria, only will be opened by 

the Superintending Engineer / Authority after giving due information about the time and date 

to all the selected bidders in advance and in the presence of the bidders present at the time of 

opening. The decision of the Superintending Engineer / Authority regarding the eligibility to 

be selected for the opening of the financial bids will be final and it shall not be appealable. 

6c.  The tenderer shall be asked to produce the original of the documents scanned and uploaded on 

a later date after opening of the tender including the preliminary agreement executed in the 

prescribed Kerala Stamp Paper. (`200 / valid stamp paper of Govt. of Kerala) 

6d.  The tenderer shall furnish the documents asked for within the prescribed time without fail. In 

the event of discrepancy between the scanned copy and original submitted or the tenderer fails 

to submit the document within prescribed time, the tender will be summarily rejected and the E 

M D forfeited. 

6e.  The tenderer has to remit the amounts towards cost of tender documents and  

 E M D through online payment gateway. 

6f.  Unless the tender cost payment and EMD payment are made successfully ,the submission of 

tender will not possible. 

6g.  The bid submission is allowed only up to the last date and time of tender closing schedule. 

7a.  The submission of tender will be closed at  20/10/2020 at 3.00 pm   

7b. The tenders shall be opened at 22/10/2020 at 3.30 pm.   The bidders are advised to be present 

for the opening of tender or they can view the opening through the website. 

7c. Tenders without requisite EMD and other particulars shall not be considered further, but will 

be retained with KWA. The price bid of those contractors whose technical bid are at par with 

the NIT and who have satisfied the necessary pre-qualification criteria will be opened later. 
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8.  The cost of tender form, for this tender is not refundable even though the tender is cancelled at 

any stage. 

9.  Tenderers not registered with the Kerala Water Authority shall get themselves registered with 

the Authority before executing the agreement, failing which, their tender will be rejected and 

the EMD forfeited to the Authority. 

10. Those contractors who are either blacklisted or failed to complete the works, or refrain from 

executing the agreement and completing the work shall not be eligible to participate in this 

tender. 

11. Digital Signature is mandatory for vendors. 

12. All the tenderer vendors shall furnish their e-mail address in the pre-qualification form. 

13. Any additional details required any tenderer shall be sent by e-mail to the tendering authority 

and the deviation correction details shall be published through tendering website for the 

information of all tenderers which will also form a part of NIT. 

14. Clarifications, details additionally required shall be called for by the tendering authority by e-

mail of the tenderer and the tenderer has to furnish the details within one week by e-mail, hard 

copy. If no reply is received within one week, it will be presumed that the tenderer has nothing 

to offer. 

 

 

TENDERER                            The Superintending Engineer 

 P. H. Circle, 

 Kerala Water Authority,  

 Kannur 
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3. LETTER SUBMITTING THE TENDER 

 

Ref. No.  Place : 

 Date  :  

From 

 

 

 

 

To 

The Superintending Engineer 

P. H. Circle 

Kerala Water Authority 

Thana, Kannur 

 

Sir, 

 

Sub: Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- JICA WSS to Pattuvam and 

adjoining villages Phase II- Laying Distribution System and providing FHTCs 

 

Ref: Your tender Notification No. ………………………………………… 

 

1. I / We.............................. ……………… on behalf of …… 

………………………………………………………as the duly authorized person (s) in 

my/our official capacity as…………………………………………. of the aforesaid firm, 

hereby submit this tender for your consideration. I / we have read and understood all 

conditions of this document in full spirit and meaning. I/We hereby agree to accept all the 

conditions put forth in the succeeding pages of this document without any deviations or with 

the exceptions, which may be expressly admitted and accepted by the tender accepting 

authority before the award of work. Preliminary agreement duly executed and signed in ` 200/- 

worth stamp paper is also enclosed. Copy of the specifications duly signed is also enclosed. 

2.   I / We further agree to complete the whole work in all respects within    …       months from 

the date of award of work. 

3.  l/We agree to keep the tender open for acceptance for a period of 4 months from the last date 

prescribed for submission of tender. 

4.  l / We agree that Authority shall without prejudice to any other right or remedy be at liberty to 

forfeit the said earnest money absolutely if 

(a) In case we fail to keep the tender open as aforesaid or make any modifications in the terms 

and conditions of the tender. 
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(b) After the Tender is accepted, l/We fail to execute the agreement as provided in the tender 

conditions or to commence the execution of work as provided in the condition. 

5.  The tender submitted is fully in accordance with NIT and I / we agree to all NIT conditions 

and any other conditions prevailing in KWA in Toto. 

6.  I have not included any conditions in quoting for this tender. 

 

 

Yours faithfully, 

 

 

(Office Seal) 
                   SIGNATURE WITH NAME AND DESIGNATION 
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4. PARTICULARS SHOWING STATUS OF TENDERER 

 

 

4.1.1  Name of tenderer  : 

 

 

 

4.1.2  Address 

(a) Permanent  : 

 

 

 

(b) Present for communication  : 

 

 

 

(c) E-mail ID / Fax / Telephone  : 

 

4.1.3  Status of the tenderer/individual or public : 

Ltd. Co. or Private Ltd Co. or registered 

Partnership concern or proprietary concern 

 

4.1.4  Name and address of Chairman of Board : 

of Directors and Managing Director/Managing 

Partner (in case of partnership concern) or 

Proprietor (in case of proprietary concern) 

[Memorandum of Articles and Authorization/  

Partnership deed]  

 

4.1.5  Whether the tenderer is a registered  : 

contractor of KWA/ any State /Central  

Government Department. (CPWD,MES, Railway  

etc) or local bodies (ie Port Trust, District Board,  

Municipality or a statutory body) with Reg. No.  

and year and issuing authority  

 

 

4.1.6  Name and address of two responsible persons : 

(preferably Senior Engineers/ Officers of a 

Government Department, Quasi Government 

organization or a local body), to whom 

reference can be made regarding experience 

and performance. 

 

4.1.7  Whether Authorization to act on behalf : 

of the firm presented or not  

 

 
(OFFICE SEAL)                          SIGNATURE WITH NAME & DESIGNATION 
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5. FORMS OF AGREEMENT 

(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this ………………………….. day of…………. Two Thousand 

and Twenty between the Superintending Engineer, P. H. Circle, Kerala Water Authority, Kannur for 

and on behalf of Kerala Water Authority of the one part and Sri.............. ................... ...................... 

........ .................... ....... ... ... ... ... ... .., ... ... ... ... ... ... ... ... ... ... .. .................... ... (full name and 

address of the tenderer) hereinafter called the contractor of the other part for the execution of the 

agreement as well as for the execution of the work ... ... ... ... ... ... ... ... ... ........... ............... ... 

............... ... ... ... ... ........... ... Kerala Water Authority (KWA) invited tenders for the work as stated 

above........ (name of the work) by Notification No.......... Dated in---------the------------ AND WHERE 

………………………….of the notice inviting tenders stated as follows:  

 

   Within fifteen days after the date when the acceptance of the tender has been intimated to him, the 

tenderer shall deposit a sum sufficient to make to the balance which together with the amount of 

earnest money deposited shall be created as security for the proper fulfilment of the same and shall 

execute an agreement for the work in the stipulated manner. If he fails to do this or in the case of the 

contract to maintain a specified rate of progress (to be specified in each case in the tender schedule) 

the earnest money and Performance Guarantee shall be forfeited to KWA and fresh tenders shall be 

called for or the matter otherwise disposed off. If as a result of such measures due to the default of the 

tenderer to pay the required deposit to KWA results in any loss to KWA, the same will be recovered 

from him as arrears of revenue. The original contractor shall have no claim whatever to the sum that 

may be due to the contractor on this or any other subsisting contracts or under the Revenue Recovery 

Act or otherwise the KWA may decide. 

 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 

 

The terms and conditions for the said contract having been stipulated in the said tender form to which 

the contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms and 

conditions stipulated therein shall bind the part to this agreement extend to which they are abrogated 

or altered by express terms and conditions herein agreed to and in which accept the express provisions 

herein all supersede those of the same tender form. 

1. The contractor hereby agrees and undertakes to perform/fulfil all the operations and obligations 

with the execution of the said contract work    

Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- JICA WSS to Pattuvam and 

adjoining villages Phase II- Laying Distribution System and providing FHTCs  

2.  If the contractor does not come forward to execute the original agreement after the said work 

is awarded and selection notice issued in his favour commits breach of any of the conditions of the 

contract as stipulated in the NIT as quoted above within the period stipulated therein the KWA may 
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rearrange the work otherwise or loss so sustained by the KWA can be realized from the contractor 

under Revenue Recovery Act as if arrears of land revenue as assessed, taking into consideration the 

prevailing PWD rate and after giving due notice to contractor. The acquisition taken by such authority 

officer or officers shall be final and conclusive and shall be binding on the contractor. 

3.  The tenderer further agrees that any amount found due to KWA under or by virtue of this 

agreement shall be recoverable from the contractor from his EMD and his properties movable 

and immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act 

for the time being or in any other manner as the KWA may deem fit in this regard. 

4.  The contractor further assures it is clearly understood that the settlement of claims either by 

part bills or by final bills will be made only according to the availability budget provision and 

allotment of funds to the divisional officer in charge of the work under respective heads of 

account in which the work is sanctioned and arranged and also subject to seniority of such 

bills. No claim for interest or for damages whatsoever shall be made for the belated settlement 

of claims of bills. 

 

IN WITNESS WHERE OF Sri. ------------------------------------------------------------------------------

(here the name of the officers of the KWA) for on behalf of the Kerala Water Authority 

(KWA) and Sri --------------------------------------------------the tenderer have set their hands on 

the day and year firm above written signed by Sri------------------ -------------officer / officers of 

Kerala Water Authority. 

 

In the presence of witness ... ... ... ... ... ... ... ... ENGINEER 

1. 

 

2. 

 

Signed and delivered by 

Sri .............. ................. ... ............. , ....................... ... ... ... ... .. the contractor 

1. 

 

2. 

 

Note:- The form should be presented in Rs200/- valid stamp paper of Govt. of  Kerala.
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 (B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

 

AGREEMENT No.........................................................................WORKS CONTRACT. 

AGREEMENT entered into ......................day of the..... ...Two Thousand and Eleven 

between...................................................... of the one part and the Superintending Engineer, Kerala 

Water Authority,  P. H. Circle ,  Kannur  for and on behalf of Kerala Water Authority of the other part 

for the work of…………………………… ……………………… ………………………………… 

………………… ……………………… ……...…………… ………………………………………… 

…………………… ……… …… …………… ………… ………………… by the former for the use 

of the Kerala Water Authority as per accompanying, plan, specification and conditions of contract 

approved by the Superintending Engineer, Kerala Water Authority, P. H. Circle ,  Kannur Signed and 

delivered by the above mentioned. 

Sri... ...... ... ............. ... ... .............. ... ..... ... .................................. the contractor 

 

In presence 

1. 

 

2. 

 

Signed and delivered by the Superintending Engineer, Kerala Water Authority, 

P. H. Circle, Kannur and on behalf of the Kerala Water Authority. 

 

 

 

 The Superintending Engineer 

 P. H. Circle, 

 Kerala Water Authority,  

 Kannur 

 

 

In the presence of witness 

 

1. 

 

 

2. 
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   6.  DEFINITIONS AND INTERPRETATIONS 

 

1.  'Government means Government of Kerala. 

2. 'Authority/KWA' means the Kerala Water Authority. 

3. 'Chief Engineer' means the Chief Engineer, Kerala Water Authority, Northern region, 

Malaparamba, Kozhikode 

4.  'Chief Engineer (HRD & GL) ' means Chief Engineer (HRD & GL) at the office of the 

Managing Director, Kerala Water authority, Jalabhavan, Thiruvananthapuram. 

5. 'Superintending Engineer' means the Superintending Engineer, Kerala Water Authority, PH 

Circle, Kannur, under whose jurisdiction the work will be taken up for execution. 

6. 'Executive Engineer' means the Executive Engineer, Kerala Water Authority, who is 

responsible for the execution of the project. 

7.  'Engineer-in-charge' means the Executive Engineer in charge of the work. 

8. 'Departmental Officers' means officers of the Kerala Water Authority, not below the rank of an 

Assistant Engineer in charge of the work. 

9. 'Work' means the work / project to be done as per the description in the tender document. 

10. 'Tenderer' means person or persons, firm or partnership or company or consortium of 

companies submitting a tender for the work as defined under item 8 supra, either directly or 

through duly authorized representatives. 

11.  'Contractor means person or persons, firm or partnership or company or consortium of 

companies who have entered into contract for the execution of the work. 

12.  'Drawing' means the drawing referred to in the tender documents or such other drawings as 

may from time to time be furnished or approved in writing by the Executive 

Engineer/Superintending Engineer/Chief Engineer. 

13.  'Site' means lands and other places, on, under, in or through which the work is to be executed 

or carried out or any other place provided by the Authority for the purpose of fulfilment of the 

Contract. 

14.  'Departmental rate' means rate worked out by the Authority based on departmental data and 

Schedule of Rates plus conveyance plus 10% towards contractor's profit except on the cost of 

materials issued departmentally. 

15.  'Specification' means the instructions, provisions, conditions and detailed requirements 

contained in the tender documents. 

16.  'M.D.S.S.' means Madras Detailed Standard Specifications (Latest Edition). 

17.  'I.S.S.' means Indian Standard Specification, ISO means International standard Organisation 

and BIS means Bureau of Indian Standards. 

18.  'B.S.S.' means British Standard Specifications. 

19.  'Approved / Approval' means approval in writing. 

20.  'Day' means a day from midnight to midnight. „Week‟ means seven consecutive days 

21.  'Month' means from the beginning of a given date of calendar month to the end of the 

proceeding date of the next month. 
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22.  'Time tested' means the performance of an item is in such a manner that it has successfully 

withstood the service conditions intended originally for a continuous period of not less than 7 

years in the past without having shown any unpredicted and unpleasant effect and thus has 

proved the worthiness beyond doubt. 

23.  „Lead Partner/partner in charge‟ means the partner who is authorized by an agreement 

executed by all partners to receive any instructions / communications / payments from KWA 

and to attend any discussions or other activities in respect of this contract on behalf of all 

partners. 

24.  'Testing' When a structure / component / equipment is tested to ascertain its strength / 

durability /material comparison with respect to design / service loads or performance to the 

satisfaction of the Engineer in charge or as stipulated in the scope of work or as per ISS / BSS, 

or any such standards / specifications, it is defined as testing. 

25.  'Trial Running' means putting all components together with the service / design conditions so 

as to ascertain the individual and combined performance of all works under the scope together, 

with respect to the design performance for a period specified in the scope of works. 

26.  'Commissioning': means having ensured satisfaction in performance with respect to design / 

service conditions in testing and trial running putting the works under the scope of work into 

desired real service conditions from a particular moment of time continuously or otherwise as 

envisaged. 

27.  'Training' means imparting of training to Authority staff with sufficient practical and 

theoretical knowledge for the operation and maintenance of the service system/scheme and the 

knowledge for attending to emergency repairs or acting appropriately on emergency situations 

that may arise during the life time of the system, as included in the 'work'. 

28.  'Manual' means Manual on Water Supply and treatment third edition Revised and up dated 

May 1999 (or the latest) of Central Public Health and Environmental Engineering 

Organization. 

29. 'MLD / mld' means Million litres per day. 

30.  'EPCM' means Engineering Procurement, Construction and Management. 

31.  'Maintenance' means Maintenance for specified period during the Defect Liability 

Period/Guarantee Period mentioned after full commissioning of project. 

32. ETS means Electronic Tendering System 

33. e-tender means electronic tender 

34. Tender refers to all documents submitted by the bidder through electronic media and 

attachment in hard copy. 
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7. TENDER CONDITIONS: PART-I 

  PRE-QUALIFICATION OF TENDERERS(Not Required Below 5 Crores) 

 

 

7.1  The Superintending Engineer, Kerala Water Authority, P. H. Circle ,  Kannur for, and on 

behalf of the Kerala Water Authority, propose to arrange the following work under EPCM / 

Lump Sum contract basis. 

Name of Work Jal Jeevan Mission-Kannur District- Kurumathur Panchayath- JICA WSS to 

Pattuvam and adjoining villages Phase II- Laying Distribution System and providing 

FHTCs 

The successful tenderer shall be entrusted with the work of design, construction, supply,  

erection, pipe laying, commissioning and maintaining of all the Civil, Mechanical and  

Electrical components required for the completion of the project as described in the  

"Scope of Works" in Volume II. 

7.2. Performance Guarantee and additional performance guarantee as applicable is to be remitted by the 

contractor at the time of execution of agreement  as per Order No. KWA/HO/WN/33/97 dated 

20.09.2016 of the Managing Director, Kerala Water Authority, Thiruvananthapuram, appended.  The 

Govt orders applicable to the tenders of Kerala Water Authority also are appended to the NIT. 

i) Performance Guarantee 

 

Performance Guarantee, the amount collected at the time of executing contract agreement, 

will be 5% of the contract value (agreed PAC) and the deposit will be retained till the expiry of Defect 

Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form of Treasury 

Fixed Deposit and the rest in the form of Bank Guarantee or any other forms prescribed in the revised 

PWD Manual. 

 

ii) Additional Performance Guarantee 

 

Additional Performance Guarantee is the additional amount to be deposited for unbalanced 

price ie, for works quoted below estimate rate. Additional Performance Guarantee will be required if 

works quoted more than 10% below estimate rate.  

 

If the rate quoted by the contractor is “x%” below estimate cost (where x lies above 10% ) the 

performance guarantee for an amount equal to (x-10)% of the estimate amount shall be obtained from 

the contractor” At least fifty percent (50%) of this deposit shall be collected in the form of Treasury 

Fixed Deposit and the rest in the form of guarantee issued from any Nationalised Bank/Scheduled 

Bank/Kerala Financial Corporation or any other forms prescribed in the revised PWD 

Manual.Additioal performance guarantee may be released while passing the final contract bill. 
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The tender with lowest quoted rate less than 75% estimated PAC(more than 25% below) shall not be 

rejected if sufficient competition is ensured and the rate quoted by the second and third lowest bidder are 

also comparatively nearer to the lowest bidder. The tender inviting authority shall obtain a statement from 

the lowest bidder quoting rates below PAC regarding the reasonableness of the rate quoted to assess that 

whether the quoted rates are workable. Assessment shall be made by Department also, as to whether the 

particular work has any rate advantage as compared to the rate as given in estimate. If any contractor 

quotes less than 75% of the estimated PAC and variation with all other quoted rates are much higher, the 

Tender accepting Authority shall take appropriate decision based on merits. 

7.3  Contractors who wish to submit their bids must have the technical knowhow, standing 

experience & proven reputation in the design and execution of the various works which are 

included in the project proposals/scope of works. They should furnish satisfactory evidence of 

successful completion and satisfactory performance of similar works done by them in the past 

(in relevant format provided in this tender document).  

Engaging a consultant: In case the tenderers intend to engage a consultant for the purpose of 

design or any such specialized function for the contract, the name and address of such 

consultant together with an undertaking from the consultant shall be included in the technical 

bid package specifying the specialized function. Contractors/ firms shall not appoint employee/ 

directly or indirectly the retired employees of KWA within 3 years of their retirement/ 

voluntary retirement. 

7.4 The tenderers who have submitted the bids, shall be considered as prequalified for 

consideration of their bids further only if: 

i) The tenderer has the technical know-how, standing experience and proven reputation in 

similar works; the criteria for past experience counted shall be as per clause 7.17.1.2 

ii) In case of joint ventures consisting of pipe manufacturer/design consultant/and Civil 

Engineering Contractor, where both/all are jointly and severally responsible for the proper and 

complete execution of the contract, the Civil Engineering Contractor shall act as the lead 

contractor, he shall have proven reputation in pipe laying works / construction of Water 

Treatment Plant / similar facility and who can show satisfactory evidence of successful time 

bound completion and satisfactory performance of the facility as described in the scope of 

work. The partners shall satisfy the requirements as in clause 7.4.1.f. 

The pipe manufacturers should have adequate capacity and facility for manufacturing the 

required pipe as specified. (The details of the pipe manufacturing plant should also be 

furnished).Please see the circular KWA/HO/SP-9774/E-Tendering (Part) dated 26.12.2011 
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In case a pipe manufacturer alone is quoting for this work the firm should have the required 

qualification criteria among financial status and experience as stipulated in the relevant 

clauses. 

 

7.4.1  In case the tender is submitted as a joint venture: 

(i)  There shall not be more than four partners in a joint venture and one partner shall be 

designated as lead partner. 

(ii)  The lead partner submitting the tender on behalf of the joint venture shall (a) submit complete 

information pertaining to each such partner and (b) state in the covering letter attached to the 

tender the name of the lead partner in charge duly authorized for submitting the tender which 

shall be evidenced by proper power of attorney signed by legally authorized signatories of all 

the partners. 

(iii)  Original or notary attested copy of the agreement confirming the intent of all parties to form a 

joint venture shall be attached with the tender. It shall also distinctly show: 

a)  The financial participation of each member of the joint venture and the responsibility 

of each member as regards the planning and execution of the work. 

b)  Name of the lead partner in charge who is authorized to incur liabilities and receive 

instructions for and on behalf of all/any of the partners of the joint venture during the 

entire period of the contract including any extended period, as well as for receiving 

payments due. 

c)  An undertaking to the effect that all the partners of the joint venture shall be jointly & 

severally responsible for the execution of the contract, in accordance with the terms 

and conditions of the contract. 

d)  A partner or a design consultant who has joined with the lead partner to compete in this 

bid shall not compete singly or in association with any other tenderer for this work. 

The tenderer while submitting his bid shall obtain an undertaking in this regard from 

his design consultant / partner and produce it along with the technical bid. 

e)  The aggregate of the qualification criteria of all partners together shall be sufficient to 

meet the requirements as if a single tender only on financial criteria. 

f)  A lead partner of the joint venture shall meet at least 40% of the qualification criteria 

in terms of annual turnover and net worth and any other partner shall meet at least 25% 

of the qualification criteria. 
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g)  The extent of participation of each partner shall be specified as also experience of all 

such partners in the relevant field. However, a partner only for design and consultancy 

shall not be reckoned for the purpose of clause (f) above. 

h)  Where the tender submitted is as per clause (g) above for the purpose of attaining pre-

qualification as a design and management consultant of the prime contractor, then full 

information shall be given on the consultancy firm's proposed participation. An 

undertaking from the consultant for providing professional assistance to the contractor 

shall accompany the tender together with the complete details regarding the technical 

man power and experience of such consultant. 

i)  Status of persons signing the tender on behalf of the firm in the event of the tender 

being submitted by a firm, the person signing the tender on behalf of the firm shall 

state his position in the firm as to whether he is the proprietor, partner or Manager etc. 

He shall also furnish with the tender, the letter or other documents (in original) 

authorizing him to act on behalf of the firm. 

7.4.2.  CHANGE IN THE FIRM'S CONSTITUTION 

7.4.2.1  In the case of contract entered into by partnership firm, any change in the constitution of the 

firm shall forthwith be notified by the contractor to the Executive Engineer and to the officer 

with whom the agreement has been executed. 

7.4.2.2  The contractor, shall not without the previous sanction in writing of the authority accepting 

the tender, execute any power of attorney in respect of any matter implying this contract and 

any such power of attorney executed without such sanctions shall not be recognized by or be 

binding up on the Authority either to grant such sanction or to refuse it or revoke a sanction 

once given. 

7.4.2.3  In the case of partners who are in joint venture for executing the agreement, no change in the 

individuals of the firm shall affect the liability of the person who may sign the agreement. 

Any such change shall be forthwith notified by the contractor to the Agreement Authority 

and the Executive Engineer for information. 

7.5   TENDERS TO BE IN PRESCRIBED FORM 

Tenders, which are not submitted in the prescribed form, shall be summarily rejected. 

7.6  HOW TO SUBMIT THE BID 

The participation details in formats Q1 to Q8 particulars showing status of tenderer supporting 

documents and price bid in formats P1 & P2 should be submitted electronically only.  The 

tenderer shall also upload all pages of the NIT in proof of the understanding and acceptance of 

all tender conditions.   
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The tender attachment such as preliminary agreement, solvency certificate, letter 

accompanying the tender, deed of the joint venture/partnership form, minutes of pre-bid 

meeting and all other supporting documents should be scanned and uploaded. Solvency 

certificate issued within a maximum period of six months before the date of tender from 

scheduled bank /Tahsildar for a minimum amount of 20% of estimated PAC subject to a 

maximum value of `Rs 5.0 Crores should be provided unless the Tenderer is a public Limited 

Company. 

No opportunity for providing proof of the solvency after submission of bid. Solvency  

certificate shall be provided in Q4A.  Solvency shall be a minimum of  `211.60 Lakhs  

 

Part  I   - This part should contain NIT and relevant details as per the NIT conditions .This 

should also contain all information  required for financial pre – qualification of the tenderer, 

such as copies of audited account, supporting documents for proof of work done previously, 

work in hand and such informations should be furnished in the specified formats Q1 to Q8. 

This should also contain percentage breakup of payment, income tax clearance certificate, the 

copy of minutes of pre-bid meeting duly signed by the tenderer, covering letter duly signed as 

per format given in chapter 3 and any other signed as per document required as per NIT 

conditions. The details/scanned copies may be uploaded electronically.  

 

Part II - shall contain Technical bid which includes the Design, Product information 

(Specifications, Manufacturers etc.) and such other required details satisfying the requirements 

in the SCOPE OF THE WORK and other details as per clause 7.8 of NIT .This should be 

uploaded electronically 

 

7.7  HOW TO SUBMIT PRE-QUALIFICATION BID  

  (electronically  uploaded) 

7.7.1  It is mandatory that each pre-qualification application shall contain the following. 

(A) Information called in formats Q1 to Q8 in section 7 submitted through electronic 

media with supporting documents. 

(B) Annual account statement of the applicants for the three consecutive years certified by 

registered independent auditors prior to the financial year of this tender. If the audit 
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report for the year is not available, the latest audit report for the three consecutive years 

just previous to last year shall be considered. 

7.7.2  All financial data/monetary values entered in the formats for the works executed /works in 

hand should be stated in Indian rupees. For details of contract submitted in support of past 

experience, the contract amount in original currency should also be stated along with Indian 

rupees exchange rates as applicable on 30 days prior to the last date of submission of tender 

and as determined by the Reserve Bank of India. 

7.7.3  All details furnished should be complete and as applicable six months prior to the last date of 

submission of tender. 

7.7.4  Applicants are particularly advised to fill the details strictly as per the enclosed formats Q1 to 

Q8. Applications will be rejected if required details are not furnished in prescribed form and if 

it do not meet the minimum qualifications/ requirements mentioned anywhere in this 

document. Any formats furnished in lieu of prescribed formats will not be accepted.  The 

applicants may furnish any additional information, which in his opinion will highlight his 

capacity to perform, along with this application. The applicant shall furnish the list and number 

of equipments with registration numbers intended to be deployed for this work. 

7.7.5  While, applications are under consideration, applicants and their representatives or other 

interested parties are advised to refrain from contacting by any means KWA officers on 

matters related to the applications under scrutiny. Applicants will not be permitted to change 

the substance of their applications after they have been opened. Non compliance with these 

provisions shall be a cause for disqualification. 

7.7.6  No firms/ partner of any firm, consultant including design consultant or individual be, who 

have submitted the tender for a work shall associate with any other bidder in the particular 

tender. EMD in such cases shall be forfeited and both the tenders will be treated as rejected. 

 

7.8  HOW TO SUBMIT THE TECHNICAL BID (electronically uploaded) 

7.8.1  There shall be a brief description of the systems offered as a prelude to the bid under the title 

"Brief description of the systems offered" and numbering each of the paragraphs. This shall be 

followed by details of the civil structures under the title "Particulars of civil works." This shall 

contain the particulars regarding length, breadth, total height, water depth and sizes of the 

different components and the specifications of the materials proposed for construction of the 

various parts of these components and the method of execution. The civil structures shall be 

deemed to include all pipelines in case of Treatment plants/ Reservoirs. 
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 The particulars of the civil structures shall be followed by details of the electrical and 

mechanical equipments giving a clear picture as to (i) number of each equipment /components 

/ valves offered (ii) quoting relevant standard specifications to which the materials conform 

(iii) manufacturers of the various items (iv) full size capacity of the equipments (v) locations 

where they are proposed and so on in as much details as possible. 

7.8.2  The details shall, wherever possible, be furnished in the form of rows and columns (Tables) for 

enabling a quick evaluation of the offer. 

7.8.3  A preliminary design substantiating the above shall be enclosed. 

7.8.4  Drawing required for explaining any of the items above shall be prepared to scale and 

appended. 

7.8.5  Proposed programme for procurement of materials and implementation of work in a schedule 

bar chart or CPM chart shall form part of the technical bid. 

7.8.6  In case of pipeline work the MOU signed with pipe manufacturers shall be enclosed. 

7.8.7  In case of work which involve supply of materials, equipments, the proposed vendors list shall 

be appended,  the selection of vendor shall be vest with the tendering authority. 

7.8.8 Any other information the tenderer feels essential for a better evaluation of his tender shall also 

be appended after the drawings. 

7.8.9 The documents of the Technical bid as per Clause: 7.8.1 to 7.8.8 shall be arranged in the same 

order. 

7.8.10 The itemized schedule of works explained under the scope of works shall be prepared and a 

copy of the same without the rates and cost shall be furnished in the technical bid. Detailed 

design for construction shall be furnished after the award of the work. The cost or rate shall 

not be disclosed anywhere in this sheet, as it shall render the tender invalid. 

 

7.8.11  ALTERNATE OFFERS AND DEVIATIONS 

Any alternative offer deviating from the scope of work and specifications provided in the NIT 

will not be entertained and shall render the tender invalid. 

7.9  HOW TO SUBMIT THE PRICE BID 

7.9.1  The price bid in format P1 & P2 should be submitted electronically only. The breakup of 

payment of lump sum amount quoted in percentage in line with P2 shall be uploaded along 

with technical bid. The cost or rate shall not be disclosed anywhere in breakup of payment as it 

shall render the tender invalid. The component wise split up price shall be provided in format 

P2. The price bid shall be submitted only in the format specified for that purpose (Form P1 & 

P2). 
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7.9.2  The price bid shall not be used for expressing or putting forth any techno commercial 

conditions of the tender. Violation of this stipulation shall result in rejection of the tender after 

the opening of the price bid even if it may happen to be the lowest. 

 

7.9.3  VARIATION OF PRICE BID 

The tenderer is bound to carry out the work as per the specification at the quoted rate. Nothing 

inferior to specification as per the scope of work included as part of this NIT shall be 

acceptable. Price variation on any account shall not be permitted if not explicitly specified 

otherwise in this NIT and the tenderer is expected to follow sound engineering practices in his 

designs and cost calculations. Changes in statutory taxes/levies, if any, shall be applied on cost 

of pipe in case of pipeline works, involving pipe supply. In all such cases the duties, levies, 

and taxes in percentage that he has considered in the quoted amount and the cost of pipes shall 

be declared by the tenderer while submitting his price bid. Any escalation/ reduction in 

statutory duties and levies will be applied only on the basic price of pipes and specials. No 

escalation in statutory taxes, duties and levies etc. shall be allowed beyond the approved period 

as per the procurement schedule, accepted and included in the agreement. 

 

7.10  ATTESTATION OF CORRECTIONS AND ADDITIONS 

Care shall be taken to prepare the tenders without corrections/over writings / erasing etc. 

However, if any corrections, additions or pasted slips shall become necessary, the same shall 

be signed by the tenderer. 

 

7.11  LANGUAGE OF THE TENDER 

Tenders shall be submitted in English and all information in the tender shall be in English. 

Information in any other language shall be accompanied by its translation in English. 

However, the details as read in the English text will be governing. Failing to comply with this 

direction may be considered as a sufficient reason for disqualifying a tender. 

 

7.12  CERTIFICATE OF NON-RELATIONSHIP 

1.  Persons related to any officer of the Kerala Water Authority, who is in charge of or 

having control over the work, are strictly prohibited from tendering for the work. 

Relationship in this respect is restricted to father, mother, husband, wife, son, daughter, 

brother, sister, nephew, father-in-law, brother in-law, mother-in-law, sister-in-law and 

first cousin of the officer concerned. The tenderers shall declare that they are not 
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related to any officer of the Kerala Water Authority who is in charge or having control 

over the work. 

2.  If at any stage, the above condition is found to have been contravened, the earnest 

money /Performance Guarantee of the tenderer shall be forfeited and contract entered 

into shall be cancelled and the work arranged at his risk and cost. 

 

7.13  FIRM PERIOD OF TENDER 

Tenders shall be firm for acceptance for a period of 4 months from the last date prescribed for 

submission of tender. No tender can be withdrawn or altered before the firm period is over. 

Any tenderer who withdraws or alters the tender before the expiry of the firm period shall do 

so at the risk of the tenderer and the earnest money will be forfeited to Kerala Water Authority. 

 

7.14  PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART 

The work shall be completed in all respects within  6 months from the date of award of 

work. This period of execution is inclusive of the monsoon season. C.P.M. chart along with the 

detailed schedule bar chart shall also be furnished with the tender. The schedule bar chart shall 

indicate the weightage of each element/activity with respect to the total quoted amount for the 

project.  

 

7.15  AUTHORITY ACCEPTING THE TENDER 

            The final acceptance of the tender vests with the Superintending Engineer, P. H. Circle, 

            Kannur Kerala Water Authority/ State Government which is not bound to accept the 

             lowest tender or assign any reason for rejecting any tender. The Authority reserves to  

             itself the right of re-advertising the tender for the work for carrying out the work  

             in any manner that may be deemed fit, subsequent to this invitation of tender. 

 

EVALUATION OF TENDER 

The tender submitted by a tenderer/firm shall be evaluated in two phases. 

Phase I : Pre – qualification of tenderers 

First stage: Pre-qualification of tenderers based on (a) Financial Standing 

 

(b)  Past Experience and (c) Organizational Capacity. 



Tenderer 30  Superintending  Engineer 

Second stage: Evaluation of technical particulars and designs as submitted for the present 

project according to scope of work described. 

Phase II : Evaluation of price bid of the pre qualified tenderers. 

 

7.17  EVALUATION OF PREQUALIFICATION APPLICATION 

All formats, Q1 to Q8 shall be furnished with all required particulars.  

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION. 

The applicant must be a well-established contractor/ reputed firm/ manufacturer with 

experience and capabilities in executing works similar to the work tendered. The applicant can 

either be a single or a joint venture as per clause 7.4.1 of this NIT. The minimum qualification 

expected for eligibility for pre qualification will be based on the following. 

1.  Financial standing 

2.  Past experiences 

3.  Organizational capacity 

4.  Technical capability 

7.17.1.1 FINANCIAL STANDING. 

In case of joint venture/ partnership, financial standing of all partners may be added together 

for explaining the capacity for pre-qualification subject to clause 7.4.1 of this NIT. It should be 

ensured by the tenderer that all the documents furnished are duly verified and authenticated by 

him. No additional documents will be called for or accepted after the submission of the tender 

to prove financial standing. 

 

(A)  Net worth 

1.  For all works above Rs 300 lakhs, net worth alone shall be the main criteria for 

qualifying the tenderer financially irrespective of the bid capacity. From certified 

annual accounts for the previous financial year submitted by the contractor, his net 

worth shall be evaluated based on what he owns and owes. The amount owned consists 

of total assets in the form of fixed and current assets and the amount owed are the total 

liabilities. The details shall be furnished in the format Q4.  

 

The net worth of the applicant shall be more than 15 % of annual turnover (taken as 

average over the preceding 3 years). Also the net worth shall not be less than 10% of 

the average annual estimated cost of this contract. Minimum period of calculation of 

net worth shall be considered as one year even if the time of completion of work is less 
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than one year. For time of completion more than one year, the net worth calculation 

shall be done proportionate to the actual period. 

Example: 

PAC --- 60000000 Completion period 18months 

Net Worth 

1.  10% of annual estimate cost = (60000000 /1.5)x (10/100) = 4000000 

2.  15% of the annual turn over 

Minimum turn over as per clause B = 12000000 

Minimum net worth    12000000 x 15 

100 

= 1800000 

Maximum of the two,  ` 4000000 

2.  The net worth of the applicant shall be more than  `105.80 Lakhs 

3.  In the case of joint venture, every member shall furnish credit rating from a scheduled bank, 

which shall be equivalent to a minimum of 10% of the estimated cost. 

4.  If the Net worth is less than the required amount but greater than two third of the same, then 

there should be an over draft facility available from a scheduled Bank amounting to twice the 

amount by which the net worth is less which is to be submitted in format Q.4B. 

(B)  Annual Turn Over 

The minimum average annual turnover of the tenderer submitting this bid shall be greater than 

20% of the estimated cost of the work subject to a maximum requirement of Rs 500 lakhs. 

Example: 

PAC= 600,00,000 Completion period = .......... months. 

Minimum annual turnover = 20% of the PAC subject to a maximum of ` 500 lakhs 

i.e., 60000000 x 20 / 100 = 12000000 

1  The minimum average annual turnover of the tenderer submitting this bid shall be greater 

than   `211.60 Lakhs 

2  The average annual turnover of the tenderer shall be calculated from the certified annual 

accounts of the preceding 3 financial years. 

 (C)  BID CAPACITY 

For works costing Rs 150 lakhs and up to Rs 300 lakhs the bid capacity of the tenderer will be 

assessed. Bid Capacity means the capacity of the tenderer to undertake the work within the 

stipulated period. The bid capacity shall be found as: 
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Bid Capacity = (A X N X 2) - B 

Where 

A = Maximum value of total works executed in any one year during the last three preceding 

financial years in rupees in lakhs for Government and Public Undertakings only shall be 

furnished in Q3. The present worth is to be worked out with 6% annual escalation. 

N = Period prescribed for the completion of present works (expressed in years) for which 

tenders are invited the minimum value of N shall be taken as equal to one in case where the 

time of completion of the work is less than one year. 

B = Value of existing commitments and ongoing works in hand in Rs. Lakhs without 

considering the anticipated extras and excess to be completed as on 30 days prior to the 

submission of the tender. If only the Bid Capacity is more than the total estimated PAC of the 

work, the tenderer shall be eligible for considering in the tender. For this, forms No. Q1- Q8 

are appended. 

 

7.17.1.2 PAST EXPERIENCE 

7.17.1.2.1 No experience is insisted for any components of the work costing less than 10% of the 

tendered PAC.  

7.17.1.2.2 A bidder who has  lagged in two or more works, for which Liquidated Damages(LD) were 

imposed in the five year period prior to tender date, shall not be considered for pre-

qualification. 

 Contractor shall submit an undertaking stating the details of delayed works if any, clearly 

certifying that he has not delayed two or more works, for which Liquidated Damages(LD) 

has been imposed in the past five years prior to the date of tender. 

7.17.1.2.3 For any specialized nature of work (like SCADA/Telemetry/ HDD / Micro Tunneling! 

Smart Meter, etc.) which is not covered under the qualification requirement, to ensure 

quality and better competition in tendering, the Tender Inviting Authority can stipulate 

qualification requirement with the written approval of the concerned Chief Engineer. 

7.17.1.2.4 Experience of a joint venture does not pre-qualify any of its partners individually. In the 

case of dissolution of JV, a partner can claim experience only for that part of the scope of 

work for which he was responsible as a partner in the JV, as certified by the Agreement 

Authority. 

7.17.1.2.5 Construction of Civil structures [Except Water Treatment Plant (WTP) and Sewage 

Treatment Plant (STP)]:- 



Tenderer 33  Superintending  Engineer 

(a) The bidder must have experience of having successfully completed a single work (which 

includes any RCC structure like Overhead Water Tank, Ground Level Tank, Sump weir/ 

Intake well/ Framed RCC Buildings/Stadium, Godowns, Subways, Tunnels, Underpass, Warf, 

Jetty / Bridges/ Aqueduct / Culvert / Retaining wall/ Water Treatment Plant/ Sewage 

Treatment Plant, etc.) worth minimum 40% of the tendered PAC for his sole/ Joint Venture 

Partner of the Joint Venture within the last five years.  

 Annual escalation @ 5% (simple interest) will be allowed for the cost of works completed in 

the previous years. 

7.17.1.2.6 Construction of Water Treatment Plant upto 5 MLD output capacity:-  

 Must have constructed a Water Treatment Plant in the past with any technology for a 

minimum of 1 MLD output capacity for his sole/ Joint Venture /Partner of the Joint 

Venture. 

7.17.1.2.7 Construction of Water Treatment Plant above 5 MLD output capacity:-  

 Must have constructed a Water Treatment Plant in the past with any technology for a 

minimum of 40% output capacity subject to a maximum of 40 MLD for his sole/ Joint 

Venture /Partner of the Joint Venture. 

7.17.1.2.8 Construction of Water Treatment Plants with modern technology (except 

Conventional Filters, Lamella, Plate settler, Tube settler):- 

(a) Must have constructed a Water Treatment Plant in the past with any Technology for a 

minimum of 40% output capacity subject to a maximum of 40 MLD for his sole/Joint Venture 

/Partner of the Joint Venture. 

(b) In addition to the above, must have constructed a Water Treatment Plant in the past with 

similar technology for a minimum of 10% output capacity of the proposed treatment plant for 

his sole/Joint Venture /Partner of the Joint Venture. (If the bidder has 40% experience in the 

same innovative technology, no further experience in conventional technology is required) 

 

7.17.1.2.9 Rehabilitation works of Water Treatment Plant:-  

 Must have constructed/ rehabilitated Water Treatment Plant in the past with similar 

technology for a minimum of 25% output capacity for his sole/ Joint Venture /Partner of 

the Joint Venture. 

7.17.1.2.10   O&M works of Water Treatment Plant:-  

 Must have constructed/ rehabilitated! „operated & maintained Water Treatment Plant in 

the past with similar technology for a minimum of 25% output capacity for his sole/ Joint 

Venture /Partner of the Joint Venture. 
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7.17.1.2.11 Construction of Sewage Treatment Plant upto 5 MLD capacity:-  

 Must have constructed a Sewage Treatment Plant in the past with any technology for a 

minimum of 0.5 MLD capacity for his sole/ Joint Venture /Partner of the Joint Venture. 

Experience Certificate issued by Agreement Executing Authority of registered private 

firms will also be considered. 

7.17.1.2.12 Construction of Sewage Treatment Plant of capacity above 5 MLD  

 Must have constructed a Sewage Treatment Plant in the past with any technology for a 

minimum of 10% capacity for his sole/ Joint Venture /Partner of the Joint Venture. 

Experience Certificate issued by Agreement Executing Authority of registered private 

firms will also be considered. 

7.17.1.2.13 Supplying and laying of Water Supply pipes upto and including 400mm diameter 

pipes of any material:- 

 For pipe laying works of any type of pipe of diameter up to 400mm, no experience will be 

insisted upon.  

7.17.1.2.14 Supplying and laying of Water Supply pipes above 400mm and upto and including 

800mm diameter pipes of any material:-.  

(a) Experience will be insisted with respect to the highest diameter of the pipe in the scope of the 

work, irrespective of its length in the scope of work, but subject to the general condition that 

no experience is required for components costing less than 10 of the estimated PAC. 

(b) Subject to the criterion (a) above, for works with the total length of laying greater than 1000 

m - Must have supplied and laid a total of 1000m of 300mm or higher sized pipes of any 

material in the past in a single work for his sole / Joint Venture/Partner of Joint venture.  

(c) Subject to the criterion (a) above for works where the total length of pipeline to be laid is less 

than or equal to 1000m, the experience in supplying & laying of 500 m of 300mm or higher 

sized pipes of any material in the past in a single work for his sole Joint Venture/Partner of 

Joint venture is enough.  

7.17.1.2.15 Supplying and laying of Water Supply pipes above 800mm diameter of any 

material:-  

(a) Experience will be insisted with respect to the highest diameter of the pipe in the scope of the 

work, irrespective of its length in the scope of work, but subject to the general condition that 

no experience is required for components costing less than 10 % of the estimated PAC. 

(b) Subject to the criterion (a) above, for works with the total length of laying greater than 1000 

m - Must have supplied and laid a total of 1000m of 500mm or higher sized pipes of any 

material in the past in a single work for his sole / Joint Venture/Partner of Joint venture. 
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(c) Subject to the criterion (a) above, for works where the total length of pipeline to be laid is less 

than or equal to 1000m, the experience in supplying & laying of 500 m of 500mm or higher 

sized pipes of any material in the past in a single work for his sole Joint Venture/Partner of 

Joint venture is enough. 

7.17.1.2.16 Supply and installation of Pumps & Motors, Transformer and other electrical 

equipments.:-  

 MoU with Manufacturer/ Authorised Dealer and a MOU with „A‟ Class Electrical 

licensee  is required. 

7.17.1.2.17 Supplying and laying of sewerage pipes upto and including 400mm diameter pipes of 

any Material:-  

 The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the requirements and local conditions so as to ensure 

competence.  

7.17.1.2.18 Supplying and laying of sewerage pipes above 400mm and upto and including 

800mm diameter pipes of any material:-  

 The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the requirements and local conditions so as to ensure 

competence.  

7.17.1 .2.19 Supplying and laying of sewerage pipes above 800mm diameter of any material:-  

 The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the requirements and local conditions so as to ensure 

competence. 

7.17.1.2.20 The tenderer shall submit sufficient testimonials from the clients for whom he has 

executed similar type of work during the past five years. The tenderer shall also furnish 

past performance data of the works carried out by him in format Q1 and Q3. The tenderer 

shall also furnish his commitments in respect of work in hand on the date of pre -bid 

meeting of this tender in format Q2. 

7.17.1.2.21 Certificates of experience issued by the Agreement Executing Authority or an Officer in 

charge of the plant/pipeline work not below the rank of Executive Engineer of Central/ 

State Govt/Public Sector undertakings only will be considered for evaluation. In the case 

of subcontractors / sublet works, experience will be reckoned only if there is provision in 

the original contract for subletting/ subcontracting and such sub contractors are approved 

by the original client. Also in such cases certificates issued by original client (not by the 

contractor) shall only be considered towards experience. The date of award of such works, 
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date of agreement, and period of completion as per agreement and actual date of 

completion should be mentioned. The certificates furnished will be verified, if required. In 

case any poor/false performance in the works undertaken by the tenderer is evident on 

verification, the offer will not be further considered / processed.( In case of construction 

of Sewage Treatment Plant, experience certificate issued by Agreement Executing 

Authority of registered private firms will also be considered as provided in clauses 

7.17.1.2.11 and 7.17.1.2.12) 

 

7.17.1.3. ORGANISATIONAL CAPACITY 

The Organizational Capacity of a tenderer will be judged based on data furnished by him in 

respect of the personnel and experience in the design of the project components, planning of 

project, implementation, execution of project, number & capacity of construction plants, 

equipment and vehicles in good working condition which he shall deploy for the project 

implementation in case the work is awarded to him, the details should be furnished in formats 

Q5 & Q6. The tenderer shall also deploy adequate number of supporting staff and any 

additional plant and equipment other than those mentioned in the list as and when required for 

successful completion of the project. 

7.17.1.4 TECHNICAL CAPABILITY 

(A)  TECHNICAL PARTICULARS AND DESIGN 

The technical particulars such as structural design of civil works/design and selection of pipes, 

design and selection of electrical/mechanical equipments, and their proposed suppliers/ 

manufacturers etc. shall be in conformity with the requirements of the scope of work and 

technical bid package. 

(B)  PROJECT MANAGEMENT STRATEGY 

The project implementation programme of the tenderer shall be submitted as a schedule bar 

chart properly weighed in percentage and loaded with proposed manpower deployment at site. 

The tenderer along with technical and design proposals shall submit the procurement plan. A 

properly designed CPM chart should accompany the implementation schedule. The project 

shall be split in to a minimum 12 activities for this purpose. The tenderer may submit copies 

of bar charts of any of the projects he had completed in the recent past in proof of his ability to 

plan and manage a project effectively, which should be attested by the clients mentioning the 

performance of the contractor with respect to the Chart. 

7.17.1.5 All formats, Q1 to Q8 shall be furnished with all required particulars. 
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7.17.1.6 In case of joint venture partnership, bid capacity and financial standing and machinery and 

personnel of all partners may be added together for explaining the capacity for pre-

qualification. It should be ensured by the tenderer that all the documents furnished are duly 

verified and authenticated by him. No additional documents will be accepted after the 

submission of the tender. 

7.18  Offers are liable to be rejected if 

1) The information given in formats Q1 to Q8 is incomplete / misleading or false (such 

application will be considered as non-responsive) 

2) The facts are mis-represented. (in this case the EMD is liable to be forfeited). 

3)  The records of poor performance are found out at any time after submission of bid. 

4) The contractor is black listed or has failed to complete the work, or refrained from 

executing the agreement and completing the work which they had agreed in the tender. 

 

7.18.1 Tenders will be rejected if 

1)  EMD is not proper and sufficient 

2)  NIT is not accepted in toto 

3)  If the tender is conditional 

4)  If the formats Q1 to Q8, P1 and P2 are not submitted.(uploaded) 

 

7.19  The successful bidders who are qualified in the pre-qualification evaluation will alone be 

invited for attending the opening of the price bid. 

7.19.1 WITNESSING OF TENDER OPENING 

 

Only one authorized representative will be permitted to witness the bid opening at both the 

occasions as in clause 7 of Detailed Tender Notice in Chapter 2. 

 

7.20  FINAL DECISION MAKING AUTHORITY 

 

The Authority reserves the right to accept or reject any of the applications for pre qualification 

without assigning any reasons thereof and Authority's decision shall be final. 
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7.21  EXECUTION OF AGREEMENTS 

 

7.21.1 Preliminary agreement in Rs 200/- Kerala Govt. Stamp Paper duly filled up and signed is to be 

enclosed in Cover A. 

7.21.2. The successful tenderer shall before commencing the work, execute an agreement within 15 

days from the date of award of the work in Kerala State Government stamp paper of the 

required value * for the due fulfilment of the contract. He shall pay for stamps, forms and 

legal expenses incidental thereto. Before executing the agreement, the contractor shall finalize 

his procurement and project implementation schedule, which shall form part of the agreement. 

The contractor shall also produce an MOU signed between him and the suppliers/ 

manufacturers of the equipments/pipes in order to prove and ensure the availability of the 

materials required for the work and this shall also form part of the agreement. In case the 

tenderer fails to execute the agreement within 15 days, he shall be fined for such lapses as per 

prevailing rules subject to a minimum of Rs 500/- and maximum of Rs15,000/-. Tenders will 

be rejected and selection notice issued shall be cancelled if agreement is not executed within 

30 days and work will be awarded to the next lowest tenderer (as per G.O(P)No.84/97/PW&T 

Dated: 19/8/1997 read). Any work recorded as done during the period between the award of 

work and the end of period allowed to execute agreement will be treated as an asset to KWA 

and no claim will be allowed for the selected tenderer. If the successful tenderer fails to deposit 

the security amount and execute the agreement as specified above, the EMD of the tenderer 

shall be forfeited to Authority and the work shall be arranged otherwise. If as a result of such 

measures due to the default of the tenderer to pay the requisite Performance Guarantee, sign 

contracts and take possession of the worksite, the Authority incurs any loss, the same shall be 

recovered from him, but should it be a savings to the Authority, the original contractor shall 

have no claims to the difference. Recoveries on this or any other account shall be made from 

the sums due to the contractor on this account or otherwise as the Authority may decide, 

including Revenue Recovery Proceedings, as if the loss is arrears of land revenue. 

* The work agreement should be executed in stamp paper  costing  

0.1% of the contract value ( minimum `200/-  and maximum `1.00 Lakh) 

7.22  COMMUNICATIONS TO BE IN WRITING 

All notices, communications, references and complaints issued or made by the Authority, the 

Chief Engineer or by any such officers of the Authority and by the contractor with regard to 
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this work shall be in writing and no notice, communications, reference of complaint not in 

writing shall be valid. 

All complaint notices, communications and references shall be deemed to have been duly 

made, given or sent to the Contractor, if delivered to the Contractor or his authorized agents in 

person with acknowledgement or posted to the address given by the Contractor or his 

authorized agent and such communication, if sent in service by post shall deemed to have been 

received by the addressee on the date on which the same should have reached such address in 

the ordinary course of transmission by post and in other cases, on the day on which the same 

were delivered or left. 

7.23  ORAL AGREEMENTS NOT BINDING 

The terms of contract cannot be added to varied or reduced by any oral agreements previous or 

subsequent to its signature. The Authority will repudiate any such oral agreement. 

 

 The Superintending Engineer 

 P. H. Circle, 

 Kerala Water Authority,  

 Kannur. 
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8. TENDER CONDITIONS: PART-II 

 
8.1  TENDERS ARE TO BE IN PRESCRIBED FORM 

 

All the submittals under this tender shall be in the prescribed form. Tenders which are not 

submitted in the prescribed form shall be summarily rejected. 

 

8.2  PURPOSE OF THE CONTRACT 

 

All the works executed/ facilities installed under this contract shall perform the services they 

are intended to do to the utmost satisfaction of Kerala Water Authority, without any defects 

whatsoever for a minimum period of 24 months from the date of completion and 

commissioning of the total works covered under this contract. 

 

8.3  ALTERATION IN DRAWINGS SPECIFICATIONS ETC. 

 

8.3.1  The preliminary drawings and connected details enclosed are only for the reference of the 

tenderer. The tenderers shall conduct their own specific studies and detailed investigations 

based on the scope of works before offering the bid amount. 

8.3.2  The Authority shall be at liberty to shift the location of structure or component of work within 

the periphery of the site shown in the site plan at any stage before the commencement of the 

actual execution of the work and the tenderer shall have no claims for any extra or enhanced 

rate on this account. 

 

8.4  EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC. 

 

8.4.1  The Authority does not accept any responsibility for the correctness of the description of the 

preliminary drawing and specifications. These are liable to alterations by omissions, 

deductions or addition as set forth in the conditions of contract. 

8.4.2  The attached preliminary sketches, drawings, specifications, contours etc. may become liable 

to changes at the present situation. The tenderer should verify and ascertain the correctness of 

these. The submission of the tender shall deemed to be prima-facie proof that the tenderer has 

made such an examination and that this tender is based on the actual situations. 
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8.4.3  The tenderer shall examine carefully the proposal, drawings and specifications. They shall 

satisfy themselves as to the character, quality and quantities of the work to be performed, the 

materials to be supplied and the requirements of the contract with reference to the site and soil 

conditions. If the tenderer finds any discrepancies or omissions in the drawings, specifications 

or the tender documents or he should be in doubt as to the true meaning of any part thereof he 

shall make a written request to the Tendering Authority at least 15 days prior to the last date 

fixed for the receipt of tenders or during the pre bid meeting whichever is earlier for necessary 

clarifications. Clarifications, corrections or modifications considered necessary in the tender 

documents shall be issued by the Tendering Authority to all intending tenderers who had 

purchased the tender form. The last date for issuing such clarifications, corrections or 

modifications shall be 10 days prior to the last date for receipt of tender. The scope of works 

provide the requirement of Authority in this work. The information on the site conditions, sub 

soil investigation reports etc. as available with the Authority at present are furnished with the 

tender documents. The soil investigation reports, information as to maximum water level, 

minimum water level etc. if furnished in the scope of work have been collected from reliable 

sources. But the Authority does not certify the correctness of the information. The tenderers 

shall examine this information critically and ascertain the correctness to their satisfaction. 

Relying on any information without verifying the correctness/authenticity and thereby leading 

himself to any loss shall be at the risk of the tenderer. Authority shall not bear any 

responsibility on such accounts. 

8.4.4  The tenderer shall specifically note that the bearing capacity and other details of soil and sub 

soil indicated in Appendices is only approximate and that the Authority does not give any 

guarantee regarding their present accuracy. The tenderers shall carry out their own tests visual 

and field to ascertain the bearing pressure and other details of soil and sub soil at various 

points before submitting the tender, if they so desire. The Authority shall in no way be liable 

for payments of any extra amount on account of any variation in the actual bearing capacity or 

other details of soil and sub soil resulting in any changes in design of foundation of structures 

etc. 

8.4.5  The contractor shall produce total design which should be prepared in association with any 

leading consultants in the field who have previous experience in handling comparable works 

of similar nature. However, the final concurrence/approval of the design shall vest with the 

Authority. The competent authority providing the design for and on behalf of the contractor 

shall authenticate the same in writing. The Authority by the provisions of the contract reserves 

the right to return the design/drawing(s) after award of work for resubmission after 
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incorporating necessary corrections as found necessary. Any delay on account of the above 

shall not affect final completion period initially agreed upon. 

 

8.5  SITE VISIT FOR INTENDING TENDERERS 

 

The Authority shall arrange a visit to the site of the project works on a prefixed date. The 

intending tenderer can either select this date for his site visit or do the same according to his 

choice. If the tenderer intends to avail this facility he shall intimate the same to the Engineer in 

charge at least 3 days earlier to the proposed date of site visit. Late requests may not be 

entertained. The Executive Engineer,  WS  Division, Kerala Water Authority, 

Thaliparamba on  8/10/2020 at 10.00am   (Phone No. 8547638301). provided in the 

tender notice. His postal address is Executive Engineer, Kerala Water Authority ,WS 

Division, Thaliparamba Phone No. 0490-2203230 

8.6  PRE BID MEETING 

A pre bid meeting will be conducted by the tendering authority on the date mentioned in the 

tender notice. Any queries/doubts, which the tenderers may have on the scope of work or 

tender conditions, shall be cleared in the pre bid meeting. No queries sent to the tendering 

officer will be answered after the pre bid meeting. Minutes of the pre bid meeting shall form 

part of the tender document, which shall be signed by the tenderer and uploaded. Proceedings 

of the pre-bid meeting shall be recorded if required. Any decision regarding changes in NIT 

conditions / scope of work taken in the pre-bid meeting shall be final and the same will 

surpass the original conditions. 

 

8.7  SELECTION OF LOCATIONS IN THE SITE 

(a)  In respect of structures/works other than pipeline works the proposed structures at the 

site shall be located in such a manner that the different structures form a compact unit 

leaving maximum possible area at the site to facilitate future expansion. However, 

there shall be adequate passage facilities in between, as the circumstances or 

surrounding areas may demand. Notwithstanding the above condition the tenderer is 

liable to make essential alterations in the layout during the time of actual execution as 

may be deemed fit by the Engineer in Charge at no extra cost. 

(b)  In case of pipe laying works along a public road, the alignment of the pipe line shall be 

selected giving prime importance to the following points over economy for technical 

advantages due to the hydraulics or other similar advantages. 
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(i)  The various traffic along the road shall not be blocked except under unavoidable 

conditions, if necessary, work should be arranged at night without extra cost. 

(ii)  Every possible effort shall be taken to see that the traffic is normal and be permitted 

with minimum constraints at unavoidable circumstances and need not be blocked. 

(iii)  When blocking of traffic is unavoidable the work shall be arranged in such a manner 

that blockage can be lifted/relaxed in the shortest possible time under all probabilities. 

(iv)  The alignment runs along the sides of the roads through the berm/close to one side and 

intrusion to the hard surface/tarred surfaces of pathway to the barest minimum extent 

only if unavoidable. 

(v)  Wherever blockage of traffic / imposition of constraints in traffic is unavoidable, prior 

sanction of the concerned Authority / Department shall be obtained. The contractor 

shall do all liaison works in such cases. 

(vi)  Giving prior information to police / traffic department, display of caution and notice 

boards at appropriate places, lighting watching etc. shall be the responsibility of the 

contractor, but all such information shall be given through the engineer in charge of the 

works. 

(vii)  Caution regarding existing underground cables of electricity, telecom and other on-

ground structures like electric poles, telephone junction boxes, water pipe lines etc. 

shall be the contractor's sole responsibility. 

 

8.8  MOBILISATION ADVANCE  

No mobilization advance shall be paid to the contractor. However  the contractor shall raise a 

claim for 80% of the value of tested materials he has supplied at site, at the estimate rate and 

in accordance with the breakup of payment approved as secured advance, which shall be 

considered by the authority in accordance with the relevant provisions of the rules for release 

of secured advance in KWA. Sanctioning of such secured advances shall be at the discretion 

of the agreement authority and shall not be taken as a right of the contractor. 

 

8.9.  INCENTIVE 

If the works under this contract are completed ahead of the initially agreed period of 

completion the contractor shall be eligible for an incentive of one percent (1.0%) of the actual 

cost (accepted PAC) of works for every month saved subject to an overall ceiling of `  3.00 

lakhs. For the purpose of calculation of incentive, part of a month, if less than 28 days, shall 

not be considered. However no incentive shall be considered beyond the original period of 
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completion, irrespective of the grounds on which such extension is ordered. All other 

conditions are as per G.O (P) No.84/97/PW&T dated19.8.97. 

 

8.10  PENALTY 

The contractor for the work shall be liable to pay penalty for the delay in executing the 

agreement, commencing work etc. as per the provisions of G.O (P) No.84/97/PW&T dated 

19.8.97. The Engineer in charge shall also have power to measure up the work of the 

contractor and later such part as shall be unexecuted out of his hands, and to give it to another 

contractor to complete, in which case, any expense which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount by which it exceeds, a certificate in writing of the Executive 

Engineer, shall be final and conclusive) shall be borne and paid by the original contractor and 

may be deducted from any money due to him by Authority under the contract or otherwise, or 

from his Performance Guarantee or the proceeds of sale thereof, or a sufficient part thereof. 

Imposition of penalty shall be, however, without prejudice to the rights of Kerala Water 

Authority to terminate the contract as per the provisions of the agreement. All other conditions 

are as per G.O,(P) No.84/97/PW&T dated19.8.97. 

8.10.1 LIQUIDATED DAMAGES 

Liquidated damages shall be levied at the rate of 0.5% of the cost of balance works for every 

one week of delay occurred in completing the whole work subject to a maximum of 10% of 

the contract value. Further, to ensure good progress during the execution of work, the 

contractor shall be bound, unless the contract provides otherwise, in all cases in which the 

time allowed for the work to reach any of the set stage of completion/ milestones as per the 

agreed time schedule of the work, exceeds one month, the contractor shall be liable to pay 

damages at the rate of 0.5% of the cost of balance works that should have been completed by 

that time, provided always that the entire damages to be paid under the provision of the 'clause 

shall not exceed 10% of the contracted value of work which should have been completed by 

then. All the damages payable under the provision of this clause shall be considered as 

liquidated damages, to be applied to the use of the Authority without reference to the actual 

loss sustained owing to the delay. Any appeal of the contractor against the liquidated damages 

charged against such lapses on his part shall be placed before and disposed of by the 

Authority. 
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8.11  EARNEST MONEY DEPOSIT (EMD) 

After uploading the technical bid and price bid , the tenderers have to remit the amount 

towards EMD through online payment gateway(Guide lines enclosed).  

The EMD for  the work is calculated as follows  

Cost of Work Amount of EMD 

i) Upto `2 Cores i) 2.5% of the project cost, subject to a 

maximum of  `50,000/- 

ii) Above  `2 Cores upto  `5 Crores ii) `1 Lakh 

iii) Above  `5 Crores upto  `10 Crores iii) `2 Lakhs 

iv) Above  `10 Crores iv) `5 Lakhs 

 

 For this particular work  EMD is `5,00,000/- . 

No exemption shall be allowed for Govt/ Quasi govt. undertakings unless there is specific 

order from government / KWA to that effect for this particular work. Any such order received 

from KWA, if exists, shall be submitted . 

. 

(B)  FOREFEITING OF EMD 

Authority shall without prejudice to any other right or remedy be at liberty to forfeit the said 

earnest money absolutely if: 

(1) In case the tenderer fail to keep the tender open as aforesaid or make any modifications in 

the terms and conditions of the tender which are not acceptable to the Authority. 

(2) After the Tender is accepted, if the tenderer fail to execute the agreement as provided in 

the tender conditions. 

 

(C)  REFUND OF THE EARNEST MONEY DEPOSIT TO UNSUCCESFUL TENDERER 

The earnest money deposit of the unsuccessful tenderers shall be refunded after the tenders are 

disposed of. 

(D)  CONVERSION OF EMD INTO SECURITY 

The EMD  of the successful bidder will be refunded by the system without adjusting with any 

form of security deposit or performance guarantee.  The security deposit / performance 

guarantee will be remitted by the successful tenderer without adjusting with EMD 
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8.12  PERFORMANCE GUARANTEE 

Performance Guarantee, the amount collected at the time of executing contract agreement, will 

be 5% of the contract value(agreed PAC) and the  deposit will be retained till the expiry of 

Defect Liability Period (Guarantee Period).  At least fifty percent (50%)  of this deposit shall 

be collected in  the form of Treasury Fixed Deposit and the rest in the form of Bank guarantee 

or any other forms prescribed in the revised PWD Manual.  Performance Guarantee to be 

deposited in favour of  Superintending Engineer, P. H. Circle, Kerala Water Authority, 

Kannur.  

8.12.1 PERFORMACNE SECURITY DEPOSIT 

  Performance Security Deposit is the retention amount deducted from the running bill of the 

contractors in addition to the performance guarantee.  This will be “ 2.5% of the gross amount 

of the each running bill so that the amount so retained shall be 2.5% of the value of the work 

done till then.  This can be released against Bank Guarantee on its accumulation to a minimum 

amount of 5 Lakhs subject to the condition that the amount of bank Guarantee except last one 

shall not be less than 5 Lakhs.  This amount will be released after  passing of final bill as in the 

case of refund of deposit. 

 The EMD deposited by the tenderer shall be released as soon as performance guarantee is 

produced at the time of executing the agreement.  

8.12.2 No exemption shall be allowed for Performance Guarantee, Performance Performance 

Guarantee for  Govt/ Quasi Govt. undertakings unless there is specific order from government 

to that effect for this particular work and approved by the Authority. 

 

8.13  INTEREST ON PERFORMANCE GUARANTEE AND PERFORMANCE SECURITY  

            DEPOSIT 

8.13.1 No interest shall be payable upon the Performance Guarantee, or amounts payable to the 

contractor under the contract. 

8.13.2 The Authority shall have the exclusive right to collect interest on all Govt. Securities or 

National Savings Certificates endorsed as aforesaid and all interest collected shall be credited 

to the accounts of the contractors and the contractor shall not be entitled to claim any sum by 

way of interest or profit on the said securities or National Savings Certificate, save the amount 

actually collected by the Authority. The interest so collected may either be refunded or 

adjusted against the contractor‟s security at the end of each financial year. 

8.13.3 The Authority shall not be liable for any depreciation in the value of securities while at its 

charge nor for any loss of interest thereon. 
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8.14    REPAYMENT OF SECURITY DEPOSIT 

8.14.1.  Security Deposit is the retention amount to amount deducted from the running bill of the             

contractors in addition to the performance guarantee. This will be @2.5% of the gross amount             

each running bill so that the amount so retained shall be 2.5% of the value  of the work done 

till then. This can be released against Bank Guarantee on its accumulation to a minimum 

amount of   Rs.5 Lakh subject to the condition that the amount of  Bank Guarantee except last 

one shall not be less than Rs.5 Lakhs. This amount will be released after passing of final bill 

as in the case  of refund of deposit. 

8.14.2  If there is any reduction in the value of the Performance Guarantee by reason of any 

depreciation in the value of Government Securities, the contractor shall within thirty days of 

such reduction, make good, in cash or in pledgeable securities of National Savings Certificate 

which shall be suitably endorsed as aforesaid any sum of sums which may be have been 

deducted from or realised from the Sale of his Performance Guarantee held in Government 

securities or any part thereof or from the Performance Guarantee held in cash, or any such by 

which the value of Government Securities has depreciated. 

8.14.3  The refund of the Performance Guarantee as stated above shall however be, subject to the 

condition that if such time, where shall remain to be executed by the contractor any work as 

per the agreement or for the proper functioning of the system ordered during such period, the 

Authority shall be entitled to withhold payment until the completion of such work, so much of 

the Performance Guarantee as shall in the opinion of the Agreement executing authority, 

represent the cost of the work so remaining to be executed. 

8.14.4 Even when deductions is made against bank guarantee it shall be the responsibility of the 

contractor to attend at his cost works which are essential to make the scheme functional. 

 

8.15 LUMPSUM AMOUNT TO BE QUOTED FOR THE WORK 

8.15.1.  Bidders shall quote lump sum amount for the work in the prescribed form provided in 

the tender documents and shall be uploaded electronically.  There shall not be any indication 

of the bid amount in any of the documents / papers of technical bid uploaded in which case the 

tender shall be rejected outright. 

 For payment purposes, upon execution of agreement by the successful bidder, a 

payment schedule (Billing breakup) shall be prepared by the  agreement authority in 

accordance with the sanctioned estimate of Kerala Water Authority and shall form the basis 

for billing. 

(For this tender bidders shall quote Percentage BoQ) 
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8.15.2. GST CONDITIONS : - All bidders for public works, goods and services should 

have valid GST registration.  The amount quoted shall be exclusive of GST which may 

be paid or become payable on the completed work within the scope of this tender. 

While preparing bills the amount without taxes should be worked out. After arriving 

the value of work done without GST, the GST(as on now 12%) amount will be paid to 

the Contractor as extra.  The TDS and other deductions would  be on payments made 

or credited to the supplier excluding GST. Taxes other than GST are deducted  at 

applicable rates  from the payments to the Contractor as per rules without further 

correspondence. The deduction from contractors payment shall include income tax, 

labour welfare fund as per the rate in force 

 

8.16  PAYMENTS TO THE CONTRACTOR 

  

8.16.1 The tenderers shall furnish a break-up for interim payments in line with form P2, limiting the 

amounts of such interim payments to the actual cost of work at the various stages, along with 

the tender itself. The break-up of interim payments approved by the Superintending Engineer 

shall form part of the agreement. The break-up shall be uploaded in the following manner. 

(a)  The breakup of payments shall be expressed as percentage of the total contract value. 

(b)  The breakup of payments of each individual component and sub break up for various stages of 

a component of the work shall be given. 

(c)  An amount of at least 5% of the total contract value shall be set apart for trial running and 

commissioning. If the trial running and commissioning is delayed not due to the fault of the 

contractor, after six months from the date of completion, the above 5% can be released against 

Bank guarantee. 

(d)  An amount equal to 1% of the total contract value shall be set apart for one year of 

maintenance period, commencing after completion and commissioning. 

 

All such interim payments shall be in line with the percentage progress indicated in the 

schedule of bar chart and as achieved at site from time to time. The Authority reserves the 

right to modify the percentage weight of each component of the project with respect to the 

total project cost based on the physical and financial implication of each of the components 

before the award of contract and this modified schedule, approved by the Superintending 

Engineer shall form part of the agreement and this approved break up of cost of the project 

shall form the basis for part payments to the contractor.  
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8.16.2 For the purposes of payments the bills are categorized into five as: 

(a)  Part-Bill - Running Account Bill - Work in progress. 

(b)  Part - Bill - Running Account Bill - Work completed commissioning pending. 

(c)  Part - Bill - Running Account Bill - Testing and commissioning completed. 

(d)  Part - Bill - Running Account Bill - Part Maintenance Period 

(e)  Part and Final Bill/Final Bill- Contract scope completed. 

8.16.3  Part bills of categories (a) and (b) shall be paid in accordance with the accepted break up of 

payments after deducting the statutory deductions as sale tax, works contract tax, income tax 

or such other dues leviable by the Government at source as per the laws prevalent from time to 

time during the pendency of the contract and other deductions as per the contract agreement. 

8.16.4  There shall be no deductions due to retention amounts on bills of category (d) and (e). 

8.16.5  Bills of category (e) shall be treated as final bill and shall be paid as per rules prevalent in the 

Authority after effecting the deductions of taxes, duties etc. 

8.16.6  The contractor shall prepare and submit the bills for payment with details of measurements 

for the quantum of work done. The measurements will be verified by competent Engineer in 

charge of the work and transfer to Measurement Book issued by authority for this purpose and 

submitted to the Executive Engineer in charge of the work.No work will be paid for unless 

thoroughly good and fully in accordance with the specifications. Should through inadvertence 

bad works be passed and paid for, it will nevertheless be perfectly competent, for the 

Executive Engineer to strike the same out of the account at any future time and recover the 

value at any date previous to or at the time of granting the final certificate. The Authority, 

however, reserves the right to decide and allow/pass the bill submitted by the contractor for 

payment based on the overall priorities and the delay/non-payments of part bill by the 

Authority within 30 days of its submission by the contractor shall not entitle him for any 

compensation against the delayed payments nor shall it be taken as a reason for not 

maintaining the progress of the work. 

8.16.7  Bills of value less than 10% of the total amount of the contract shall not be presented unless 

they are of categories „c‟ and „e‟. There shall be a minimum period of 30 days between two 

consecutive bills raised by the contractor. The maximum number of on account bills including 

the 90% bill shall be 10 nos. 

8.16.8 Break up for interim payment, vide Clause 8.16.1 shall form the basis of all “on account” 

payment, but if in the opinion of the Authority the break up furnished by the contractor is not 

in keeping with the proportionate value of the work at different stages, the authority may make 
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their own assessment of the proportionate value of the work at the various stages and limit the 

interim payment to such assessed value. 

8.16.9 Bill may be submitted by the contractor as soon as the stage of the work as per the break up for 

interim payment is completed and Executive Engineer shall take the requisite measures for 

having the same evaluated and the admissible claim as far shall be allowed as per Clause 

8.16.5. Certified progress report of the Executive Engineer shall be an accompaniment to the 

bill. 

8.16.10 From the "on account" payment full deduction shall be made for materials if any, issued by 

the Authority and any other dues from the contractor. The contractor shall furnish along with 

such bill detailed measurements and specifications of all items involving the use of cement 

and M S rods or steel to enable the departmental officers to check and admit the issue of the 

departmental materials. 

8.16.11 "On account payments made to the contractor shall be without prejudice to the final making 

up of the accounts (Except where measurements are specifically noted in the measurement 

books as final measurement and as such have been signed by the contractor) and shall neither 

be considered nor used as evidence of any fact stated in or to be inferred from such accounts 

nor of any particular quantity of work having been executed nor of the manner of its execution 

being satisfactory. 

8.16.12 From the "On account" payments, deductions shall, be made by the Authority at the rate of 1 

% of the amount of bill, excluding cost of departmental material if any supplied, towards 

contribution to the Kerala Construction Workers Welfare Fund Board. 

8.16.13 In case of any dispute arising out of the supply of ISO marked pipes, the Kerala Water 

Authority shall be indemnified by the contractor, to the effect that all liabilities shall be borne 

by the selected contractor and the Kerala Water Authority‟s responsibility shall end with the 

payment for the measured quantities in accordance with the agreement for the work. 

8.16.14 Interest for delayed payments: The tenderer/contractor must clearly understand that the 

settlement of claim either by part bill will be made only according to the availability of budget 

provision and allotment of funds made with the Divisional Officer in charge of the work under 

the respective head of account in which the work is sanctioned and arranged and also subject 

to the seniority of such bills. No claim for interest or for damages whatsoever shall be made 

for the belated settlement of claims of bills. No such claims shall be admitted by the Authority. 

8.16.15 As built drawings of the facilities installed shall be a prerequisite for the payment of 90% bill 

which will be paid on completion and testing of all the work but before trial run. 
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8.16.16 Check list before making payment which would ensure quality of pipes and quality of work 

and workmanship should be adopted and its tracking should be done. 

8.17. FINAL BILL 

 

8.17.1  The final bill shall be submitted by the contractor within one month of the completion of the 

work as otherwise the Executive Engineer‟s measurement shall be accepted as final and 

binding. 

8.17.2  The contractor shall prepare and submit detailed as laid/ built drawings of all structures, and 

pipelines, plants and machinery constructed/installed by him in proper scale and clearly 

marking all the dimensions, levels, chainages etc. of all such structures and such as built 

drawings shall invariably accompany the final bill of the contractor and without such detailed 

as built drawings the contractors work as per this tender will not be considered as complete. 

The final payment shall be released only after approval of such drawings and submission of 5 

(five) additional copies of such approved drawings properly prepared and bound in 

satisfactory manner together with two soft copies in compact discs for preservation.  

8.17.3  If any amount which by virtue of this contract, may become due to the contractor be not 

claimed for payment within three months from the date on which it falls due, the same shall be 

placed in deposit account and if the amount as placed remains for three years thereafter, the 

contractor or others to whom it may be legally due shall forfeit the same and it shall be finally 

credited to Authority. 

8.17.4  On no account the final payment shall be made to the contractor before production of 

clearance certificate of sales tax and proof of submission of Income Tax returns. The 

compound rate of Sale Tax with effect from 1.4.1992 in respect of Civil Works as per section 

7(7) is 2% of the total contract amount plus surcharge at 5% of the tax where the total turnover 

is above Rupees One lakh but below Rupees Ten lakhs or surcharge at 8%, where it exceeds 

Rupees ten lakhs and the same shall be deducted from the contractors bill. Tenderers are 

however advised to collect necessary clarifications from the authorities concerned for ensuring 

the extent of various taxes applicable to the work before quoting their rate. 

8.17.5 The release of amounts shall not be made if there is litigation with the contractor. 

8.18 PAYMENT FOR EXTRA ITEMS 

Over and above the scope of the work, the agreement executing authority shall order, in 

writing, to the contractor to do any extra items of work and the contractor shall be bound to 

comply with such orders of the Agreement executing officer. The Authority shall pay the 

contractor for such extra items of work at the departmental rates prevailing at the time of the 
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execution of original agreement. If there is no departmental rate, prescribed for such extra 

items of work, the rate payable to the contractor for the particular items shall be the market 

value of the materials plus the cost of labour actually engaged for the extra items for the work 

at departmental schedule of rate plus the contractor‟s profit of 10%. 

 

8.19  (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED 

No authorized variation shall vitiate the contract. The Authority shall have the right to make 

any alteration in the original project proposal/designs during the progress of the work and the 

contractor shall be bound to carry them out. The lump sum amount agreed to for the work 

shall be varied by adding to or deducting there from as the case may be, the value of all 

authorized alterations, additions, or omissions, the valuation being made on the same basis as 

for the extra items. 

 

8.19  (B) VARIATION IN QUANTITY:  

When there is variation in tender quantity, the rate quoted in form P1 shall be for the specific 

quantity as per the NIT and scope of work. However, this quantity may increase or decrease 

by a maximum extent of 15%. In case of the quantity increase, the contractor will be paid at 

the rate as given in the P2 schedule and in case of the quantity decrease, the quantity of pipe 

not laid thereby (i.e. the difference between the scheduled quantity and actual quantity) shall 

be taken into account of Kerala Water Authority and an amount worked out at department rate 

for laying and all such associated works will be deducted from the contractor‟s bill. 

 

8.20.  PRICE ESCALATION 

This contract does not have provision for price escalation under any circumstances except in 

the case of variation in statutory taxes and levies as noted in Clause 7.9.3. Even if extension of 

time of completion has been granted under this contract, under any relevant provision, no 

escalation in price shall be admissible. 

8.21.  NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC. 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, railway 

freight, income tax etc. at any stage. 

8.21.2  No claim for idle labour, due to non-supply of materials by the Authority or for any other 

reason shall be entertained. 
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8.22.  TESTING OF COMPLETED WORK 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form 

part of the work, comply with the specifications, shall be carried out at the site at the 

contractor's cost. First 200 m laid will be tested first in order to check the quality of pipes and 

work executed. After that testing can be done as per the instruction of Kerala Water Authority 

officials. Such tests shall be carried out within one month of the completion of the work and 

shall satisfy the requirements included under the Technical Specifications. If the completed 

work or any portion thereof is found to be defective before the works executed by the 

contractor are taken over by the Authority, the Executive Engineer will give the contractor a 

notice in writing setting forth the particulars of such defects, and the contractor shall forthwith 

make the defective part, good or replace the same for satisfying the requirements of the 

contract. Should he fail to do so within the time specified by the Executive Engineer, the 

Executive Engineer may make good the defective part or replace the same at the cost of the 

Contractor and such replacement shall be carried out by the Executive Engineer to the same 

specifications as in the contract. In the event of contractor refusing to comply with the 

instructions of the Executive Engineer within the specified period, the contractor is liable to be 

penalized as per clause 8.10 above. 

 

8.23  DEFECT LIABILITY PERIOD (GUARANTY PERIOD ) 

8.23.1  For L.S tenders, the Defect Liability Period shall be 24 months after successful testing and 

trial running. For EPCM contracts, the guaranty period shall be 24 months from the date of 

completion certificate which is inclusive of the maintenance period of first 12 months from the 

date of such handing over. In cases where ISO specifications are allowed, the Defect Liability 

Period shall be 60 months from the date of completion certificate. 

8.23.2 If it becomes necessary for the contractor to replace or renew any defective portion of the 

work, the provision of this clause shall apply to the portion of the work so replaced or renewed 

until the expiration of 18 months from the date of such replacement or renewal or 24 months 

from the date of completion whichever is earlier. If the defects are not remedied within the 

notified time, the Executive Engineer may proceed to do the work at the contractor's risk and 

expense, but without prejudice to any other right, which the Executive Engineer may have 

against the contractor in respect of such defects. Until the final certificate of having completed 

the warranty period successfully has been issued, the contractor shall have the right of entry at 

his own risk and expenses by himself or duly authorized representatives whose names shall 
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have previously been communicated in writing to the Executive Engineer, at all reasonable 

working hours for the purpose of inspecting the work and taking notes there from and if he 

desires, at his own risk and expense, making any tests, subject to the approval of the Executive 

Engineer, 

8.23.3  Any defects noticed during the Defect Liability Period shall be properly rectified to the 

satisfaction of the Authority by the contractor at his own risk and cost. 

 

8.24  MAINTENANCE PERIOD AND TRAINING OF THE OPERATIONS 

After the completion of the work and issue of completion certificate by the Executive 

Engineer, the system shall be run, operated and maintained by the contractor for a period of 12 

months for EPCM contracts. The satisfactory and efficient functioning of all the components 

installed by the contractor for this project should be conclusively proved to the satisfaction of 

the Executive Engineer. During the period of maintenance, the chemicals and all other 

consumables and the required staff for the operations shall be supplied by the contractor at his 

cost. Only power charges shall be borne by the KWA. The contractor shall also train the 

Authority staff during the period of maintenance in running and maintaining the system 

independently and in an efficient manner i.e. during the 12 months maintenance period the 

Authority staff and contractors personnel shall be simultaneously engaged in the operation of 

the system. 

 

8.25  EXTENSION OF TIME OF CONTRACT 

Time is considered as the essence of this contract. Any delay due to exceptionally adverse 

climate conditions or other special circumstances of any kind other than default on the part of 

the contractor shall fairly entitle the contractor for consideration of extension of time of 

completion for the work without any extra claim. However, such extension shall be at the sole 

discretion of the employer and without prejudice to the rights of the Authority to terminate the 

contract treating time as the essence of the contract. The Authority is not bound to take into 

account any extra ordinary circumstances unless the contractor has submitted full and detailed 

particulars within 15 days of the incident, which affected the progress of the work. Further, 

any such extension granted shall not relieve the contractor from the interest on the advance, if 

any, drawn by him. Nor shall he be eligible for the incentive for earlier completion of the 

works during the extended period. All other conditions are as per G.O(P) No.84/97/PW&T 

dtd: 19.8.97). 
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8.26.  HANDING OVER OF WORK AND CLEARANCE OF SITE 

For LS tenders, handing over shall be after successful testing and trial running of the facility. 

For EPCM tenders, the maintenance period shall start after successful completion and trial 

running and the handing over shall be after one year of operation and maintenance period. 

8.26.1  The contractor shall hand over all works executed under the contract to the Authority 

complete in all respects, and to the satisfaction of the Executive Engineer at the end of 

satisfactory completion of the maintenance period. 

8.26.2  The Executive Engineer shall determine the date on which the work shall be regarded as 

having been completed as contemplated in sub clause above and shall, in support of his 

determination, grant a certificate to the contractor on an application being so made to him, that 

the work was duly executed and completed in all respects, on a date to be specified in the 

certificate and such certificate shall for all purposes be deemed to be the conclusive proof of 

the date on which the work was so completed. The Executive Engineer shall also from time to 

time determine the date on which any particular stage of the work shall have been completed 

and shall, on application, grant a similar certificate to the contractor who shall be bound to 

follow all such determination in all subsequent dealings with the Authority on the subject 

matter of the contract in regard to the work. 

8.26.3  On completion of the contract, the contractor shall clear away and remove from the site all 

construction plant, surplus material, rubbish, debris and all temporary works of every kind and 

leave whole of this' site and work in a neat and clean condition to the satisfaction of the 

Executive Engineer. No final payment in settlement of the account of the work shall be made 

to the contractor until, in addition to any other condition necessary for such final payment, the 

site clearance shall have been effected by him, and in the event of the failure of the contractor 

to comply with the provision of this Sub Clause within 7 days after receipt by' him of a notice 

to that effect, such clearance may be made by the Executive Engineer at the expense of the 

contractor and in all such cases the Authority shall not, in any way be liable for any loss or 

damage to any property of the contractor left at the site caused by such removal, there from 

and such removal may without prejudice to any other mode of removal be effected by means 

of public sale of such materials and property or by such other means as may be deemed fit and 

convenient to the Executive Engineer. 

 

8.26.4  The contractor shall also furnish the following on instructions from the Executive Engineer. 

(1) Photographs of different stages of all components and special type of works taken during 

the course of execution (at least at ten instances and not less than a total of 60 photos) 
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(2) Video taken at different stages during progress of works (at least thrice during the critical 

execution events and completion period). 

(3) 3-Dimensional models (1 set) and perspective drawings (5 copies) prepared for the entire 

scheme. 

 

8.27. SETTLEMENT, ARBITRATION OF DISPUTES AND NONAPPLICABILITY OF 

ARBITRATION 

 

8.27.1  Settlement of disputes by Arbitration shall not be applicable to this contract. 

8.27.2  In the case of any disputes arising between the parties to this contract on any of the matters 

covered under this contract, the same shall be settled solely by a competent court having 

jurisdiction within the State of Kerala, and by no other Court. 
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    9. TENDER CONDITIONS: PART-III 

 
CONTRACT CONDITIONS 

 

9.1  LAW GOVERNING THE CONTRACT 

 

9.1.1  All contracts or terms thereof entered into between the Authority and the contractor under 

these conditions of contract shall be governed and regulated in general by the relevant laws in 

force in the territory of India relating to contracts. 

9.1.2  The contractor shall strictly conform to the provisions, for the time being in force, of any laws 

relating to works or any regulations and bye-laws made by any local authority or any water and 

lighting companies or any undertakings within the limits of the jurisdiction of which it is 

proposed to execute the work or to obtain connection with their systems or undertakings for 

the purpose of such work, and where the contractor considers that variations in the drawings or 

specifications of such work are necessary to enable him to comply with the provisions of the 

law or regulations or bye-laws, as aforesaid, he shall give to the Agreement Executing 

Authority and the Executive Engineer a notice in writing specifying the variations, and no 

action in this behalf shall be taken by the contractor until he receives instruction in writing 

from the Executive Engineer in respect thereof. The Contractor shall be bound to give to the 

authorities concerned such notices as may be provided in the law, regulations or bye-laws as 

aforesaid, and to apply all fees and taxes payable to such authorities in respect thereof. 

 

9.2  COMMENCEMENT OF WORK 

 

9.2.1  The contractor shall commence the work within 20 days after the receipt, by him, of an order 

in writing to this effect from the tendering authority and shall proceed with the same with due 

expedition and without delay, except as may be expressly sanctioned or ordered by the 

tendering authority or be wholly beyond the contractors' control. If the contractor fails to start 

work within the time specified by Kerala Water Authority after signing the agreement or fails 

to maintain the specified rate of progress, the Performance Guarantee shall be forfeited to 

Kerala Water Authority and the matter will be disposed of suitably by the Authority. If such 

measure results in any loss to Authority, such loss shall be recovered from the contractor as 

arrears or revenue but should it be a savings to the Authority, the original contractor shall have 

no claim whatsoever to the difference. Recoveries on this or any other amount will be made 

from the sum that is already due or may become due to the contractor on this or any other 
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existing contracts or under the Revenue Recovery Act, or otherwise as the Authority may 

decide. 

9.2.2   It shall be the joint responsibility of KWA and the contractor to get appropriate sanction from 

the related authority. 

9.3  OCCUPATION OF LAND 

No land belonging to or in possession of the Authority shall be occupied by the contractor 

without the permission of the Authority. The contractor shall not use or permit to use such land 

occupied by him for the purpose other than the execution of the works. 

 

9.4  WATER, POWER AND APPROACH ROAD 

The contractor shall, at his own cost, make arrangements for obtaining supply of water and 

power necessary for the work. 

9.4.1  The Authority may supply to the contractor part/or whole of the quantity of water required for 

the execution of the work, from the existing water supply system, if any, near the site of the 

work if feasible on such, terms and conditions and on such charges as shall be determined by 

the Authority observing the relevant rules prevailing in KWA for such connection and payable 

by the contractor, provided that the contractor shall at his own expense, arrange to effect the 

connection and lay additional pipelines to the site. 

9.4.2  Notwithstanding the provision contained in Clause 9.4.1, the Authority shall not guarantee the 

supply of water and no claim for compensation for any failure or short supply of water by the 

Authority shall be entertained.  

9.4.3  The Authority shall render necessary assistance to the contractor for obtaining the power 

connection, but the expenses for such connections and Electrical Energy charges shall be borne 

by the contractor. 

9.4.4  For testing of pipelines and water retaining structures during the progress of work, the 

contractor must arrange his own supply of water. 

9.4.5  The Authority does not undertake to construct or make available any approach road or other 

means of approach to the proposed work site and the tenderer shall get acquainted with the 

available means of approaches to the proposed site and quote for the various items. The 

Authority shall not be liable for any claim raised later, on the plea of non-availability or non-

access to the site. 

9.5  TEMPORARY SHEDS AT WORKSITE 

9.5.1  The contractor shall at his own expense, provide himself with site office sheds, store house and 

yard in such situations and in such number as is requisite, in the opinion of the Executive 
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Engineer, for efficiently carrying out the work and the contractor shall keep at each of such 

sheds, store houses and yards, sufficient quantity of materials and plant in stock so as not to 

delay the carrying out of the work with due expedition and the Executive Engineer and his 

assistant shall have at all reasonable times, free access to the said sheds, store houses and yards 

for the purpose of inspecting the stock of materials and plant stored therein, and any materials 

or plant objected to by the Executive Engineer shall be forthwith removed from the shed, store 

house or yards by the contractor. The contractor shall at his own expense provide and maintain 

suitable arrangements and equipment as may be deemed necessary by the Authority for the 

proper execution of the work. 

9.5.2  When temporary sheds, stores etc. put up by the contractor are no longer required in the 

opinion of the Authority, the contractor shall remove them at his own expense and in such 

manner as the Executive Engineer may direct. In the event of any failure on the part of the 

contractor to remove any such temporary work, the Executive Engineer shall cause the same to 

be removed and all the costs of such removal including the cost of supervision and other 

incidental charges shall be recovered from the contractor. 

9.5.3  If temporary huts provided by the contractor on the land of the Authority for the 

accommodation of labour engaged by him in connection with the work are no longer required 

after the completion of the work, it shall be the duty of the contractor to hand over to the 

Authority vacant possession of the said land, and if the contractors labour refused to vacate and 

has to be evicted by the Authority, all expenses incurred by the Authority in connection 

therewith shall be met by the contractor or be recovered from him. 

9.6  SETTING OUT 

9.6.1  The contractor shall be responsible for the true and proper setting out of the works and for the 

correctness of the position, levels, dimensions and alignments of all parts of the work and for 

the provision of all necessary instruments, appliances and labour in connection therewith. If at 

any time during the progress of the work, any error shall appear or arise in the position, levels, 

dimensions or alignments of any part of the work, the contractor on being required to do so by 

the Executive Engineer shall at his own expense rectify such error to the satisfaction of the 

Executive Engineer. The checking up of any setting out or any line or level by the Executive 

Engineer or his assistant shall not in any way relieve the contractor of his responsibility for the 

correctness thereof and the contractor shall carefully protect and preserve all bench marks, site 

and rails, pegs etc. used in setting out the work. 

9.6.2  The contractor shall keep at his own cost all portions of work free from water or dampness due 

to spring, seepage or inclement weather and in a neat and sanitary condition. 
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9.7.  EXECUTION OF WORK 

 

9.7.1  The decision of the Chief Engineer shall be final, conclusive and binding on all questions 

relating to the meaning of drawings and specifications and to the quality, workmanship and 

materials used on the work. 

9.7.2  The whole of the work shall be executed in perfect conformity with the specifications and 

drawings of the work approved by the Authority. If the contractor performs work in a manner 

contrary, to the specifications and drawings or any of them, he shall bear all costs arising or 

ensuing there from and shall also be liable to the Authority for any loss. 

9.7.3  The whole of the work specified and provided for in the contract or that may be necessary to 

be done in order to form and complete any part thereof shall be executed in the best and most 

substantial workman like manner with materials of the best and approved quality of their 

respective kinds, according to the particulars contained in or implied by the specifications and 

as referred to in any additional particular instructions and drawings as may be found requisite 

to be given during the execution of the work and to the entire satisfaction of the Executive 

Engineer. 

 

9.8.  WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 

9.8.1  The contractor shall not carry out any work between the hours of sunset and sunrise without 

the previous permission of the Executive Engineer or his assistant in writing. 

9.8.2  No work shall be done on Sundays and holidays without the written permission of the 

Executive Engineer or his assistant. 

9.8.3  However, when work is unavoidable or necessary for the safety of life, property or works, the 

contractor shall take necessary action forthwith and report to the Executive Engineer 

immediately. 

 

9.9  FACILITIES OF INSPECTION 

9.9.1  The contractor shall afford the Officers of Kerala Water Authority every facility for entering in 

and upon any portion of the work at all hours for inspection or for any other purpose and shall 

provide all labour, materials, planks, ladders, pumps, appliances and things of every kind 

required for the purposes aforesaid and the Chief Engineer or his assistant shall at all the times 

have access, free of cost, to every part of the work and to all places at which materials for the 

work are stored or being prepared.  
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9.9.2  The contractor shall give at least seven days notice in writing to the Executive Engineer and 

his Assistant whenever any work or materials are intended to be covered up in the earth in 

bodies or walls or otherwise to be placed beyond the reach of measurements so that the work 

may be inspected or the correct dimensions thereof may be taken before the work is so covered 

or placed beyond the reach of measurement and where the contractor defaults to give such 

notice the same shall at the opinion of the Executive Engineer or his assistant be uncovered 

and measured at the expenses of the contractor or in the alternative, no payments shall be made 

for such work or materials. 

9.9.3  Should the Chief Engineer or any other Engineer / Supervisor authorized in writing by him to 

supervise the work, at times, consider it necessary for the purpose of enabling him to make any 

inspection or tests or analysis or to verify or ascertain the quality or strength of any part of the 

work or of any materials the contractor shall if and when so required to do by the Executive 

Engineer or the person authorized as aforesaid, open up the work or the materials for 

inspection or testing or analysis, or pull down, or pull out the work into any number of parts 

and make such openings into, under or through any part of the work, as may be directed and 

provide all things which in the opinion of the Executive Engineer or the person authorized as 

aforesaid, may find necessary to enable the inspection or tests or analysis of the work or any 

part thereof or of the materials or workmanship to be made and the contractor shall close up, 

cover, re-build, and make good the whole at his own cost, as and when directed by, and to the 

satisfaction of the Executive Engineer, provided always that the work, in the opinion of the 

Executive Engineer is found to be satisfactory and in accordance with the contract, the 

expenses incurred by the contractor for such examination, inspection or test shall, upon a 

certificate in this behalf by the Executive Engineer, be borne by the Authority. 

 

9.10  SUSPENSION OF WORK 

9.10.1 The contractor shall not suspend any work without the prior written permission of the 

Executive Engineer in charge of the work under any circumstances. Any such suspended work 

shall be treated as incomplete and abandoned by the contractor and the Authority shall have 

the right to get such works completed through any other manner at the risk and cost of the 

contractor. 

9.10.2 The contractor shall, on an order issued by the Executive Engineer that for any reason the work 

shall not be commenced or shall be suspended or stopped before completion, the contractor 

shall be paid for the work actually done and materials actually supplied up to the date of 

stoppage but the Authority shall be held in no way responsible for any further liability. 
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9.11  ALTERATION IN THE WORK TO BE AUTHORISED 

9.11.1 No alteration in, or additions to, or omissions from or abandonment of any part of the work 

shall be deemed to be duly authorized except under written instructions from the Executive 

Engineer and it shall be the duty of the contractor to obtain in time such written instructions in 

every case. 

9.11.2 If any work over and above that in the contract is required to be executed at the site the 

contractor shall have no right to be entrusted with the execution of the work and the same may 

be carried out through another contractor or contractors or by other means at the discretion of 

the Authority. 

9.11.3 The Executive Engineer shall have full powers to send persons upon the premises to execute 

fittings, other works etc., not included in the contract for whose operations the contractor shall 

afford every reasonable facility during ordinary working hours, provided that such operations 

shall be carried out in such a manner as not to impede the progress of the work, included in the 

contract, but the contractor shall not be responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided that he complies with the Executive 

Engineer‟s instructions in connection there with and provided that the damage is not caused by 

himself or his employees. The contractor shall, at all times, cooperate, assist, attend on, and 

afford facilities for such specialists, as may be employed by the Executive Engineer or other 

works, in connection with the work. The contractor shall also cause such special work or 

protect it as instructed to avoid injury during progress of the work. For failure, so to protect, 

the contractor must make good any damage caused. If any part of his work depends for proper 

execution upon or results from the work of the other contractor, the former shall inspect and 

promptly report to the Executive Engineer any defect in the work of the latter likely to render it 

unsuitable for proper execution and results. The failure of the contractor entrusted with the 

work so to inspect and report shall, for all purposes be deemed to constitute an affirmative 

approval of the work of the other contractors as being fit and proper for the receipt of his work, 

except as to defects which may develop in the work of the latter contracts after the execution 

of his work. 

 

9.12  PRECAUTIONS DURING PROGRESS OF WORK 

9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, masonry pillars 

or other marks set up by the Authority for guidance in the execution of the work are not 

disturbed, removed or destroyed and if any such marks as in the opinion of the Executive 
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Engineer or his assistant, found disturbed, removed or destroyed, they will be replaced by the 

Authority at the cost of the contractor. 

9.12.2 During the execution of the work, the contractor shall at his own cost provide adequate 

materials for all works relating to shoring, timbering, strutting, scaffolding etc. and execute the 

same in such a way as to ensure, in abundant measure, the stability and safety of all structures, 

excavations and works and further ensure that no physical injury or harm is likely to be caused 

to any person or no damage or loss is caused to any property. When two or more contractors 

are engaged on work in the same vicinity, they shall work together in a spirit of co-operation 

and accommodation. 

The contractor shall not take or cause to be taken any steps or action that may cause, 

disruptions, discontent or disturbance to the works, labour and arrangement of other 

contractors in the neighbouring or other project localities. In case of any difficulties amongst 

the contractors, the Executive Engineer shall conduct his work so far as it affects the others. 

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the extent 

permitted by the Executive Engineer. All compensation claimed by the authorities concerned 

for any unauthorized closure, cutting through, alteration, diversion or obstruction to such roads 

or water courses by the contractor be deducted from any sums which is due to or may become 

due to him in terms of the contract, or otherwise according to law. 

9.12.4 The contractor shall be responsible for taking all precautions to ensure the safety of the public, 

whether on the property belonging to the Authority or others and shall post such look-out men, 

as may in the opinion of the Executive Engineer, be required to comply with the regulations 

pertaining to the work. 

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for 

construction and shall employ trained workmen conversant with the safety regulations. The 

contractor shall employ only tested equipment and tools for safety and shall periodically repair 

them to the satisfaction of the Executive Engineer. All test certificates shall be made available 

to the Executive Engineer at the site of the work. If at any time, in the opinion of the Executive 

Engineer or his assistant, this provision is not complied with the contractor shall forthwith 

replace equipment and tools. 

9.12.6 The contractor shall display notices and arrange for proper fencing at such places where 

hazardous work is being carried out. The contractor shall provide at his own expense on the 

work to the satisfaction of the Executive Engineer proper and sufficient fire fighting 

equipment, first aid appliances etc. which shall at all times be available for use. 
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9.12.7 The contractor shall at all times comply with all rules and regulations made by the 

Government, local bodies and such directions as may be issued by the Authority from time to 

time in regard to safety, first aid and health measures. The contractor shall be legally and 

financially liable for any lapse in taking precaution during execution of works. 

 

9.13.  PROCEDURE TO RECTIFY DEFECTIVE WORKS 

 

9.13.1 If it shall appear to the Executive Engineer or his assistant, at any time during the progress of 

the work or at any time prior to the expiration of the Defect Liability Period of the work, that 

any work has been executed with unsound, imperfect or unskilled workmanship or with 

materials of inferior description, or that any materials or articles provided by the contractor for 

the execution of the work are unsound or of a quality inferior to that contracted for, or 

otherwise not in accordance with the contract, the contractor shall, on demanding in writing by 

the Chief Engineer or his assistant to specify the work, materials or articles, complained of and 

within the period of time mentioned in the demand, pull down, take up, or take out the work so 

complained of or objected to, remove from the site or separate from other materials or sort out 

the materials or articles or part thereof shall have been included any ( on account ) payment to 

the contractor, the same shall be taken in to account and deducted from any subsequent 

payment due to the contractor. The contractor shall also remove from the work and site any 

equipment fixed or otherwise objected to by the Executive Engineer or his assistant or any 

other persons authorized in writing by him. 

9.13.2 The contractor shall forthwith rectify or remove and reconstruct the works so specified either 

in whole or in part, as the case may require, or as the case may be, and provide proper and 

suitable materials or articles for material or articles complained of or objected to. If the 

contractor fail to remedy any defect within the period specified in demand mentioned in sub 

clause above and in the manner required, or if he shall fail to remove from the site any 

materials or articles condemned as unsound or otherwise not in accordance with the 

specifications or to substitute suitable articles for the materials complained of or objected to, 

the Executive Engineer or his assistant may cause such work to be carried out and such 

materials or other articles to be replaced by such means as he think fit, and all expenses 

consequent thereon, or incidental thereto, auxiliary thereof, shall be met by the contractor and 

borne by him and shall be recoverable from him by the Authority or may be deducted by the 

Executive Engineer from any moneys due or that may thereafter become due to the contractor. 
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9.13.3 Should the Executive Engineer consider that the work, although not executed in strict 

accordance with the specifications may be allowed to stand, payment for the same shall be 

made at such reduced rate as may be fixed but this procedure is quite optional on his part and 

shall have the concurrence of the Chief Engineer. 

9.13.4 In case of quality of work done is found poor, contractor will be liable to compensate for cost 

of rectification/replacement and shall be blacklisted from participating in future tenders. 

9.14  SUPPLY & TESTING OF MATERIALS 

9.14.1 The Contractor shall supply all the materials including pump sets, compressors, electrical panel 

boards, electrical and wiring materials, pipes and specials covered under the contract at his 

own cost. The pipes, specials, pumps etc. should be tested at the factory by one of the Third 

party inspection agencies acceptable to KWA and witnessed or by the technically qualified 

officers of KWA if the contract value exceeds Rs. 100 Lakhs and by departmental officer 

deputed by KWA if the contract value is less than Rs. 100 Lakhs. Inspection certificates should 

be produced along with the materials. This third party inspection is mandatory for all pipes, 

specials and pumping and electromechanical equipments supplied by the contractor. Also 

ISI/ISO marked materials should alone be accepted, wherever ISI/ISO specifications is 

available for such item. In respect of ISO marked pipes the contractor shall furnish third party 

inspection certificates from internationally recognized inspection agencies at no extra cost to 

the KWA. Any disputes between the contractor and the supply in fixing the inspection 

agencies shall be a matter for settlement among themselves and the KWA shall not be a party 

to such disputes. The lump sum amount quoted shall be inclusive of the cost of all materials 

and inspection as specified herein. Assistant Executive Engineer/Executive 

Engineer/superintending Engineers having minimum 5 years service before retirement shall 

only be deputed for pre delivery inspection conducted in the  manufacturing unit. 

9.14.1.1. All materials shall be supplied by the Contractor in a phased manner as per the phased 

supply schedule prepared by the agreement executing authority.  Quantity and time of each 

supply shall be specifically mentioned in the schedule in tune with the time of completion. 

9.14.1.2. Schedule for phased supply of pipes and specials shall be prepared by the agreement 

executing authority based on the following criteria. 

 a)Targeted progress of pipe laying works 

 b) Availability of permission from other agencies (PWD, NH, NHAI, KSTP, KRFB, 

Corporation, Panchayath etc.) for laying pipes 

9.14.1.3. Each supply of materials shall be done by the Contractor only after getting written 

instruction from the Executive Engineer concerned. 
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9.14.1.4. The Executive Engineer in charge shall direct the Contractor to place supply order in each 

phase after evaluating actual progress of laying of pipes supplied in the previous phase. 

9.14.1.5. Agreement executing authority shall have the authority to modify the schedule for phased 

supply of remaining materials during the progress of work, if there is variation from the 

targeted progress. 

9.14.1.6. On each supply, Contractor may submit bills for materials supplied not exceeding 80% of 

estimate rate / quoted rate of materials, whichever is less. 

9.14.2 Before using any material for the work, the contractor at his own cost, shall submit to the 

Executive Engineer for his approval such samples of materials as are proposed to be used. The 

materials shall strictly conform to the specifications approved by the Authority. 

Notwithstanding anything contained in this clause, the contractor shall be held fully 

responsible for the quality and soundness of all the materials and machinery that are supplied 

by him for execution of the work and completion of the project and the Executive Engineer's 

approval and inspection by third party inspection agency before delivery shall not in any way 

absolve him of his responsibility in this matter. 

9.14.3 The contractor shall test or obtain the approved analysis of or weigh all materials required by 

the specification to be tested or analyzed or weighed where so required by the Executive 

Engineer and shall, if any when so required to do, test the whole or each part of the work or the 

materials in such manner at such times and such place or places, whether before or by the 

specifications or as may be directed by any of the persons aforesaid. 

9.14.4 The contractor shall, if and when so required by the Executive Engineer to do, prepare and / or 

submit samples of works and materials for the approval of the Executive Engineer such 

samples shall be retained by the Executive Engineer and no materials which are required to be 

so tested or analyzed or weighed or of which samples have to be submitted, shall be used in the 

work, until tests, analysis, weights or samples as the case may be shall have been approved in 

writing by the Executive Engineer. 

9.14.5 All materials for the work must comply with the requirements or specifications laid down in 

the tender form and must satisfy the tests and / or analysis laid down in the specifications of 

the Bureau of Indian Standards/International Standards Organization or such other recognized 

specifications as the Executive Engineer may direct as being equivalent thereto, and in either 

case, with such additional tests and I or analysis as the Executive Engineer may order or in the 

absence of such standards or specifications, with such requirements, tests and analysis as in the 

opinion of the Executive Engineer, are fair and suitable. 
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9.15  TOOLS AND PLANT SUPPLIED BY AUTHORITY 

9.15.1 It shall be the duty of the contractor to provide adequate tools and equipment needed to do the 

work efficiently and expeditiously. In case any required item of equipment or machinery is 

available with the Authority the same may be supplied to the contractor on hire at the 

discretion of the Executive Engineer at the rate fixed by the Executive Engineer and on 

conditions current in the Authority. The contractor shall bear the running expenses excluding 

the pay of the Authority staff attached but including cost of restoring the same in good 

condition at the time of return, due allowance being made for fair wear and tear.  

9.15.2 In the event of any departmental material including plant and equipment being made available, 

the contractor shall arrange for transportation and safe up-keep of the same. 

9.15.3 No extension of time will be granted for delay in the procurement of construction equipment 

and / or spare parts by the contractor. 

9.15.4 The contractor shall take responsible care of all tools and plant belonging to the Authority and 

issue to the contractor for the purpose of the work and shall be liable for any damage or loss 

caused to the same by him, his agents or his workmen or others whilst the same were in his 

charge. The contractor shall sign valid receipts for the tools and plant issued to him by the 

Executive Engineer from time to time and on completion of the work, shall be bound to carry 

out repairs and shall be liable for any damage done thereto. 

9.16  SUBLETTING OF CONTRACT 

The contractor shall not at any time assign, sublet his contract or any part thereof to any person 

or allow such person to become in any way interested therein in any manner what so ever 

without the prior permission in writing of the Executive Engineer in charge of the work. Any 

contravention of this condition shall entitle the Authority to rescind the contract and shall also 

tender the contractor liable for payment to the Authority in respect of any loss or damage 

arising out of or ensuing from such recession of the contract. Provided further that where the 

subletting of the work by the contractor, in any case, is permitted' by the Authority, the 

contractor shall not, at any time, be absolved of any obligation or responsibility under the 

contract or any part thereof and shall continue to be responsible for all acts or omission and 

commissions of the sub contract, his agents, servants or workmen as fully and effectually as if 

the same were acts of omissions and commissions of the contractor, his agents, servants or 

workmen, as the case may be. 

9.17  CONTRACTOR'S AGENT: 

9.17.1 The contractor shall, when he is not personally present at the site of the work invariably place 

and keep at such site a properly qualified agent, duly authorized and empowered to act on his 
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behalf and to receive on his behalf the orders and instructions required or permitted under the 

contract to be given to the contractor by the Executive Engineer or his subordinates to 

supervise the work. All such orders and instructions given to, and all acts done by agents shall 

be binding on the contractor as if such orders and instructions were given to him or, such acts 

had been done by him. 

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation and the address 

of the Agent. 

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Executive Engineer 

the name and other relevant details of the person intended to be appointed as his agent and no 

appointment shall be made until the Executive Engineer has approved the same and notified 

his approval in writing to the contractor and whenever the contractor desires to change his 

agent the same procedure as for the appointment of a new or fresh agent shall be followed. 

9.17.4 From the moment the agent so approved and appointed takes charge of the work, he shall be 

held to be fully authorised and empowered to present and act for and on behalf of the 

contractor for all or any of the purpose of the contract, and notwithstanding the absence of any 

formal authority or definite' instructions from the Contractor to the said agent or any defects 

therein, or the imposition of any restrictions or limitations on the power or authority of such 

agent by the contractor, nothing whatsoever shall in any way affect, qualify or limit the full 

authority or power of such agent, or absolve the contractor of his liabilities or obligations 

under the contract. 

9.17.5 The contractor shall forthwith remove from the site and works and not to re - employ without 

the written permission of the Executive Engineer, obtained in his behalf, any agent whose 

removal the Executive Engineer have asked for in writing, or any assistant whom he may 

consider incompetent or is sufficiently qualified or to have been guilty of misconduct or 

negligence and whose removal the Executive Engineer may have asked for in writing. 

 

9.18  SUPERVISORY STAFF OF THE CONTRACTOR 

9.18.1 The contractor shall not employ any person who was in the service of the Authority or the 

Government without definite written sanction of the Authority. The staff employed at the site 

by the contractor shall be the same as he has agreed for in the relevant format included in this 

tender document. Any change from the same shall have proper written acceptance of the 

Executive Engineer. 

9.18.2 The contractor shall at all times place and keep on the work an adequate number of efficient 

and competent staff to give necessary directions to his workmen in the execution of the work 
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and to see that the workmen execute the work in a sound and proper manner and shall employ 

only such supervisors, workmen and labourers in or about the execution of the work, as are 

careful and skilled in their various trades and callings. 

9.18.3 The contractor shall forthwith remove from the work any supervisor, workmen or labourer 

objected to by the Executive Engineer, and if and whenever so required by the Executive 

Engineer the contractor shall submit the correct return showing the name of all staff and 

workmen employed by him or about the work. 

9.18.4 If, in the opinion of the Executive Engineer, the contractor is not employing on the work such 

number of staff and workmen as is reasonably necessary for the, proper completion of the 

work within the time prescribed he shall forthwith communicate his opinion in writing to the 

contractor, and the contractor shall within seven days of the receipt of the said communication, 

employ such additional staff and labour as may be required by the Executive Engineer and any 

failure on the part of the contractor to comply with such instructions shall entitle the Authority 

to rescind the contract. 

9.18.5 The contractor shall engage not less than one Engineering Graduate and one Engineering 

Diploma holder at the work site at his cost and any failure in this regard will be treated as 

breach of contract and shall entitle the Authority to penalize the contractor/rescind the contract. 

9.19  DAMAGES PAYABLE BY THE CONTRACTOR 

9.19.1  DAMAGE TO PROPERTY AND PERSON 

1.  The contractor shall, at his own expenses and to the satisfaction of the Executive 

Engineer, reinstate and make good or be liable for any compensation for any injury, 

loss or damage occasioned to any property or right whatsoever, including the property 

and right of the Authority, servants or employees of the Authority, being injury, loss or 

damage arising out of or in any way connected with, the execution or purported 

execution of the contract, and further the contractor shall indemnify the Authority, 

private person, in respect of any such injury including ,any injury resulting in death or 

disability to person or property, including all claims which may arise under the 

Workmen's Compensation Act, or under any other law for the time being in force or 

otherwise. 

2.  The contractor shall (except if and so far as the specifications otherwise provide) 

indemnify and keep indemnified the Executive Engineer for all losses and claims for 

injuries or damages to any person or property whatsoever including surface or other 

damage to land being or crops being on the side suffered by tenants and occupiers 

which may arise out or in consequence of the construction and maintenance of the 
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works and against all claim, demands, proceedings, damages, costs charges and 

expense whatsoever in respect thereof or in relation thereto, provided always that 

nothing therein contained shall be deemed to render the contractor liable for or in 

respect of or to indemnify the Authority against any compensation or damages for or 

with respect to 

a.  the permanent use or occupation of the land by the work or any part thereof (save in 

respect of damage to crop as aforesaid). 

b.  the right of the Authority to construct the work or any part thereof on, over, under in or 

throughout the land. 

c.  interference whether temporary or permanent with any right of light, airway or water 

or other easement or quasi-easement which is the unavoidable result of the 

construction of the work in accordance with the contract. 

d.  injuries or damages to person or property resulting from any act or neglect done or 

committed during the currency of contract by the Authority /Departmental officers, 

servants or other contractors (not being employed by the contractor) or in respect of 

any claim demand, proceedings, damage, cost, charges and expenses in respect thereof 

or in relation thereto. 

3.  If compensation has to be paid to court attachment or judgment etc. due to damage of 

person or property, such amount will be recovered from the contractor / tenderer. 

4.  The contractor shall insure all the employees employed in the work site as per rules 

against any accidents and further claim. Kerala Water Authority will not be responsible 

for any such accidents/claims of employees of the contractor. 

 

9.19.2   METHOD OF RECOVERY 

 

1.  Damages payable by the contractor under the terms of the contract may be deducted by 

the Executive Engineer from part of his Performance Guarantee or from any other 

sums due, or which may become due to him from the Authority or through revenue 

recovery proceedings. 

2.  In every case in which under any clause or clauses of this contract, the contractor shall 

have rendered himself liable to damages amounting to the whole of his Performance 

Guarantee, the Executive Engineer shall have powers to rescind the contract altogether 

and to have the work completed without further notice, at the contractor's risk or 

expense as the Agreement Authority/Executive Engineer may deem best suited to the 
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interest of the Authority and the contractor shall have no claim to compensation for 

any loss that may accrue from any material he may have collected or engagements he 

may have entered into, on account of the work and the Executive Engineer shall have 

powers to deduct whatever amount may be expended on the completion of the work, 

from any sums that may be due or become due from the Authority to the contractor on 

account of this or any other work or recover such sums from him and his assets, 

movable and immovable under the provision of the Revenue Recovery Act for the time 

being in force, as if they were arrears of land Revenue or otherwise as the Authority 

may choose. And in case the contract shall be rescinded under the provision aforesaid, 

the contractor shall not be entitled to recover or be paid any sum of any work actually 

performed under this contract unless and until the Executive Engineer shall have 

certified the performance of such work and the value thereof and he shall only be 

entitled to be paid the value so certified. 

3.  In the event of the Executive Engineer's putting in force the powers vested on him 

under the preceding clause, he may, if he so requires it, take possession of all tools, 

plant, materials and stores or any portion thereof, on the place where the works were to 

be performed or on other land of the Authority adjoining thereto, paying or allowing 

for the same in account, at the contract rates, or if not specially provided for therein at 

current market rates, otherwise the contractor may be required to remove such tools, 

plant and materials or stores from the premises, and in the event of his failing to do so, 

the Executive Engineer may remove them at the contractors expense or sell them by 

auction on account of the contractor. The Executive Engineer may devote all, or such 

portion as may be requisite, any guarantee or reserve fund or any moneys due to or 

become due to the contractor for this or any other work to make good, bad or 

indifferent work, on the part of the contractor in such manner as he may think 

desirable. 

4.  If it shall appear to the Executive Engineer or his subordinate in charge of the work, 

that any work has been executed with unsound imperfect or unskilled workmanship, or 

with materials of an inferior description, the contractor shall on demand in writing 

forthwith rectify, relay, remove or reconstruct the same in whole or in part, as the case 

may require, at his own cost, and in the event of his refusing to do so within a period to 

be specified by the Executive Engineer or his subordinate or if he shall fail to remove, 

from the site of the work within a specified period any material or article which is 

considered by the same officers as unsound or of bad quality or not agreeable to the 
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terms of the contract and to provide immediately suitable materials or articles in lieu of 

these condemned, then the contractor shall be liable to pay damages at the rate of one 

percent on the amount of the estimate for every day not exceeding ten days that he fails 

to comply with the written demand of the Executive Engineer or his subordinates. And 

in the event of non-compliance of the written demand even after the lapse of ten days 

the contract is liable to be terminated at the risk and cost of the contractor without 

further notice. 

5.  All compensations or other sums of money payable by the contractor to the Authority 

under the terms of this contract with the Authority or under any other contract with the 

Authority, shall without prejudice to any other mode of recovery, be recoverable from 

the contractor by way of deduction or payment, out of the sale proceed of a sufficient 

part of the Performance Guarantee held in Government Securities or in National 

Savings Certificate or out of the interest accrued thereon or out of the said Performance 

Guarantee held in cash or out of any sums which may be due or may subsequently 

become due, to the contractor from the Authority, on any account what so ever and in 

the event of the value of his Performance Guarantee being reduced by reason of any 

such deductions the shortage shall be made up by effecting extra recovery from 

subsequent bills or sales. 

9.20  RELICS AND EXCAVATED MATERIALS 

9.20.1 All gold, silver and other materials of any description and all precious stones, coins, treasures, 

relics, antiquities and other similar things which shall be found in or upon the site shall be the 

property of the Government and the contractor shall duly preserve the same to the satisfaction 

of the Authority and shall, from time to time, deliver the same to such person or persons as the 

Authority may appoint to receive the same. 

9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, ballast, 

earth, rock or other substances or materials which may be obtained from any excavation made 

in or upon the site, or any building or produce standing upon the site at the time of obtaining 

the delivery or possession thereof and all such substances, materials, buildings and produce 

shall be and shall continue to be the property of the Authority provided that the contractor 

may, with the permission of the Executive Engineer use the same for the work at such cost as 

may be determined by the Executive Engineer. 

9.21  REPORTING OF ACCIDENT 

The contractor shall be responsible for the safety of all employees or workmen employed or 

engaged by him on and in connection with the work and shall forthwith report to the Executive 
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Engineer or his assistant all cases of serious accidents/injuries to any of them, however caused 

and whatever occurring on the work and shall make adequate arrangements for rendering all 

possible aids to the victims of the accidents. 

 

9.22  WORKMEN'S COMPENSATION ACT 

In every case in which, by virtue of the provisions of Sub Section (1) of Section 12 of the 

Workmen's Compensation Act 1923, if the Authority is obliged to pay any compensation to a 

workman employed by the contractor in the execution of the work, Authority shall recover 

from the contractor the amount of the compensation so paid and, without prejudice to the rights 

of the employer under Sub Section (2) of Section 12 of the said Act, the Authority shall be at 

liberty to recover such amount or any part thereof by deducting it from the Performance 

Guarantee or from any sum due from the Authority to the contractor, whether under these 

conditions or otherwise. The Authority shall not be bound to contest any claim made against 

him under Sub Section (1) of Section 12 of the said Act except on the written request of the 

contractor and upon his giving to the Authority full security for all the costs for which the 

Authority may become liable in consequence of contesting such claim. 

 

9.23  WAGES TO LABOUR 

9.23.1 The contractor shall comply with the provisions of the Minimum Wages Act and the rules 

made there under in respect of all employees or workmen employed or engaged by him on 

road construction or in  building operations or in stone breaking or stone crushing for the 

purpose of carrying out the contract. 

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be used 

wholly or partly under the direct orders and control of the Authority whether in connection 

with the work being executed by the contractor or otherwise for purposes of Authority such 

labour for the purpose of this clause, be deemed to be persons employed by the contract.  

9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be 

directed to be paid by the Authority, such moneys shall be deemed to be moneys payable to the 

Authority by the contractor, and on failure of contractor to repay the Authority any moneys as 

aforesaid within 7 days after the same shall have been demanded, the Authority shall be 

entitled to recover the same from any money due to the contractor under the contract or any 

other contract with the Authority. 

9.23.4 The Authority shall also be entitled to deduct from any money due to the contractor (whether 

under the contract or any other contract with the Authority) money paid or payable by the 



Tenderer 74  Superintending  Engineer 

Authority by way of any compensation under the said Act or on account of costs or expenses 

in connection with any claims thereto and the decision of the Executive Engineer on any 

question arising out of the application of this clause shall be final and binding upon the 

contractor. 

9.23.5 In respect of all labour directly or indirectly employed, in works for the performance of the 

contract as part of this agreement, the contractor shall comply with or caused to be complied 

with all rules framed by the Authority from time to time for the protection of health and 

sanitary arrangements for the workers employed by the Kerala Water Authority and its 

contractor. 

9.24  LABOUR RETURNS 

Monthly labour returns shall be submitted by the contractor to Executive Engineer in the 

proper forms so as to reach him not later than the first of every month. In addition to the above, 

the contractor shall also maintain daily and weekly returns of labour employed by him and 

these shall be made available for verification by the officers of Kerala Water Authority as and 

when called for. 

 

9.25  CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL 

All documents correspondences, decisions and orders concerning the contract shall be 

considered as confidential and / or restricted in nature by the contractors and he shall not 

divulge or allow access to them by any unauthorized person. 

 

9.26  MATERIALS TO BE SUPPLIED BY THE AUTHORITY 

It shall be the responsibility of the contractor to arrange for materials and the Authority shall 

not issue any material to the contractor. 

 

9.27  CONTRACTOR’S RESPONSIBILITY FOR STORES 

The materials such as Cement, MS Rods, tor steel and other materials including pipes and 

specials required for the work shall be procured by the contractor and the lump sum amount 

quoted should be inclusive of the cost of cement, steel and all other materials. The cement 

supplied for use shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest 

amendments, if any. The materials should bear the relevant ISI/ISO certification marks. Before 

using any material for the work, the contractor, at his own cost, shall submit to the Executive 

Engineer for his approval such samples of material as are proposed to be used. The materials 

shall strictly conform to the specifications approved by the Authority. Notwithstanding 
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anything contained in this clause, the contractor shall be held fully responsible for the quality 

and soundness of all the materials and machinery that are supplied by him for the execution of 

the work and completion of the project and the Executive Engineer‟s approval shall not in any 

way absolve him of his responsibility in this matter. The standard tests as per ISS to ensure the 

quality of cement, steel and other construction materials shall be got done by the contractor at 

their cost as per the direction of the officers of Kerala Water Authority to ascertain the quality. 

The Authority reserves the right to super check the results. If the materials supplied are found 

to be not passing the tests, the same shall be rejected by the Executive Engineer and the 

contractor shall be bound to dismantle and remove such constructions already made using such 

sub standard quality materials if found during the erection of the work and the contractor shall 

be fully responsible and liable for such losses to the Kerala Water Authority. 

 

9.28  MATERIALS AND PLANT AT WORKSITE 

All materials and plants brought by the contractor in or upon the site or on the land occupied 

by the contractor in connection with the work and intended to be used for the execution thereof 

shall not be removed from the site of work without the permission of the Executive Engineer. 

9.29  GENERAL 

All other conditions shall be as in force in the Kerala Water Authority, if it is found 

 relevant to explain any clause of this NIT. Otherwise the conditions are strictly independent. 

  

 

 

  

  

 The Superintending Engineer 

 P. H. Circle, 

 Kerala Water Authority, 

 Kannur. 
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KERALA WATER AUTHORITY 

10. GENERAL TECHNICAL SPECIFICATIONS 

10.1  GENERAL 

10.1.1  Generally, the specifications of all materials and work pertaining to this contract shall be 

governed by the relevant Indian Standards and by MDSS. In the absence of Indian Standards, 

the British Standard Specifications shall be followed. The specifications furnished hereunder 

are only to enlighten the tenderer on the requirements of Kerala Water Authority and are not 

intended to be against any other specifications stipulated by BIS or other standards and 

common practices widely adopted in the country at present. In case of a doubt regarding the 

specifications, the Engineer in charge will clear the doubts and give final decision based on the 

written request of the contractor. The decisions intimated in writing shall be binding on the 

contract work. 

10.1.2  The successful completion of this contract calls for site surveys, investigation, planning, 

hydraulic and structural design of the components, assessment of capacity/standard of 

mechanical, electromechanical and electrical items to be procured, preparation of procurement 

schedule, preparation of implementation schedule etc. The tenderer shall see that he always 

sticks on to conservative designs based on time tested and well accepted practices as per the 

guidelines and norms prescribed by BIS, CPHEEO or such other institutions. 

 

10.1.3. REPORTS, DESIGNS AND DRAWINGS 

1  Reports, designs and drawings etc. connected with the work shall be furnished by the 

contractor for approval, minimum in triplicate copies or as called for by the Engineer 

in charge. 

2  Contractor shall prepare and submit to the approving authority seven additional copies 

of the approved drawings immediately on receipt of approval for transmission to 

various field offices. 

3  On completion of approval of all items connected with the project, the contractor shall 

prepare three copies of bound volumes of the approved documents and furnish to the 

approving authority. The preparation and binding of this document should be in such a 

manner that during the long period of future reference and recorded life, it shall not get 

disintegrated nor legibility lost. 
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10.1.4 ECO-FRIENDLY SYSTEM OFFER 

The system offered and as completed shall be environment friendly and shall not affect / alter 

the environment beyond any permissible limits stipulated by concerned institutions. 

 

10.1.5  MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

1  When the works under this contract are executed situations may arise when the works 

are affected by other manmade structures either in service or abandoned. It is also 

likely that other utility services installed by various Government bodies are affected by 

the works under this contract. It shall be the duty of the contractor to ensure whether 

adequate sanction has been obtained from the authority concerned for the work with 

the help of Kerala Water Authority before the works of such affected portions are 

undertaken. Any damage caused to any of the manmade structure or any of the utility 

services will have to be made good by the contractor at his cost. The contractor has to 

restore the original position if he has to demolish any structure like culverts, compound 

walls etc during the course of work at his own cost. 

2  However, restoration of PWD roads is exception to this. The KWA will bear the cost 

of such restoration of roads provided damaging of the road was essential for the 

execution of works under this contract. 

 

10.2  EARTHWORK EXCAVATION 

1  Earthwork excavation means earthwork in all classes of soils / rocks whenever removal 

shall be not by blasting. Earthwork excavation shall be done with adequate care so that 

underground service lines or adjacent structures are not damaged and appropriate 

protective measures such as shoring / strutting / sheet piling etc. are adopted for such 

items as required and approved by the Engineer in charge of the work. The width of 

trench should be as per the requirement and as per standard data book and a minimum 

cover above crown of pipe should be maintained as per clause 10.13. If the width of 

trench exceeds the minimum requirement as noted above, due to faulty workmanship / 

protection/shoring etc. the additional payment for the extra damaged road width 

payable to PWD/NH local bodies etc. shall be recovered from the contractor‟s bill. 

Excavation by blasting shall be got done only through persons holding valid license for 

use of explosive material and for blasting purpose. Further all rules prescribed by the 

Inspectorate of Explosives shall be strictly adhered to whenever blasting is resorted to. 

Blasted material like the excavated rock shall be the property of KWA. Disposal of the 
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materials up to a distance of 10 km from the site as well as cartage of excavated 

material during excavation and back filling up to a maximum distance of 5.0 km will 

have to be done whenever essential by the contractor at no extra cost. 

 

10.3  FILLING / BACK FILLING 

Filling / back filling shall be done only with approved materials. It shall be compacted to get 

the following results. The density of the filled materials at different depths shall not be less 

than 95% of the natural field density in case of back fill and shall not be less than 95% of 

maximum dry density obtained in proctor compaction test or such other approved tests 

whenever filling is done to get the desired formation ground level. It shall be ensured that the 

density thus obtained under compaction is uniform at all depths of the fill. The contractor is 

bound to bear the cost of any test conducted to ascertain the above condition in case of doubt. 

The filling/backfilling done along PWD roads or such properties owned by other 

department/institutions, the same shall be further governed by specifications of such owner. 

 

10.4  SHORING 

Shoring shall be essential in excavation in all classes of soils whenever depth of excavation 

exceeds 1.50m and labourers have to work in trenches or close to edges of trenches as per the 

direction of Engineer in Charge. In ordinary soils and loose soils, shoring shall be done for 

trenches of shallower depths also considering the chances of collapse of sides. Shoring shall 

be done as approved/directed by the Engineer in charge of work. 

 

10.5  FENCING 

Fencing shall be done in the approved manner along the side of pipeline trenches on roads or 

other places for preventing accidents on both sides, if required in the opinion of the Engineer 

in charge. 

 

10.6  FORMATION OF ROADS 

Formation of roads shall be done as per IRC rules and regulations for the use of desired class 

of vehicles mentioned in the scope of the work. Whenever road formation comes in the scope 

of the work, it shall be understood that all cross drainage work, side drain works, radius of 

curvature and super-elevation etc. are included in the scope. 
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10.7 RUBBLE MASONRY 

Rubble masonry works using approved quality blasted rubble either as random rubble 

masonry or coursed rubble masonry shall be permitted. Minimum width of the random rubble 

masonry shall not be less than 450mm in any case. Only cement mortar 1:6 or richer shall be 

used for such works. Mixing by weight at the above ratio for mortar shall be permitted only 

when the fine aggregate is in dry condition. Exposed surfaces or rubble masonry shall be 

pointed using 1:3 cement mortar to have a pleasing appearance provided it is left un-plastered 

with cement mortar. 

 

10.8  BRICK WORK 

Brick masonry using wire cut bricks / first class country burned bricks having a minimum 

crushing strength of 35 Kg / cm
2
 satisfying other tests specified by BIS and least dimensions 

not less than 70mm alone shall be permitted. Brick masonry works shall be of minimum 200 

mm width, constructed in English bond with cement mortar 1: 6 or richer and plastered with 

cement mortar 1: 4 or richer in all cases. However, in each case of parapets or other dwarf 

walls of height less than 700 mm, thickness of masonry can be reduced from 200mm provided 

pilasters of minimum 200 x 200 mm are constructed monolithic with such walls at a centre to 

centre spacing of maximum 3000 mm. 

 

10.9  PLAIN AND REINFORCED CONCRETE 

10.9.1 DESIGN ASSUMPTIONS 

IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I: (Latest edition) General requirements 

Part II: (Latest edition) Reinforced concrete structures. 

Part IV: (Latest edition) Design tables 

IS 2502(Latest edition) Code of practice for bending and fixing of bars for concrete 

reinforcement. 

All RCC/Steel structures shall be based on the relevant IS Codes. Strict adherence must be 

established to accepted codes of Practice relating to design. Minimum cover to reinforcement 

for RCC work shall be provided as per IS 456-2000(latest edition). The effect of seismic 

forces shall be taken into account in the design as per the relevant code of practice. 
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10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used in the work of 

plant or water front structures should be sulphate resistant - Portland cement of reputed 

companies having ISI mark. The KWA will have the option of rejecting the cement procured 

by the contractor and ask for replacements, in case of any doubt on quality and age of cement 

supplied at site. Random/grab sampling and test of the cement will be got done by KWA. 

 

10.9.3 REINFORCING STEEL 

Only Corrosion Resistant Steel (CRS) is to be used for the steel structures. The contractor has 

to procure all the steel required for the work. The steel so procured should be from reputed 

companies like SAIL, TISCO etc. and the KWA will have the option to select the brand and to 

ask for replacement, if the material is found not having adequate quality. The MS/TOR rods 

supplied for the work shall be cleaned and scrapped to be free of scales rust etc., before 

placing in forms for RC.C work. 

 

10.9.4 AGGREGATES 

The coarse and fine aggregates shall comply with IS 388-1980 or latest edition and may be 

used after sufficient tests have been carried out and approved by the Executive Engineer. All 

aggregates shall be stored on hard impervious surface to ensure exclusion of all foreign 

materials. 

 

10.9.5 WATER 

The water for mix shall be clean and free from harmful matter as per IS standards and taken 

from a source approved by the Executive Engineer. 

10.9.6 ADMIXTURES 

Only where a beneficial effect is produced shall any admixture to be used and that too after 

tests have been carried out to convince the Executive Engineer that no harmful effect will be 

produced by the use of such admixture and after approved by the Executive Engineer. Time 

tested admixtures shall be permitted to be used for concrete based on testimonial of 

performance to improve the quality of concrete with respect to its strength, water tightness or 

for other specified purposes as required for the work. 
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10.9.7 MIXING 

The grade of concrete shall be as per IS 456:2000 or its latest revision. All water retaining or 

water front structures and machine foundations shall be made in RCC mixes not leaner than 

M30. The mixing time shall be between 2 to 4 minutes. The contractor should produce mix 

design for all grades of concrete to be used for the work and get approval from the Executive 

Engineer before commencement of concreting. 

 

10.9.8 CONCRETING 

The concrete mix shall be in specified proportions satisfying the maximum aggregate 

size/water cement ratio and required cube strength and workability. Such concrete must be 

adequately vibrated to form solid mass without voids. External vibration by the use of 

pneumatic hammers shall be deemed adequate except for thin sections. 

 

10.9.9 TRANSPORTATION AND PLACING 

Transportation and deposition of concrete mix shall be done rapidly and accurately with 

minimum re-handling. The mix must not be dropped from such a height as may cause 

segregation and air entrapment. When the mix is placed in position, no further water shall be 

added to provide easier workability. No concrete mix shall be used for the work if it has been 

left for a period exceeding its initial setting time before deposited and vibrated into its final 

position in the member. Sufficient number of cubes must be made for testing as per the 

relevant BIS code specifications. It shall be tested as per the specification and a complete 

register of entries shall be maintained by the contractor. It shall be brought to the notice of the 

Engineer in charge as and when directed by the departmental officer. The cost of all such 

testing shall be borne by the contractor. 

 

10.9.10 CONSTRUCTION JOINTS 

Construction joints shall be avoided wherever possible, and if found necessary, should be of 

such form to encounter direct compression. A stepped joint being preferred in such a case. 

 

10.9.11 CURING 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain 

strength through normal hydration and to avoid excessive shrinkage or harmful effect to the 

member. The method adopted shall be effective and any special method used must be 

approved by the Executive Engineer. 
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10.9.12 REMOVAL OF FORM WORK 

Removal of form work shall be done as per the provisions in the BIS and as per direction of 

the Executive Engineer and in such a manner that no damage is caused to the deflection to 

minimum deflection, when unsupported and as per the direction of the Executive Engineer. 

 

10.10 DOORS, WINDOWS AND VENTILATORS 

10.10.1 Wooden doors and windows and ventilators shall be made with teak wood only and the size 

of doors, frames, shutters etc shall be not less than the sizes specified in MDSS, PWD 

standard data book etc. All parts of the door shutter or frame shall contain only hard wood 

seasoned. Wooden doors and shutters shall be provided for interior doors of office rooms/ 

private rooms etc. 

10.10.2 Steel doors, windows and ventilators shall strictly conform to the specifications of BIS. Steel 

doors, windows and ventilators shall be permitted only for locations where aggressive 

conditions damaging the doors do not exist and when appearance of the same do not adversely 

affect the pleasing appearance of the main view and aesthetic condition of the structure. Steel 

windows and ventilators shall have crossbars for preventing through passage of solid materials 

of least dimension of 120 mm in open position provided in aesthetically pleasing manner. 

10.10.3 For areas directly facing the main views of the structure, aluminium doors, windows and 

ventilators shall be provided for improving the front view of the structure so far as there are no 

aggressive surroundings damaging the life or the pleasing appearance. All aluminium sections 

shall be anodized as per ISS. 

10.10.4 PVC doors of specifications conforming to those of BIS or of better quality may be used for 

water closets, bathrooms or other locations where splashing of water may affect the life of 

other type of doors. 

 

10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. 

Exposed surface means exposed to air or water or any other gaseous or liquid medium. 

Surfaces of concrete structures other than water retaining structures can be permitted to be left 

un-plastered under the following conditions: 

(i) The surface left un-plastered is perfectly even without markings of form work or 

undulations or unevenness greater than 0.5 mm. 

(ii) The surface texture is perfectly uniform and the appearance is pleasing. 
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10.12 TESTING OF WATER RETAINING STRUCTURES. 

All water retaining structures shall be filled with water and tested for water tightness before 

the commencement of plastering. For water retaining structures the requirement of the test 

shall be deemed to be satisfied if the external faces show no sign of leakage and remain 

apparently say, over a period of observation of seven days after filling up to maximum water 

level and allowing seven days period for absorption, if the structure does not satisfy the 

condition of the test and the daily drop of water level is decreasing, the period of test may be 

extended for a further period of seven days, and, if the specified condition of the tests are 

satisfied, the structure shall be considered to have withstood the test. 

 

10.13 PIPES AND PIPELAYING  

The material and class of pipes used for the contract shall be as specified in the Scope of 

Works or tender drawings in the "Scope of Works." In case the pipes have not been specified 

for an item of work, the contractor shall put forth his proposal in accordance with CPHEEO 

guidelines and rules of BIS and get prior approval from the Engineer in charge. Pipe laid 

underground shall have a minimum earth cover of 1.00 m above its crown and in such a 

manner that the bedding angle is not less than 120°, and the loads of pipe carrying liquid and 

the overlaying substance transmitted to the soil uniformly through the entire barrel of the pipe. 

For AC pipes, such cover above the crown shall be 1.20 m at the alignment over which heavy 

traffic is expected. Whenever special fill materials are required to achieve this goal, sandy soil 

/ river sand shall be provided at no extra cost by the contractor and on the approval obtained 

from the Engineer in charge. Wherever the cover for the pipe is less than 1.00 m, approved 

protective measures shall be taken and necessary works executed to see that the pipes are not 

damaged due to any external loads. In cases where the pipes are laid at ground level, adequate 

protective works ensuring the safety, serviceability and durability of pipes as approved by the 

Engineer in charge shall be undertaken as part of the contract. When pipes are over the 

ground, the support shall be designed and spaced in such a manner that the total stress induced 

in the pipe shell material at any section does not exceed the safe permissible values. In no 

case, the socket or spigot shall be allowed to transmit weight of other parts. For design 

purposes, minimum vertical and horizontal loads of 150 kg/m shall be assumed to act on the 

pipeline over and above the other known loads. Pipes rising vertically or at angles greater than 

20° to the horizontal and which cannot carry / transmit the load through the shell of the barrel 

uniformly shall be only of flanged pipes. These pipes shall be supported appropriately both 



Tenderer 84  Superintending  Engineer 

vertically and horizontally to ensure the positional fixity in the desired axis in such a manner 

that no part of shell of the barrel is subjected to stresses above safe permissible values. 

 

During laying of pipe line, the open end of pipes shall be kept closed with dummies, blank 

flanges or end plugs at closure/suspension of work to prevent entry of soil, or, other unwanted 

material inside the pipe. No pipe shall be left open for period exceeding 30 minutes even in the 

presence of responsible personnel. Laying of pipes should be done in accordance with relevant 

IS codes with its latest amendment and revisions. 

 

10.13.1 PIPES 

GENERAL 

This specification covers supply, testing and delivery of pipes of required size, class and 

length. The pipes are to be designed to withstand the effect of internal water pressure, external 

loads and surge pressure. The intending tenderers should produce an undertaking with the 

manufacturers of pipes and specials regarding the capability to cope up with the contract, 

specification /quality etc. and submit it along with the tender. 

Quality of materials and manufacture 

Quality of materials and manufacture of pipes and specials should confirm to the relevant BIS 

or ISO Specification and shall have the respective certification marks of the Standard 

organization 

Marking on pipes 

Each pipe shall be legibly marked with the following details. 

i. Manufacturer‟s name or trade mark 

ii. Nominal size (as per relevant ISS) Pipe description - class and grade. 

iii. Relevant ISI/ISO Certification markings 

All dimensions and specifications shall strictly adhere to the relevant I.S 

Codes/ISO Standards and as amended up to date. 

Testing of pipes 

The field test pressure to be applied shall not be less than the greatest of the 

following. 

1.  1.5 times the maximum sustained operating pressure 

2.  1.5 times the maximum pipeline static pressure 

3.  Sum of maximum sustained operating pressure and maximum surge pressure 
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4.  Sum of the maximum static pressure and surge pressure subject to a maximum for any 

pipe and fittings incorporated. 

 

SURGE PRESSURE: 

The maximum surge pressure should be analyzed based on the data supplemented and in no 

case the sum of maximum operating pressure and the calculated surge pressure should exceed 

the allowable field hydrostatic test pressure. Computer model analysis shall be got done for 

the pumping line right from the pump‟s delivery point up to the exit point of water by any 

reputed institutions approved by the Authority and detailed reports of the institutions shall be 

furnished to the Authority. 

HYDRAULIC DESIGN OF PIPELINES 

Hydraulic design of pipelines etc. where design based on Hazen William‟s formula as 

recommended by the Water Supply Manual is used, selection of the formula shall be done to 

get the higher design values. 

Designation of fittings 

The following information shall be clearly marked on each fitting. 

(1)  Nominal size and weight / wall thickness 

(2)  Classification based on pressure 

(3)  Manufacture‟s name. 

 

10.14 SUPPLY OF MATERIALS 

10.14.1 SUPPLY OF PIPES 

All pipes as per the scope of the work supplied should be factory tested and test certificate as 

per relevant specification/latest code of practice should be produced along with the pipe 

supplied. The testing of pipes and the authentication of test certificate should be done by an 

approved third party inspection agency agreeable to KWA and witnessed by the technically 

qualified officers of KWA, if the contract value exceeds ` 100 lakhs and by a Departmental 

Officer deputed by KWA if the contract value is less than ` 100 lakhs. In case the pipes are 

imported from abroad, samples for metallurgical and mechanical tests shall be taken from 

pipes selected at random and the final acceptance of the pipes will be based on the results of 

such tests conducted at any of the reputed laboratories. 
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10.14.2 SUPPLY OF M.S. PIPES: 

LINING 

M S pipes are to be lined at the contractors own arranged site located in or around the project 

area in the presence of Authority Officers. Shop lined pipes will not be accepted. Lining 

should conform to IS 1916- 1989 or its latest edition. Minimum lining thickness, cement 

content, Characteristic compressive strength etc. should be as per the IS specifications. River 

sand used should be properly cleaned and sieved and only aggregates conforming to IS 383 (or 

latest edition) and with required uniformity coefficient shall be used. 

(a)  INSIDE LINING 

Clean the surface of the pipe for removing rust and other unwanted matter by sand blasting or 

other approved methods. Mound the pipe on the spinning machine and get the cement mortar 

of 1:2 applied and compacted uniformly by centrifugal action over the entire area. The line 

pipes shall have a smooth surface inside it and shall be free from racks and patches after 

curing. At joints the pipes should be given lining of minimum thickness as per IS specification 

with CC 1:1 using wire mesh of approved gauge. 

(b)  OUT SIDE LINING WITH CEMENT MORTAR: 

The surface shall be cleaned as in (a) above. A wire mesh of 50 x 50 x 3 mm or nearest size 

approved by the Engineer in charge shall be wound over the pipe keeping a uniform gap of 13 

mm from surface of pipe and fix the same by use of spacers, welding etc. in the approved 

manner. Cement mortar 1:3 shall be applied by grunting or other approved techniques to attain 

minimum thickness as per IS specifications and cured appropriately. The surface so finished 

shall have a fairly uniform finish and shall be free from cracks and patches. 

 

(c)  OUTSIDE LINING WITH COAL TAR etc. 

Outside lining with hot applied coal tar / asphaltic enamel reinforced with fibre-glass fabric 

yarn as per IS 10221-1982 or its latest edition or relevant American / British standards shall be 

provided based upon the observed soil resistivity in Ohms-cm. 

(d)  ALL TENDERERS SHOULD QUOTE FOR INSIDE LINING WITH CEMENT MORTAR 

Tenderers who have quoted only for lining with cement mortar inside and outside lining with 

hot applied coal tar (alternate offer) will not be considered. 

(e)  After inside lining, pipes should be cured in a curing pond for a minimum period of 7 days or 

as provided in the latest IS 5822. Minimum cover of pipe as per IS / Manual shall be provided. 

The detailed specification of site welding of joints should be furnished by the contractor with 
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relevant IS / British / American standards. The welding electrodes used should also conform to 

relevant IS / British /American Standards. 

 

10.14.3 SUPPLY OF SPECIALS 

The supplied specials should be tested as per relevant specification and latest code of practice. 

The certificate of testing should be authenticated by the technically qualified officers of KWA 

or a third party agreeable to KWA. 

 

10.14.4 .SUPPLY OF EQUIPMENTS 

The works to be executed under this contract shall call for procurement of a number of 

mechanical items and equipments. The contractor shall procure any equipment / item only 

after the Authority has approved the manufacturer of the same. Any item / equipment procured 

and used shall, as far as possible bear certification marks of BIS, BSS or such other standard 

institutions of international repute and shall be brand-new only. Further care shall be taken 

that any part / component of such an equipment, which require periodic replacement shall be 

readily available in the market. Equipments requiring periodic replacement of non-standard, 

unpopular or odd items shall not be procured or used for the fulfilment of this contract. 

Equipments requiring periodic maintenance shall be identified and a preventive maintenance 

schedule prepared for such equipments and handed over to the Authority. 

 

10.14.5 ELECTRICAL INSTALLATIONS: 

All electrical installations shall be done as per the I E rules and with the concurrence of the 

Electrical Inspectorate and /or Kerala State Electricity Board. All electrical works shall be 

done only through approved / licensed persons having qualification, experience and expertise 

to do the work. It shall be the contractor‟s sole responsibility to get any clearance from the 

Electrical Inspectorate. 

 

10.14.6 ELECTRICAL AND ELECTRO- MECHANICAL ITEMS 

All electrical and electromechanical items shall be procured from the manufactures approved 

by the Authority. Any item procured shall bear certification marks of BIS / BSS or another 

institution of international repute. For any equipment / system requiring periodic maintenance, 

preventive maintenance schedule shall be prepared and handed over to the Authority as part of 

fulfilment of this contract. 
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10.14.7 VALVES 

(a)  Valves shall be as per IS Specification. Valves shall be double-flanged valves unless 

specifically permitted by the Engineer in charge. It is permitted to use valves of small diameter 

than the pipe diameter where it is used provided the valve diameter is not less than 67% of the 

pipe diameter and approved tapers are provided on both sides to ensure that the changes in the 

cross sectional area is attained gradually. Valves shall have hand wheel except where 

provisions of hand wheel shall hinder some other specifications requirements. Valves of 

diameter 400 mm and above shall be geared / butterfly valves. Valves shall be provided with 

an appropriate seating so that weight is not transmitted to the adjacent pipe body. Anchoring 

of pipes at bends or such other locations shall be done in such a manner that the joints of the 

bend with the straight pipes are not embedded in concrete and easy working of the joints is 

possible. Scour valves shall be as per the standard specification. 

(b)  Zero velocity valves / pressure relief valves / surge arrestors etc. shall be used 

wherever necessary for ensuring the safety of the pipelines. The tenderer should do the water 

hammer analysis of pumping main and provide appropriate water hammer devices. The 

system and location proposed should be specifically mentioned in technical bid. The provision 

of such installations shall be subject to the condition that (i) the hydraulic design of these item 

are approved by KWA (ii) the particular brand valve proposed to be used is a time tested one 

as per the testimonials furnished, 

(iii) the guarantee card of the system issued by the manufacturer is handed over to the 

Engineer in charge (iv) such guarantee issued by the manufacturer / tenderer is valid for a 

period of not less than 5 years of service and (v) the terms and conditions of the guarantee are 

accepted to KWA / Engineer in charge. Fabricated pipes and specials shall be permitted to be 

used, provided (i) they shall have definite advantages at the particular place proposed, (ii) they 

satisfy all design requirements for the efficient and long lasting performance of both hydraulic 

and other functions and (iii) fabrication shall be attained by the seamless continuous welding. 

 

10.14.8 AIR VALVES 

Suitable air valves shall be as per standard specifications conforming to relevant G&K 

catalogue. Air valves shall be invariably provided at essential locations inside a valve chamber 

and all Air valve shall be supported with same size of control valve below it. For more details 

in scope of work may be referred. 
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10.14.9 BENDS & SPECIALS 

Bends may be in horizontal plane, vertical plane or in both planes and at angles varying from 

11 1/4 ° to 90°. Care must be taken to avoid 90° bends as far as possible and in case it 

becomes inevitable, permission for the same must be obtained from the Engineer in charge, 

before laying of pipeline at that section. Bends and specials shall be procured from 

manufacturers whose products are time tested and have the approval of BIS. The name of 

manufacturer/or registered trademark and hydraulic proof test shall be marked on all such 

specials/fittings. As a special case, non-standard MS fabricated bends/specials will be 

permitted according to site conditions for non-standard bends with the approval of the 

Engineer in-charge of the work. 

 

10.14.10 CAST IRON MANHOLE COVERS AND FRAMES 

The basic requirements of the manhole covers to be used shall be of Heavy Duty grade and 

Square shape for water supply and circular for drainage work. The manhole covers shall be 

that manufactured from appropriate grade of cast iron, which shall not be inferior to FE 150 

conforming to IS 210 (1978) or latest edition. The manufacture and workmanship shall 

conform to clause 5 of IS 1726-1991, IS 210-1978 & IS 4905-1968 or their latest versions. 

Suitable locking devices including that with a Galvanized chain and lock or any such 

foolproof devices as approved by the Engineer before the supply and erection, the manhole 

cover/frame shall be provided. The minimum dimension of the manhole cover shall not be less 

than 60 cm and shall be coated with approved quality of materials as per IS 1726-1991. Each 

manhole cover and frame shall have embossed on them an identification mark i.e., the mark 

"KWA" to denote Kerala Water Authority together with the manufacture‟s name/trade mark. 

 

10.14.11 MECHANICAL EQUIPMENT 

The mechanical equipment to be installed in intake structures are as noted below: 

(i)  Sluice Gates 

Sluice gates on the water front side of the intake structure at minimum 3 levels so as to draw 

the raw water from the surface of river during flood, normal and drought seasons. The sluice 

gates must have facility to operate from the deck slab of the pump house and necessary gear 

and wheel arrangements must be provided. The opening in the intake structure (the sluice 

gate) must be provided with cast iron gratings so that the solid or floating material will not 

enter inside the intake. Such grating or screens shall be easily cleanable of the debris adhering 

to them. 
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(ii)  Float & Scale Type Water Level Indicator 

A water level indicator of float and scale type fabricated with corrosion resistant material 

approved by the Engineer in Charge must be provided in the Intake well. The location of the 

indicator and its design etc. must have the approval of the Engineer before its fabrication / 

installation. The details must be furnished before the Engineer as a submittal with detailed 

drawings and specification of construction. The float shall be of Copper, Brass or other 

corrosion resistant material approved by the Engineer, floats shall have appropriate guide for 

vertical movement, which shall facilitate easy vertical sliding. The guides shall be corrosion 

resistant material and fixed in such a manner that the floats in case of nay repair, can be 

removed and kept back in position without disturbing the guides or easy and quick 

dismantling and refitting is possible. 

(iii)  Over head gantry crane 

The pump house shall be equipped with gantry cranes of appropriate capacity and as per 

Volume II (scope of work). The gantry crane with pulley block shall have sufficient freedom 

of movement so that the entire pump house area can be covered by it. The design and other 

particulars of the gantry crane must be furnished to the Engineer in charge as a submittal 

before its procurement and got approved by him. 

(iv)  Pumps and Motors 

The pumps and motors supplied and installed at intake structures and at any pumping stations 

of the project shall be of reputed make. The design of pump set shall be in such a way that 

energy consumption during the starting and operating conditions are minimum. Pumps shall 

have optimal efficiency for the specified / desired discharge as per tender throughout the 

design life of pump set. The selection of number of pump sets shall be made in such a way that 

at least 50% standby is available at any time if the number of pump sets required at each 

station is not otherwise specified. In case of more than one pump working in combination, 

either in parallel or series, the different working conditions shall be separately studied and the 

best energy – economy condition shall be selected. The analysis on operation conditions, the 

design and the performance characteristics of the pump sets shall be furnished to the Engineer 

in Charge as a submittal and his prior approval of the same is essential before the actual 

procurement and installation. In case the tenderer is not the manufacturer of a particular item, 

he shall disclose the manufacturer of each and every item he proposes to procure for the 

project. In every such case, he shall present a list of not more than two manufacturers from 

whom he is planning to procure the items in the order of preference. 
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For preventive maintenance of the pumps, motors and switch gears, consumable spares for the 

next two years after the completion and commissioning of the work shall be provided by the 

contractor. The contractor shall also furnish the list of vendors from whom such spares can be 

procured in future. 

(v)  Motors, Gears etc. 

Motors, gears or such other equipments having constantly moving parts while in service, if 

installed out door, shall invariably be kept only in metallic boxes / other protective enclosures 

to protect the equipment from intense sun light, rain and dust. Such items should be quite 

durable and free from deterioration due to environmental conditions.  

(vi)  Electrical Panel Boards & Switch gears 

It shall be the responsibility of the contractor to supply and install suitably designed electrical 

panel boards, which shall have necessary provision for taking the power supply from KSEB. 

All such panel boards shall satisfy and comply with the rules and regulations of the Electrical 

Inspectorate. The contractor shall carry out all such electrical works through a licensed 

electrical contractor as per the requirements of I E rules. The design and details of the 

electrical system at each station together with the specifications of the proposed panel board, 

circuit breakers, fuse units etc, shall be submitted to the Engineer in charge for his approval, 

before actual commencement of work and submission to the Electrical Inspectorate. All such 

items shall be of reputed make and the manufacturer / supplier of each item shall be specified 

in the submittal along with all other relevant details. The panel boards shall be painted with 

anti corrosive epoxy paint of approved colour and each installations shall be suitably indicated 

with name plated on the panel boards. The electrical panels, motors etc. shall be suitably 

indicated with name plates on the panel boards. The electrical panels, motors etc. shall be 

suitably indicated with name plates on the panel boards earthed as per IE rules. It shall also be 

the duty of the contractor to obtain necessary clearance and approval of the electrical 

inspectorate in all the electrical and eletro-mechanical equipments provided for the project as a 

part of this contract. Instances may occur when it may become necessary for providing 

transformers for drawing power from KSEB and in all such cases, the supply and erection of 

transformers, yard structures, switchgears and panel boards shall have to be done as a part of 

this contract as per IE Rules and Regulations. The contractor shall fully envisages these things 

and shall have to execute all such works through licensed personnel and obtain the clearance 

of Electrical Inspectorate for the proper commissioning and functioning of the system. 
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(vii)  Spares and Consumables 

The contractor shall supply the following while handing over the system at the end of one year 

maintenance period. 

(a)  Disinfecting agent for a period of one month use. 

(b)  Chemicals or other similar daily consumable for three month use. 

(c)  Reagents for the Laboratory for three months. 

(d)  For CI/DI/PVC/HDPE pipes the quantity spares to be supplied are, 

            Pipes up to 300mm diameter             -   3% 

            Pipes of diameter 300mm and above – 2% 

        Standard specials – the estimate sanctioning authority can fix the minimum 

requirement of specials as per site conditions subject to a maximum of 3% of the cost 

of specials. 

            For MS pipes, no provision for the purpose of the maintenance needs to be included. 

            After defect liability period, spare pipes can be taken into account under the division 

stores of the O&M division and all the procedures shall be followed as in the case of 

other materials of the store. 

(e)  Two sets of essential tools that will be required for maintenance and urgent repair 

works except lifting tools as pulley blocks. 

10.15  VALVE CHAMBERS 

Valve chambers shall be constructed as per the dimensions provided on the Scope of Work. 

The construction shall be done only as per the drawing approved by the Engineer in charge. 

The material used for construction shall be best quality wire cut bricks and both sides 

plastered / RR with inside plastering / RCC depending upon the design load conditions, 

availability of space environmental impacts etc. Underground valve chambers along motorable 

roads shall be of RCC. The design of the valve chamber including that of the cover slab 

indicating the location, size and class of the manhole cover etc. must be furnished to the 

Executive Engineer before the actual construction, and, his approval must be received before 

the commencement of the work at site. 

 

10.16  ANCHOR BLOCKS 

All the bends in pipelines (from 11 1/4
o
) shall be provided with suitably designed Anchor 

blocks. The design of Anchor blocks shall be prepared as per the Water Supply Manual and 

relevant I.S. Codes and got approved by the Engineer in charge before execution. 
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10.17 DISCHARGE OF EFFLUENT 

Discharging any effluent which may either be a bye product of the system or waste from the 

system, as a result of trial run or otherwise, shall be done carefully not inviting opposition / 

resistance / objection from any corner. If such discharge requires any form of treatment or any 

type of civil or other structures for the preservation of original environment conditions, the 

tenderer shall include such works also in his offer even though such a work has not been 

envisaged in this document. 

10.18 ARCHITECTURAL FEATURE 

Architectural features of the structures constructed shall be pleasing, attractive and matching 

to the site conditions. Selection of colour combinations, ornamental works, materials used for 

such ornamental works etc. shall be done bearing in mind the following properties as (1) 

fading phenomenon, (2) resistance to severe climatic conditions (3) strength to withstand 

unexpected forces that may act on the material /member etc. 

10.19 NON DESTRUCTIVE TEST FOR STRENGTH: 

Any constructed structure or erected equipment shall be subject to a non destructive test to 

ensure or certify about its capacity to yield the desired service if required by the Engineer in 

charge. Such tests shall be the ones specified by the ISS / BSS / CPHEEO Manuals or a more 

severe test. An equipment / component shall be deemed to have satisfactorily passed such a 

test only if the Engineer in Charge of the works is satisfied on the performance under test 

conditions. 

10.20 TRAINING TO AUTHORITY STAFF 

The Engineer in charge will furnish a list containing the names and designations of the various 

staff to whom the training in the operation, maintenance and attending to emergent situations 

are to be given. When the contractor is satisfied that sufficient training both in theoretical and 

practical aspects have been imparted to the staff thus deputed, shall issue a certificate in that 

respect which shall be forwarded to the Engineer in Charge. The training shall preferably be in 

the place of the project work. However, if requested, the contractor shall be permitted to give 

part of the training to the Authority staff at his place of choice after due consideration of all 

aspects. 

10.21  If any of the conditions above are in contradiction to any of the clauses in the Scope of Work, 

the clause/conditions of the Scope of Work shall prevail. 

 The Superintending Engineer 

 P. H. Circle, 

 Kerala Water Authority, 

  Kannur. 
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KERALA WATER AUTHORITY 

FORMAT  Q1 

e-Tender No .68/2020-21/PHC/KNR                                        Due date. 20/10//2020 upto 3.00 pm 

PARTICULARS OF MAJOR WORKS COMMENCED AND COMPLETED BYTHE TENDERER AND HIS 

PARTNERS/ASSOCIATES DURING THE PAST EIGHT YEARS INCLUDING WORKS IN KERALA 

WATER AUTHORITY 

GIVE DETAILS FOR EACH PARTNER 
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KERALA WATER AUTHORITY 

FORMAT Q2 

PARTICULARS OF MAJOR WORKS IN HAND WITH THE TENDERER AND 

HIS PARTNERS /ASSOCIATES /CONSULTANTS INCLUDING WORKS IN 

KERALA WATER AUTHORITY 

e-Tender No .68/2020-21/PHC/KNR                                        Due date. 20/10//2020 upto 3.00 pm 

GIVE DETAILS FOR EACH PARTNER 
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KERALA WATER AUTHORITY 

FORMAT Q3 

STATEMENT SHOWING THE VALUE OF WORKS TAKEN UP, COMPLETED 

AND PAYMENT RECEIVED DURING THE PAST EIGHT YEARS (YEAR WISE) 

INCLUDING WORKS IN KERALA WATER AUTHORITY 

GIVE DETAILS FOR EACH PARTNER 

e-Tender No .68/2020-21/PHC/KNR                                        Due date. 20/10//2020 upto 3.00 pm 
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                                                      KERALA WATER AUTHORITY 

FORMAT Q.4 

e-Tender No .68/2020-21/PHC/KNR                                        Due date. 20/10//2020 upto 3.00 pm 

IDENTIFICATION AND FINANCIAL DATA SHEET 

 1.  Name of tender/firm 

 2.  Nationality/Country of incorporation  

     and year of incorporation. 

 

1. Type of incorporation 

(Necessary documents duly attested 

Should be attached as proof of registration) 

 

 4. Registered Office/Head Office 

  Address 

 5. Local Office Address 

 6. Principal Officers who manage the  

  work from Head Office 

Sl. No. Name Title/Position Date appointed 

  

 

 

 

  

 

 7.  Principal Officers in Local/Site office 

Sl. No. Name Title/Position Date appointed 

  

 

 

 

  

 8. Local Associate firms or Agents 

 9. Total liabilities ` 

 10. Total Assets ` 

 11. Current Liabilities ` 

 12. Bank Overdrafts (current) ` 

 13. Net worth (from latest balance sheet) ` 
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 14. Annual turnover for last three years 

  (to be given separately for each year) ` 

 

 a) Average Annual Turn Over ` 

 

 15. Share holders/own funds ` 

 16. Liquid assets ` 

 17. Stock outstanding ` 

 18. Current Assets ` 

 19. Bank Reference (attach Separately)  ` 

 20. Current credit resources / OD facility ` 

 21. Solvency Amount ` 

 

 22. Bonding Capacity 

  Name of Institution(s) 

  Bondable Amount ` 

 

 23. Member of consortium from Republic  

   of India, if any Date of consortium established 

 

 24. Value of usual contracts for which 

  Firm would tender 

   Maximum (`) 

   Minimum (`) 

 

 25. Signature 

 

 26.  Date. 

 

Note:  1.  In case the tender is not a limited liability company, Solvency Certificate from a 

Nationalised / Scheduled Bank shall be furnished in Q4A. 

 2.  All the data furnished above shall be as at 30 days or less number of days prior to the 

last date of submission of bid.  
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KERALA WATER AUTHORITY 

FORMAT Q.4A 

FORM OF CERTIFICATE 

Based on the collateral security produced on movable and immovable property of following 

descriptions appended to this certificate, I (Name) ……………………………………………… 

…………………………………………… (Designation) ………………………………………… of 

Bank ……………………………………………. (Place) ………………………………………….. 

hereby certify in my official capacity that Sri. /Smt. (Name and address) …………………. 

…………………………… ………………… ……………………………………………………… 

registered as …………………………………………………………… Class contractor of Kerala 

Water Authority as per the certificate of registration produced by him before me is solvent for an 

amount of ` ……………………………………………….. (Rupees in words) …………… 

…………………………………………………………………………………………………………. 

as on today. He is enjoying an OD facility up to a maximum of Rs. ……………………………. of 

which he has availed OD facility of Rs. ……………………………………………….. as on today. 

Acc 

                                                                                                                   (Sd/-) 

      (Office seal)  Name: 

    Designation: 

Counter signed by the tenderer. 

Note: the list mentioned above shall be attested by the signatory of bank and countersigned by the 

tenderer.  

 

 

        



Tenderer 100  Superintending  Engineer 

KERALA WATER AUTHORITY 

FORMAT – Q5 

CONSTRUCTION PLANT AND EQUIPMENT 

DETAILS OF EQUIPMENTS WHICH SHALL BE USED FOR THIS WORK 

e-Tender No .68/2020-21/PHC/KNR                                        Due date. 20/10//2020 upto 3.00 pm 

Sl. 

No. 

Description 

of the 

Equipment 

Reg. No. Manufacturer, 

capacity and year 

of make 

Nos. 

proposed to 

be used for 

this work 

Present status of 

the equipment 

1 2 3 4 5 6 

      

      

      

      

      

      

      

      

      

The tenderer hereby confirms that the quantity and type of equipment he shall deploy for construction 

shall not less than that listed above, and agrees to bring more equipment, if so warranted in the 

opinion of the Engineer in charge, at no extra cost to the KWA. 

 

 

Date: 

 

       



Tenderer 101  Superintending  Engineer 

KERALA WATER AUTHORITY 

FORMAT –Q6 

DETAILS OF PERSONNEL WHICH WILL BE EMPLOYED BY THE TENDERER FOR THIS 

e-Tender No .68/2020-21/PHC/KNR                                        Due date. 20/10//2020 upto 3.00 pm 

 

  Sl. No. 

NAME Qualifications Experience Specific work in 

respect of this 

contact 

1 2 3 4 5 
     

     

     

     

     

     

     

     

     

     

     

     

The tenderer hereby confirms that the above personnel shall be employed for the purpose of this work 

and also any additional staff, which in the opinion of the Engineer in charge shall be employed by the 

contractor for the satisfactory completion of the work. 

 

Date: 

      



Tenderer 102  Superintending  Engineer 

KERALA WATER AUTHORITY 

 

FORMAT Q7 

 
PROJECTWISE EXPERIENCE OF WATER TREATMENT PLANT / 

SEWERAGE TREATMENT PLANTS 

 

Name 

of the 

project 

and 

location 

Name 

and 

address 

of the 

client 

(with 

contact 

No:) 

Name 

and 

address 

of the 

financing 

authority 

(with 

telephone 

no: and 

fax no:) 

Scheduled 

time of 

completion 

(months) 

Starting 

date and 

completion 

date 

Contract 

value as 

constructed 

value 

(lakhs) 

Key persons 

who 

executed the 

project on 

behalf of the 

applicant 

Construction 

plant & 

equipment 

used by the 

applicant in 

the 

execution of 

the project 

N
am

e 

 Q
u
al

if
ic

at
io

n
 

C
at

eg
o
ry

 (
d

es
ig

n
, 

co
n
st

ru
ct

io
n

) 

E
q
u
ip

m
en

t 

N
u
m

b
er

 

C
ap

ac
it

y
 

 

 

 

       

 

   

 

Notes: 

1. Information to be furnished shall include sewerage /water treatment plants of 5 mld or 

higher capacity. It may include water retaining structures, mechanical / electrical 

equipments of comparative magnitude. 

2.  Details to be incorporated may include works completed as well as works in hand. 

3.  In respect of works in hand, indicate the percentage of completion as on the date of 

tendering. 

4.  Separate sheets shall be attached to cover details in the above format for individual 

numbers. 

5.  Details of treatment plants shall be furnished separately, indicating clearly the type of 

process description of units etc. 

 

 

      



Tenderer 103  Superintending  Engineer 

KERALA WATER AUTHORITY 

FORM   Q 8  

RECORD OF ARBITRATION & LITIGATION  

(The applicant shall record chronologically any dispute he had with any of his previous clients during 

the last 10 years, whether arbitration or litigation and also indicate the nature, duration and amount of 

claim involved in respective cases )                           

Sl 

No.  

 

Project 

Identification 

and location 

Name  & 

address of 

client 

 

Description 

 

Nature of Dispute Whether the 

award was 

in 

favour of 

client / 

contractor 

Period of 

arbitration/ 

litigation from 

- to 

Amount 

Claimed 

Rs. Lakhs 

       

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

               Signature 

 

SUPERINTENDING ENGINEER   Seal of the company   Designation 

  



Tenderer 104  Superintending  Engineer 

 

KERALA WATER AUTHORITY 

 

 

 

 

 

 
 

JAL JEEVAN MISSION-KANNUR DISTRICT- KURUMATHUR 

PANCHAYATH- JICA WSS TO PATTUVAM AND ADJOINING 

VILLAGES PHASE II- LAYING DISTRIBUTION SYSTEM AND 

PROVIDING  FHTCs 

TENDER No - 68/2020-21/PHC/KNR(Re-Tender) 

  DUE DATE –20/10/2020 UPTO 3.00 PM 

 

 

NOTICE INVITING TENDER 
 

 

VOLUME – I  
OFFICE OF THE SUPERINTENDING ENGINEER 

P.H.CIRCLE, KERALA WATER AUTHORITY 

THANA, KANNUR- 12 

KERALA STATE 

Tele: 0497 - 2705902 

                Fax : 0497 – 2707133                     


