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KERALA WATER AUTHORITY 
 

 

CSME for Industrial connection Work: -Laying 1400m, 63mm PVC Pipe from 

90mm Main line at Mudakoottichira junction to the proposed site of Wolkewelle  
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                                  DUE DATE: 20/10/2020  at 3.00 P.M  
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OFFICE OF THE EXECUTIVE ENGINEER 
P.H. DIVISION, KERALA WATER AUTHORITY 

MUVATTUPUZHA ,KERALA STATE 

Tel : 0485 – 2832350 

 

  Electronic tenders are invited for and on behalf of Kerala Water Authority from registered contractors of 

the Authority Class A to D license for the work of   “CSME for Industrial connection Work: -Laying 

1400m, 63mm PVC Pipe from 90mm Main line at Mudakoottichira junction to the proposed site 

of Wolkewelle  Industries Pvt in Maneed Panchayath . .” 

1. The items and sub-heads of works to be done are enumerated in the Subjoined Schedule. Unless 

otherwise specified, the tender must be for the whole or any individual work and part tenders are liable 

to rejection. A contractor may tender for more than one work with the earnest money deposit specified in 

each case, but shall not tender for any part of a work only, unless specifically so required. 

 

2. All works shall be done in conformity with the specification and condition of contract in force in the 

K.W.A. in case of schedule rate contract tenders must quote their own rates specifically for each item 

without reference to the departmental estimates or the current schedule of rates and for percentage rate 

contract only a single rate as an overall percentage above or below or at the rates given in the schedule 

by a single entry at the bottom of the schedule under the head quoted rate may be made. The rates quoted 

shall be inclusive ones covering all the operations contemplated in the specifications and tender 

schedules and all incidental work necessary for such operations such as shorting, bailing, from work 

scaffolding etc. 'The rates quoted shall be inclusive of sales tax'. 

(a) When tenders are delivered based on contractor's alternate designs such tenders should be 

accompanied by a schedule of quantities of materials to be used for each item of work with 

completed detailed specifications and data, In such cases the benefit any savings in the quantities of 

materials actually used up under each item of work during execution will accrue to the department. 

(b) The overall percentage rate accepted and specified in the agreement shall not be varied on any 

account whatever. 

3. Tenders which are not submitted in the prescribed form shall be summerly rejected. Tender schedule in 

format A & B should be submitted electronically only. The tenderer shall also upload all supported 

documents and all pages of the NIT in proof of the understanding and acceptance of all the tender 

conditions. 

The tender as detailed in earlier paragraphs should be submitted electronically before 3.00p.m. on such 

date prescribed as the last date for the up linking of tender. The hard copy of tender attachments shall be 

submitted within three working days of submission of bid electronically. 

 The electronic tenders shall be opened at 3.00 P M. on 22/10/2020. The bidders are advised to be 
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present for the opening of tender or they can view the opening through the web site. 

Such Officer as may be authorized in this behalf in the presence of such of those tenders of their 

authorized agents as may be present. In case it is not  possible to open the tenders on the specified date due 

to any valid reason, the revised time and to date of opening of tenders will be intimated in writing to tenders. 

 

The Total amount of each tender will be read out. the tender and all corrections in the tender will be 

attested by the opening Officer with dates and initial and by the tender, if present a list of corrections which 

remain unattested by the tender will be made and out pasted to each tender. Details of individual rates will be 

treated as confidential and will not be read out. Each tender should be accompanied by a receipt for an 

Earnest Money Deposit of Rs  11150/-.The Earnest money will be accepted as e-payment.  

 

Tenders not accompanied by such deposit or receipt will not be considered. Contractors, who have 

deposited permanent Earnest Money and have secured exemption from individual payments, need not do this 

except when special earnest money is asked to be deposited. 

 

4. Selected contractor will be required to produce income tax and sales tax clearance certificates before 

final payment is made for the work, and before security deposits released. 

 
5 (a) A sum equal to 4% of the value of purchasable items utilised in the work will be retained except that of 

department supply from each bill as advance towards SalesTax Department when the amount is 

finalised. Thepercentage will be worked out with reference to thecontracted value of the work whether it 

is below or abovethe estimate.(Ret. G. O. M. S. 229/17/td Taxes (B) Departmentdated, Trivandrum. 4-3-

1997 and 

G. O. (MS) No. 68/86/TD (B)dated TVM. 4-6-88) 
 

5. The tenderer shall examine closely the Madras Detailed Standard specifications and also the standard 

preliminary specifications contained therein and sign thedivisional office copy of the Madras Detailed 

StandardSpecification and its addenda volume in token of such studybefore submitting his tender unit 

rates which shall be forfinished work in site, He shall also carefully study thedrawings and additional 

specifications and all thedocuments which form part of the agreement to be enteredinto by the accepted 

tender. The Madras Detailed StandardSpecifications and other document connected with thecontract 

such as specifications, plans, descriptivespecification sheet regarding materials etc. can be seenat any 

time during office hours on office days in the officeof the Executive Engineer. A duplicate copy of the 

set of the contract document can be had on payment of rupees 1000/-for each set. 

 

6. The tenderer's attention is directed to the requirements for materials under the Clause 'materialsand 

workmanship' in the 'preliminary specification' materialsconforming to the Indian standard specifications 

shall beused on the work, and the tenderer shall quote his rateaccordingly. 
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7. Every tenderer is expected before quoting hisrate to inspect the site of the proposed work. He shouldalso 

inspect the quarries and satisfy himself about thequality and availability of materials. The name of 

thequarries, kilns etc. where from certain materials are to beobtained will be given in the descriptive 

specification sheet.The best class of materials to be obtained from quarries orother source defined shall 

be used on the work In everycase the material must comply with the relevant standardspecification. 

Samples of materials, as called for in thestandard specification. Samples of materials, as called forin the 

standard specification or in this tender notice, or asrequired by the Executive Engineer's in any case shall 

besubmitted for the Exe. Engineer's approval before thesupply to site of work is begun. If the contractor 

afterexamination of the source of materials defined in theDescriptive specification sheet, is of opinion 

that materialscomplying with the standard or the other specification of thecontract cannot be obtained he 

shall so state clearly in histender and state wherefrom he intends to obtain thematerials subject to the 

approval of the Executive Engineer.The Government will not, however, after acceptance ofcontract rate 

pay any extra charges for lead or for any otherreasons in case the contractor is found later on to 

havemisjudged the materials available. Attention of thecontractor is directed to the standard 

'PreliminarySpecification' regarding payment of seignior age, tolls etc. 

 

Note: The department does not undertake to construct or make available any approach road or 

other meansof approach to the proposed work site and the 

tender shall get acquainted with the availablemeans of approach to the proposed site and 

quotefor the various items. The department shall not beliable for any claim raised later, on 

the plea of non-availabilityor non access to the site. 
 

8. The tenderer's particular attention is drawn tothe section and clauses in the standard 

'PreliminarySpecification' dealing with:- 

(1) Test, Inspection and rejection of defective materialsand work. 

(2) Carriage 

(3) Construction plant 

(4) Water and Lighting 

(5) Cleaning up during progress and for delivery 

(6) Accidents 

(7) Delays 

(8) Particulars of payment 

 
The contractor should closely peruse all thespecification clauses which govern the rates which he 

istendering. 

9. In consideration of the tenderer being allowedto quote for the work, he should keep the tender firm for 

aperiod ofFourMonthsfrom the date of opening the tender during which period ortill the tenders are 
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decided whichever is earlier he will notbe free to withdraw the tender. Any such withdrawal willentail 

forfeiture of the earnest money deposited for thework. 

Due to departmental or administrative reason it isfound necessary to keep the tender open for a 

furtherperiod prior consent of the tenderer shall be obtained inwriting for every further period of one 

month. 
 

10. Before commencing work or within a week after the date when the acceptance of the tender has been 

intimated to him the tenderer shall deposit a sum which together with Earnest Money Deposit shall make 

up the balance of 5 (Five) percent of the probable value of contract subject to a maximum of Rs. 

3,00,000/- (Three Lakhs only) and it shall be treated as security for the proper fulfillment of the work in 

the P.W. Schedule Form, it he fails to do this or in the case of P.W. Contractors maintain & specified 

rate of progress (to be specified in each case in the tender schedule) the earnest money and security 

deposit shall be forfeited to Government and fresh tenders shall be called tor or the matter otherwise 

disclosed of. If as a result of such measures due to default of the tenderer to pay the requisite deposit, 

sign contractors or take possessions of the work, any loss to Government results, the same will be 

recovered from him as arrears of revenue, out should if be saving to Government, the original contract 

shall have a claim whatever to the difference. Recoveries on this or any other account will be made from 

the sum that may be due to the contractor on this or any other subsisting contractors or under the 

Revenue Recovery etc. or otherwise as the Government may decide. 

 

Note: Investing in Treasury Saving Bank will alone betreated as acceptable form of security. 
 

12. The acceptance of the tender rests with the Executive Engineer, P.H. Division, Muvattupuzhawho 

does not undertake to accept the lowest or anyparticular tender. 
 

13. The right to carry out the work in conformity withor in a manner entirely difference from the terms of 

thisinvitation that may be considered most suitable before orsubsequent to the receipt of tenders due of 

exigencies ofwork, is reserved with the department. 
 

14. Drawing schedule of quantities, specifications ofwork to be done and conditions of contract to be 

enteredinto can be seen at the office of the undersigned onpayment of a cost of 

Rs…………………….......per set. It shallbe definitely understood that the Government does notaccept 

any responsibility for the correctness or competenceof the schedule, that the schedule is liable to 

alteration bycommission deduction or addition at he discretions, of thecompetent departmental officer or 

as set forth in thecondition or contract. The tenderer will, however, base thistender amount in the case of 

lumpsum tender on the basisof those quantities etc. 
 

15. Printed Departmental forms of tender and genera! specifications cannot be obtained from the office of 

the undersigned. Tenders not submitted in such printed forms or submitted incomplete in any respect 

whatever such as unattested errors and corrections in rates, quantities, units or amount (figures not 

expressed in words) total of contract not entered, etc., shall be liable to summary rejections. 
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16. The earnest money deposit of the unsuccessful tenderers shall be refunded after the tenders are disposed 

of conversion of EMD in to security not applicable. 

17. Solicitors fee, if any to be paid to the LawOfficers of Government for scrutiny of drawing up 

oagreements will be paid and the same recovered from thesuccessful tenderer. 

 

18. Tenderers must also state in their tenders if theyare prepared to carry out at their tendered rates 

suchportion or portions of the work as many finally be allotted tothen by the Officer deciding tenders. 
 
Note: The department reserves the right to allot suchportions of the work included in the tender at 

therates quoted by the tender in the absence ofspecific noting by the tenderer to the 

contraryagainst clauses 4 on page 5 of tender (G.W.D.Form 84). Such allotment shall not 

vitiate theacceptance and the tenders shall indemnify,Government, against any loss to 

Government; due to failure on the part of the tenderer to carry outsuch portion of the work 

allotted to him at the ratesquoted by him. 

 

18. (a) The successful tender will have to carry out25 percent more of the estimated quantity of every item 

athis agreed rates. 

 

19. Any queries/doubts, which the tenderers may have on the scope of work or tender conditions shall 

be cleared through email/website. No queries send to the tendering officer will be answered after 

specified date. Any decision regarding changes in NIT conditions/scope of work taken by the 

tendering authority shall be final and the same will surpass the original conditions.   

 

20. The work should be completed in all respects in  3 months  from the date of order to start work is issued. 

 

21. Payment on lumpsum basis or by finalmeasurement at unit prices. 

 

a) Final measurements need not to be taken unlesseither the Contractor or the Executive Engineer 

claimsextras to or deductions from the quantities of Schedule A. 

 

b) In case final measurements are claimed they shallbe taken only for those items for which either the 

contractoror the executive engineer claims final measurements andthe quantities of the remaining 

items in schedule A shall beaccepted as correct. The lumpsum amount mentioned inthe agreement 

will then be varied by addition there to ordeducting therefrom as the case may be the difference 

(ifany), between the amounts mentioned in Schedule A forsuch items and the amounts arrived at by 

calculation ascontract rates based on the revised quantities for the same,obtained by the final 

measurement as aforesaid. 
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c) It shall be accepted as a condition of the contractthat the payment of the final bill to the contractor 

less withheld amount and his acceptance thereof shall constitute afull and absolute release of 

Government from all furtherclaims by the contractor under the contract. 

d) Payment for addition and deductions oromission. 

 

No authorized variation shall vitiate the contract butaddition and omissions shall be measured and 

deal with inaccordance with Clause 23 (b). 

 

e) Items of work not expressly or impliedly describedin the schedule, plan or specifications be treated 

as 'extra'.The bill includes only items of work which through highlynecessary for the proper 

execution of the work and for itscompletion were not provided for in the original contract. 

 

1. The execution of an extra item of work andpayment therefore will be based on the following 

conditions:- 

 

i) There shall be an order in writing to execute theextra item of work duly signed by an Engineer 

not belowthe rank of an Assistant Engineer before itscommencement. 

ii) If the contractor finds, after examining thespecifications and plans that extras are involved he 

shouldgive notice to the Engineer to this effect and shall proceedwith the execution of the extra 

items, only after receivinginstructions in writing from the Engineer. 

 

2. Extra items may be classified as additional, substituted or altered items, depending on their relation 

or otherwise to the original item or items of work. 

 

3. The rate for extra items shall be worked out as below. 

 

i) In the case of all extra items whether additional, altered or substituted, if accepted rates for 

identical items provided for in the contract, such rates shall be applicable. 

 
ii) In the case of extra items whether altered or substituted, for which similar items exists in the 

contract, the rates shall be derived from the original item by appropriate adjustment of cost of 

affected components. The percentage excess or deduction of the departmental estimated rate 

shall be applied in deriving the rates for such items. 

 

iii) In the case of extra items, whether altered or substituted and for which similar items .do not exist 

in the contract and rate exist in the schedule of rates, the rate shall be arrived at on the basis of 

the departmental daterates current at the time of ordering the extra items afterapplying the tender 

deduction except on cost ofdepartmental materials. Tender excess, if any, will not beapplied. 
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iv) In the case of additional items, the rates shall bearrived at on the basis of the departmental data 

ratescurrent at the item of ordering the extra item or the date ofcommencement of the extra item, 

whichever the earlier isafter applying the tender deduction except on the cost ofdepartmental 

materials. Tender excess, if any, will not beapplied. 

 

v) In the case of extra items, whether additionalaltered or substituted, for which the rates cannot be 

derivedfrom similar items in the contract and only partly from thedepartmental schedule or rates, 

the rate for such part orparts of items as are not covered in the schedule of ratesshall be 

determined by the Engineer on the basis of theprevailing market rate giving due consideration to 

theanalysis of the rate furnished by the contractor withsupporting documents, including 

contractors withsupporting shall be added on the departmental rate(including contractor's profit) 

current at the time of orderingor executing the extra items, whichever is earlier, for theother part 

of the item, for which rates can be derived fromthe scheduled rates. 

 

vi) In the case of extra item whether additional,altered or substituted, for which the rates cannot be 

derivedeither from similar item of work in the contract or from thedepartmental schedule of 

rates the contract shall within14 days of the receipt of the order to carry out the saidextra items 

of work communicate to the Engineer the ratewhich he proposed to claim for the item supported 

byanalysis of the rate claimed and the department shall withinone month thereafter, determine 

the rate on the basis ofthe market rate giving due consideration to the rate claimedby the 

contractor. 

 

vii) In the case of percentage rate contract, the ratefor extra item shall be arrived at by applying the 

percentageexcess or deduction to the departmental data rate as perthe original schedule on which 

the tenders were invited. 

 

4. Wherever the term 'Departmental data rate'appears, it shall mean the rate derived from 

theDepartmental schedule of rates and shall includeconveyance charge and contractor's profit. 

f) In cases in which the contractor has executedextra items not contemplated in the agreement but 

therates of which require sanction of higher authority theDivision Officer may in such cases, 

sanction advance uptoan amount not exceeding 75 percent of the amount for theitems at the rate 

worked out and certified by the SubDivision Officer. The Asst. Engineer shall in all such 

casespromptly record all authorised extra items executed by thecontractor including detailed 

measurements and quantitiesthereof in the measurements Book. He shall neither enterany rate for the 

same in the Measurement Book nor includesuch extra items in the bill. When the bill is received in 

thesub Division. The Sub division Officer shall prepare aseparate statement for these extra items 

showing the itemsexecuted, quantity of each item, rate for each item, worked out by him based on 
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agreement conditions and amount foreach item on the basis of the rate worked out by him. Heshall 

also furnish a certificate to the effect that he haspersonally examined all the extra items and they 

arebonafide, the amount payable for these items will not beless than 

Rs……………..(amount to be specified) and that there is no objection ispaying 75 percent of this 

amount as a secured advance. 

 

On receipt of the bill will the above statement andcertificate, the Division Officer may make payment 

notexceeding the amount recommended by the Sub DivisionOfficer as a lumpsum secured for works 

done but not billedfor. 

 

22. The contractor shall not without the previoussanction in writing of the authority accepting the 

tender,execute any .power of attorney in respect of any mattertouching this contract and any such power 

of attorneyexecuted without such sanction shall not be recognisedbyor be binding upon Government or 

their Officers. It shall beentirely within the discretion of the authority accepting thetender either to grant 

such sanction or to refuse it or torevoke a sanction once given. 

23. No part of the contract shall be sublet withoutwritten permission of the Executive Engineer no 

shalltransfer be made by power of attorney authorising others toreceive payment on the contractor's 

behalf. 

24. The Executive Engineer or other sanctioningauthority reserves the right to reject any tender of all 

thetenders without assigning any reason therefore. 

 

25. Cement and MS/Tor rods required for the workwill be supplied departmentally from the 

Divisionstores………………………………and their value recovered at Rs ……………perbag of 50 kg. 

of cement and Rs …………per/Kg of MS/Tor rods Cement and rods as well as othermaterials so issued 

shall remain the property ofGovernment though in contractor's custody and shall not beremoved from 

the stores at work site except under writtenauthorisation by a competent authority not below the rank 

ofAssistant Engineer. 

 

In case of M.S./ Tor rods, the maximum wastageupto but not exceeding 3 percent may be allowed at 

thediscretion of the Executive engineer in charge of the workand the recovery will be made at the rates 

specified above. 

 

26. Any other materials available in Departmentstores if issued to the contractor will be recovered at 

bookvalue or issue rate plus 20 percent supervision charges ormarket value or data rate whichever is 

higher. The fixing ofmarket rate will be governed as per clause 32. 
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27. The Contractor's quoted rates shall be inclusiveof seignior age, ground rent, etc., that may be payable 

tothe owners of private quarries. 

 

28. In making payment the total amount of the billwill be rounded off correct to the nearest rupee. 

 

29. (a) When power rollers (which term includessteam and diesel rollers) are hired out to contractors, 

hirecharger for the roller (which include cost of lubricating oils,grease, small stores and establishment 

charges butexclude cost of fuel) shall be recovered at the rate of Rs…………… Per day of eight hours 

forthe full period the roller is hired out to the contractor,including non-working days, except for 

authenticatedperiods of breakdown of the roller for the full working hours of a day that is 8 hours from 8 

a.m. to 

5 p.m. including one hour interval for lunch) and Sunday and other public holidays, if there is no work 

on those days. 

The daily rate of hire fixed by the Chief Engineer shall be for a day of 8 hours of part thereof, between 8 

a.m.to 5 p.m. with one hour's interval for lunch. 

(b) If there is work on Sundays and other Public Holidays, the hire charges for the rollers, shall be recovered 

at the rate of 1.20 times the rate of normal working days. 

 

(c) When power rollers are worked on any day in excess of eight hours (that is outside the normal working 

day between 8 a.m. to 5 p.m.) hire at the rate of 1.20 times the hourly rate applicable for that day (based 

on the rate for8 hours) shall be levied for every extra hour or part thereof. 

 

(d) The average out-turns expected from a power roller for a day 8 hours shall be fixed by the chief 

Executive Engineer (B&R) for the various items or road work. A variation of plus or minus 12.1/2 

percent may be allowed tothis average. If the daily out-turn from the roller shall be charged at one and a 

half times the rate of normal hire forthe day specified for the roller concerned. 

 

However, this clause shall not be applicable in casewhere the variation is due to authenticated periods 

ofbreakdown of the roller or inclement weather. 

 

30. A. In addition to the hire charges, necessarywater, split fire wood, diesel oil, (fuel oil), or powering, asthe 

case may be required for the efficient working of thepower roller, shall be supplied by the contractor at 

this cost. 

 

31. Value of quantities of the department materialsissued for the work wither allowed to deteriorate 

orunaccounted for amounting as it does to an excess supplyover the sanctioned requirements shall be 

recovered atbook value or issue rate plus 20 percent supervisioncharges, or market rates whichever is 
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higher with salesTax and in addition specific penalty rate stipulated by theDepartment. Market value will 

be at the retail selling priceof the materials in the locality of the work or the nearestmarket town current 

on the day of issue or recovery ratewhich is more. The Executive Engineer shall obtain theinformation 

and record within 7 days of such issue, sendinga copy to the contractor. The decision of the 

ChiefEngineer/ Suptg. Engineer regarding current market ratesshall be binding on the contractor. 

 

The cost of such unreturned materials amounting asit does to an excess over sanctioned requirements 

shall berecovered at book value + 20 percent or current market rate whichever is higher and in addition to 

specific penalty rates as may be fixed by Chief Engineer in the form ofDepartmental Circular Order from 

time to time shall also berecovered at the direction of Executive Engineer. 

 

32. Tenders should declare that they are not relatedto any government servant, who is in charge or 

havingcontrol of the work Relationship in this will be restricted tofather, mother, son, daughter, brother, 

direct uncle,nephew, father-in-law, brother-in-law, mother-in-law, sister-in-law and first cousins of the 

Officer concerned if theabove condition is found to have been contravened whenthey tender, the earnest 

money/security deposit of thetenderer/ tender will be forfeited and the contract enteredinto will stand 

cancelled. 

 

33. The contractor will provide his own tools andplant store sheds to store his own materials as well asthose 

supplied by the department and will be entirelyresponsible for the proper use and safe custody of the 

latterand also for any loss damage, theft, mishandling weather orany cause whatsoever. 

 

34. In case of schedule rate contract, if differentrates are quoted for the same specification of work 

underidentical working condition at the same site/ in differentappendices of the schedule the lowest 

quoted rate will beaccepted for the item in all the appendices. 

 

35. The contractor shall responsible for the safety of the labour employed by him and he shall be liable to 

paythe necessary compensation in case of accidents, as perthe Workmen's Compensation Act. 

 

The contractor will also be liable to abide by the fairwage clause condition attached separately. 

 

36. Empty bags of cement used on the work neednot to be returned to the department stores. Value of 

emptycement bags will be recovered at rates fixed by thedepartment from time to time. 

 

37. If the department undertake or supply particularsmaterials no claim for extra payment on account of 

delay inthe supply of materials will be entertained. 

 

38. In the case of construction of steining to wellsexcessive tilts any occurring to the extent which is 

morethan the percentage allowed as per rules will have to berectified by the contractor all his own cost 
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and if thecontractor fails to attend to the same it will be got attendedto by other agency and the cost 

thereof recovered from theoriginal contractor. 

 

39. The contractor should take a license under thecurrent explosive rules to enable him to manufacture 

andpossess the quantity of gun powder required by him forblasting, if necessary. 

 

40. The contractor shall employ engineeringpersonnel as detailed below for a period of one to two 

yearsaccording to the tenure of the contract paying Rs. 250 p.m.and Rs. 150 p.m. to the Engineering 

Graduates andEngineering Diploma Holders respectively. 

 

 

 

Cost of Work executed     No. of personnel to be 

Employed. 

For works costing      One Engineering Diploma 

Rs. 2 Lakhs up to Rs. 5 Lakhs    Holder 

 

For works costing from     One Engineering Graduate 

Rs. 5 Lakhs up to Rs. 10 Lakhs    and One Engineering 

Diploma Holder 

 

For works costing      One Engineering Graduate 

Over Rs. 10 Lakhs and Two Engineering Diploma Holder. 

 

41. Tenders which are not in conformity with this tendernotice are liable to rejection. 

 

42. This tender notice with the conditions statedherein will form part of the contract documents. 

 

43. In the case of schedule contractors when therates quoted for a particular item in figures and 

wordsdisagree, the rates quoted in words will be taken for thepurpose of the settlement of the contract. 

The contractor isbound to accept these rates if the contract awarded to him.Similarly in the case of 

percentage rates quoted in figuresand wordsdisagree; the rates noted in words will be takenfor the 

purpose of the settlement of the contract. Thecontractor is bound to accept these rates if the contract 

isawarded to him. 

 

44. The entries in the tender schedule issued by thedepartment is in no way to be corrected by the 

tenderersand if the tenderers have to note anything they should notethe same as a foot note in the bottom 
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of the page. If anycorrection is made by the tenderer in the tender schedulethe tenders are likely to be 

rejected. 

 

45. In the case of the percentage rate contract theoverall percentage rate quoted by the contractor shall notbe 

varied on any account whatever and it shall hold goodfor all items done irrespective of variation in 

quantities. 

46. The quantities provided for in the schedule mayvary widely and contractor should be prepared to do 

anyexcess over the schedule quantities at his quoted rates forthe works. 

 

47. It shall be accepted as a condition of contractthat the landed property or bank deposit based on whichthe 

solvency certificate was issued by the RevenueDepartment and produced during the item of 

Registrationwill not be alienated during the period of contract withoutthe permission of Government 

vide G.O. (P) No. 136/74RW. dated 8th August 1974. 

 

Contractor       ExecutiveEngineer 

 

 

 

 

SPECIAL CONDITIONS 

1. All works shall be done in conformity with thespecification and condition in the contract in force in 

theK.W.A. The tenderer shall quote only single rate as anoverall percentage above or below at the rates 

given in theschedule by single entry at the rates given in the scheduleby single entry at the bottom of the 

schedule under thehead "quoted rate of the contractor" by scoring out theirrelevant portion and attesting 

all the corrections. Therates quoted shall be inclusive ones, covering all theoperations contemplated in 

the specifications and tenderschedules and all the incidental work necessary for suchoperations such as 

shoring, bailing, form works scaffoldingetc. The rates quoted shall be exclusive of sales tax/GST 

whichever is applicable. 

 

2. The rates quoted by the contractor for the variousitems shall be inclusive of all tools and plants required 

forthe proper execution of work and all other incidentalcharges and separate claim for these will not be 

entertained under any circumstances. 
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3. The quantities shown in the schedule are only approximate and are subject to various and the contractoris 

bound to do additional quantities of work if found necessary at his quoted rates. 

 

4. All the rates quoted should be exclusive of sales tax/GSTsales also. 

 

5. All corrections and insertions in the original tenderor schedule whether in the printed matter or elsewhere 

shall be attested by the tenderer. 

 

6. The contractor has to quote for the specificationand unit noted in the schedule. No corrections 

ofspecification of unit or quantity is admissible and if theymake any correction in the specification, etc. 

the same willbe rejected. 

 

If they have to note anything, they shall note thesame as a foot note at the bottom of the page. 

 

7. The earnest money deposit (Online) details should beattached to the tender, properly pledged, lest the 

tender willbe rejected. 

 

8. The contractor should note his Division Register number and amount of permanent earnest 

moneydeposited by him in his tender. 

 

9. The contractor should produce the declaration in the form attached. 

 

10. The contract is bound to carry out items of workswhich are not expressly or impliedly described in the 

tenderschedule, plans, specifications and agreement but whichare found necessary for the proper 

completion of the workduring execution. Payment for such extra items will bemade on the basis of extra 

item conditions vide Clause 23(c) of Form No. GWD 83. 

 

11. For L. S. items the contractor will be paid only forthe actual quantity of work done or materials supplied 

andlabour engaged at agreed rates for such items and as percondition No. 10 above the extra items but 

such paymentwill be limited to the lumpsum quoted by the contractor, ifhe fails to quote definite L.S. 

rates for such items, the L. S.amount provided in the schedule will be operative in hiscase. 

 

12. Roofing tiles, wire-cut bricks, surki etc., requiredfor the work should be purchased from suppliers 

approvedby the Store Purchase Committee. 
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13. Bitumen required for the work will be .......................................................................... free of cost. The 

emptybitumen drums should be returned to the division store ingood condition. Otherwise their cost at 

Rs. 10 plus salestax drum with cost of bitumen will be recovered from thecontractor. 

 

The contractor shall return the empty bitumen/ tar drums inacceptable conditions to the Executive 

Engineer Empty tar/bitumen drum in which the top lid alone is cutopened and removed will be treated as 

acceptable to theExecutive Engineer. In all other cases when the drums are cut in irregular shape or on 

pieces a penalty of Rs. 10 perempty tar/bitumen drum in addition to the value of Rs. 15per drum will be 

recovered from the contractor. 

 

14. For materials issued for the work but not usedand not returned to the store sales tax at the prevailingrates 

will be recovered in addition to the departmentrecovery plus 20 percent storage. 

 

15. For cement and M.S./Tor rods issued for thework but not used a penalty of Rs. 65/- per 50 Kilograms 

ofcement and Rs. 9.00 and 9.75 per Kilogram of M.S./Torrods will be recovered in addition to the value 

+ 20 percentstorage and sales tax. 

 

16. It will be the responsibility of the contractor to obtain necessary land for stacking the materials for 

arranging the work. 

 

17. Metal of the required sizes alone should be brought to the site of the work. Breaking boulders or rubble 

into metal will not be allowed either on or the side of theroad. Metal should be stacked on one side of the 

road only and in such a way as not to cause any hazards to traffic. 

 

The stacks should be formed as per the standard profile current in the department. 

 

18. Granite stone metal supplied should be sound, hard, tough and durable free from any decayed matter and 

of uniform colour and texture. Each piece should have sharp angular edges. The metal should not also 

contain any quarry dust or earth. 

 

19.Silicious gravel shall consist of only hard nodules not more than 40 mm nor less than 6 mm dia. in any 

direction, scrapped from the sides and free from admixtureof earth or laterite chips. 

 

20. Sand supplied should be clean, sharp and grittyto the touch, free from clay and other impurities 

andobtained from running water courses. 
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21. Variation in supply in each 200 meter length exceeding 1 percent from the approved indent will not 

ordinarily be allowed. But supplies above 1 percent over the stipulated quantity in the particular 200 

meter lengthmay be accepted at the discretion of Executive Engineerand in that case such will be paid at 

1/2 of the agreed rate.Similarly, if supplied fall short by more than 1 percent recovery for this deficiency 

will be made at 1/4 of theagreed rates. Excess supplies of deficiency in supplies over 10 percent however 

will be accepted only at thediscretion of the Executive Engineer subjected to its beingpenalised at half of 

the agreed rates. The maximumpenalty shall however be limited to 10 percent of thecontract. 

 

22. The contractor will have to make his ownarrangements to convey the materials and site shed etc.which 

are found necessary for the proper execution of thework. He will also be responsible for the safe custody 

of thematerials till they are used on works. 

 

23. The contractor should take out license for storing gun powder and explosive required for rock blasting as 

perExplosive Act. 1940. 

 

24. Empty cement bags will not be taken back but itscost at Rs. 2 per bag will be recovered towards value 

withusual sales tax. 

 

25. Recovery for M.S./Tor rods shall be effected atagreed rates for the quantity actually used plus, wastage, 

ifany. The percentage of wastage will be fixed by theExecutive Engineer, but any rate it should exceed 

3percent of the actual usage. 

26. If the department undertakes the supply of anymaterials, no claim for extra payment due to delay in 

supply of those materials will be entertained. 

 

27. If materials other than those specified in thetender are issued by the department, recovery will beeffected 

at data rate plus storage plus sales tax or atcurrent market rates at the time of issue whichever ishigher. 

 

28. Hire charges of tar boiler and sprayer issupplied departmentally will be recovered at Rs. 5 per dayfor the 

whole period they are in custody of the contractor. 

 

29. Machinery like concrete mixer, pumpset etc., ifavailable will be supplied by the department as per 

rulesand hire charges recovered from the contractor at theprevailing departmental rates. The contractor 

has to takethe machinery from the store and return to the same spotat his cost and responsibility. 

 

30. A day means 8 working hours for purpose ofcalculation of hire charges of rollers, pumpsets and 

othermachinery unless otherwise specified. 
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31. The contractor has to take the roller from the.......... and return it to the samespot at his own cost and 

responsibility. 

 

32. a) "When power rollers (which term includessteamand diesel rollers) are hired out to contractors hire 

chargesfor the rollers (which include cost of lubricating oils, grease,small stores and establishment 

charges but excludes cost offuel), shall be recovered at the rates of Rs. 137 per day ofeight hours or part 

thereof for the full period the roller ishiredout to the contractor including non-working days except, 

forauthenticated period of breakdown of the roller for the fullworking, hours of day (that is 8 hours from 

8 a.m. to 5 p.m.)including one hour interval for lunch, and for Sundays andother public holidays, if there 

is no work on these days. 

 

("The daily rate hire fixed by the Chief Engineer shallbe for a day of 8 hours or part thereof, between 8 

a.m. and5 p.m. with one hour interval for lunch") 

 

b) "If there is work on Sundays and other publicholidays the hire charges for the roller, shall be 

recovered atthe rate of 1.20 times the rate of normal working day". 

 

33. a) "When power rollers are worked on any inexcessof eight hours (that is outside the normal working 

daybetween8 a.m. and 5 p.m.) hire at the rate of 1.20 times the hourlyrate applicable for the day, (based 

on the rate for 8 hours) shallbe leveled for every extra hour of part thereof". 

b) "The average out-turn expected from a power roller for a day of 8 hours is as fixed by the Chief 

Engineer,B&R, for the various items of road work. A variation of plusor minus 12.1/2 percent may 

allowed to this average. If thedaily out turn from the roller falls outside the permissiblevariations, the 

contractor shall be charged at 1.1/2 times therate of normal hire for the day specified for the 

rollerconcerned. However, this clauses shall not be applicable incases when variation is due to 

authenticate periods ofbreakdown of the roller of inclement weather". 

 

c) In addition to the hire charges, necessary water,split firewood, diesel, oil,(fuel oil) or powering as the 

casemay be, required for the efficient working of the roller, shallbe supplied by the contractor. 

 

34. If part payment is claimed for metal supply 75percent of the supply will only be made in the part bill. 

Thespreading and consolidation should be done within twomonths of supply. 

 

35. The payment for the earth work items will bemade as per level measurements or tape measurements 

asper rules prevailing in the department. 
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36. All items should be carried out as per the relevantspecifications in the M.D.S.S/CPWD. and all clauses of 

preliminaryspecification should be complied with. 

 

37. The moulds, shuttering etc., required for thework should be made by the contractor and got approvedby 

the departmental officers at site before use. 

 

38. Tribes of the locality should be employed to theextent possible. The contractor should pay fair wages 

tothe labour engaged on the work which will be fixed by theGovernment as specified in G.O. 18-

8597/55/LD., dated7th March 1955 and any dues to the labour will berecovered from his bill as fixed by 

the DepartmentalOfficers. 

39. The contractor alone is responsible for the safetyof his labourers and damages, if any 

payableunder'Workmen's Compensation Act' will be to his debit. 

 

40. It shall be the contractor's responsibility to protect the public and his employees against accident from 

any course during execution of the work and he shall indemnify the Government against any claims for 

injury to person or property resulting from any such accident, and he shall, where provisions of the 

"Workmen’s Compensation Act" apply, take steps to properly insured against any claims thereunder. 

41. The contract shall be liable for any loss cause tothe government on account of the above work including 

any that may rise due to non-fulfillment of the contract. Heshould comply with rules laid down in the 

central R.W.D.contract regulations regarding fair wages. 

 

42. The work shall be completed in all respects andalso at rate of progress within the time limit and 

stipulations in the Form No. 83. Notice inviting tender failing which thecontractor is liable to be fined as 

stipulated in specialcondition No.49. 

 

43. Defects, if any notice within 3 months (6 monthsin the cases of road works) from the date completion of 

thework, will be got rectified by the contractor, in default ofwhich, this will be attended by the 

department and the costmade good from the contractor. 

 

44. The contractor should produce the latest SalesTax and Agriculture Income Tax clearance certificate 

forreceiving final payment. 

 

45. The contractor shall be responsible for thepayment of sales tax as per rules in force from time to timeand 

the rate quoted for various items remain unaffected byany charges that may be made from the time to 



                                                                                                            
 

                                                                                         E-Tender No. 69/2020-21/EE/PHDN/MVPA   
 

time in therate at which such tax is levied. Sales tax, agricultural fromthe contractor will be recovered 

from his bill for the work asper the advise of the authorities concerned. 

 

46. All sums due to the government under or byvirtue of this contract shall be recoverable first from 

thesecurity furnished by the contractor and if the same isfound insufficient, such deficit amount shall be 

recoverableunder the provisions of the Revenue Recovery Act for thetime being in force as through the 

same where arrears ofLand Revenue or in any other manner as the Governmentmay deem fit. 

47. The contractor agrees that before final paymentshall be made on the contract will be sign and deliver to 

theExecutive Engineer either in the measurement book orotherwise as demanded a valid release and 

discharge fromany and all claims and demands whatsoever for all mattersarising out of connected with 

the contract, provided thatnothing in this clause shall discharge or release thecontractor from his 

liabilities under the contract. It is furtherexpressly agreed that the Executive Engineer in supplyingthe 

final measurement certificate need not be bound by theproceeding measurement and the payments. The 

finalmeasurements, if any, of the Executive Engineer shall befinal, conclusive and binding on the 

contractor. 

 

48. The Tender Notice and Form No. 83 Notice InvitingTender shall form part of the Agreement. 

 

49. The date fixed by the Executive Engineer forthe commencement and completion of works, as entered 

inthis agreement shall be strictly observed by the contractorwho shall pay damages at rate of (1) one 

percent on theestimated value of the contract for everyday not exceeding5 days that work remains 

uncommenced of unfinished, afterthe proper date and further to ensure good progress duringthe 

execution of works. The contractor shall be boundunless the contract provides otherwise in all case in 

whichthe time allowed for a work exceed one month to completeone fourth of the whole work to be 

done when one fourth ofthe whole time allowed (or it has elapsed, one half of thework when one half of 

time has elapsed and three fourth ofwork when three forth of time has elapsed and the penaltyfor the 

failure in either of these cases shall likewise be thatthe contract shall be subject to pay daily damages at 

therate of (1) one percent on the estimated value of the amountof work that should be completed by that 

time. Providedalways that entire amount of damage to be paid under theprovision of this clause shall not 

exceed the whole amountof retention plus the security deposit. All damages payable under the provision 

of this Clauses of Clause 12 of theconditions of contract shall be considered as liquidateddamages to be 

applied to the use of the Governmentwithout reference to the actual loss sustained owing to thedelay. 

50. If during execution, the proportion of usage ofmaterials issued departmentally alone is varied for 

whichthe price has been fixed in the tender, the quoted rate of theitem will be allowed effecting short or 
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excess of departmentmaterials actually used as well as labour charges forhandling the short or excess if 

any provided in the sameposition. 

51. The earnest money deposit of the unsuccessful tender will be refunded immediately after tabulating the 

tenders keeping only the earnest money of the first three lowest tenders, the earnest money of the 

remaining two unsuccessful tenders will be refunded within a week from the date of acceptance of 

tenders. 

52. The contractor should engage at his own cost adiploma holder (Civil Engineering) with sufficient 

practicalexperience for the proper execution and supervision ofworks costing from Rs. 2 Lakhs to Rs. 5 

Lakhs and oneEngineering Graduate and Diploma Holder (CivilEngineering) for works costing Rs.5 

Lakhs uptoRs. 10 Lakhsand one Engineering Graduate and two Diploma Holders forworks costing over 

10 Lakhs for one or two years accordingto the tenure of contract paying Rs. 250 p.m. and Rs. 150p.m. to 

Engineering Graduate and diploma holderrespectively. 

 

53. All other conditions and specifications of contractthe same as those current in the department. 

 

54. The method of measurements will be as perIndian Standard 1200-1958. 

 

55. All concrete should be machine mixture andvibrated. 

 

56. The tenderer/ contractor must clearlyunderstand that the settlement of claims either by part billsor by 

final bill will be made only according to the availabilityof budget provision and allotment of funds made 

with theDivisional Officer in charge of the work under therespective head of account in which the work 

is sanctionedand arranged and also subject to the seniority of such bills.No claim for interest or for 

damages whatsoever shall bemade for the belated settlement of claims of bills. No suchclaims shall be 

admitted by the Government. 

 

57. FAIR WAGE CLAUSE 

(a) The contractor shall pay not less than fair wagetolabourers engaged by him on the work. 

 

'Fair Wage' means wage whether for time of piecework notified at the time of inviting tenders for the 

work andwhere such wages have not been so notified, the wageprescribed by the Central P.W.D. for the 

district in which thework is done. 
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(b) The contractors shall not withstanding theprovisions of any contract to the contrary cause to be paida fair 

wage to labours indirectly engaged on the workincluding any labour engaged by his sub 

contractorinconnection with the said work as if the labourers had beendirectly employed by him. 

 

(c) In respect of all labours directly orindirectlyemployed in the works, the performance of the 

contractor'spart of this agreement the contractor shall comply with orcause to be complied with the (the 

Central R.W.D.Contractor'slabour) regulations made by Government inregard to payment of wages, 

recovery of wages, wageperiod, deductions unauthorisedly made, maintenance ofwages register, other 

terms of employment, inspection andsubmission of periodical return and all wage cards,publication of 

scale of wages and returns and all othermatters of like nature. 

 

(d) The Executive Engineer or subdivision officerconcerned shall have right to deduct from the money dueto 

the contractor and any sum required to making good theloss suffered by a work or workers by reasons 

ofnon-fulfillment of the conditions of the contract for thebenefit of the workers, non-payment of wages 

or deductionmade from his or their wages which are not justified by theterms of the contract or non-

observance of the regulations. 

(e) Vis-a-via the Central Government, the contractorshall be primarily liable for all payments to be made 

underand for the observance of the regulations aforesaid withoutprejudice to his right to claim from his 

sub-contractors. 

 

(f) The regulation aforesaid shall be deemed to be apart of this contract and breach thereof shall be a breach 

ofthis contract. 

CLAUSE 45 OF M.D.S.S/CPWD.- Accidents- Hoardings -Lightning- Observation- Watchmen 

 

(a) When excavation have been made of obstaclesare put in public through-fares or in places where there is 

alikelihood of accident, the contractor shall comply with anyrequirements of law on the subject, and 

shall providesuitable hoardings, lighting and watchmen necessary. 

(b) It shall be the contractor's sole responsibility toprotect the Public and his employees against accident 

fromany cause and he shall indemnify Government against anyclaims for damages for injury to person 

or property, resultingfrom any such accidents and he shall, where the provisionsof the Workmen's 

Compensation Act, apply, take steps toproperly insure against any claims there under. 

(c) On the occurrence of an accident which results inthe death of any of the workmen's employed by 

contractoror which is so serious as to be likely to result in the death ofany such workmen, the contractor 

shall within 24 hours ofthe happening of such accidents, intimate in writing to theconcerned Section 
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Officer of the Public works Department,the fact of such accident, The contractor shall 

indemnifyGovernment against all loss of damage sustained byGovernment resulting directly or 

indirectly from his failure togive intimation in the manner aforesaid including thepenalties or fines if any 

payable by Government aconsequence of Government's failure to give notice underthe Workmen' 

Compensation Act or Otherwise conform tothe said act in regard to such accident. 

 (d) In the event of an accident in respect of whichcompensation may become payable under the 

Workmen'sCompensation Act VIII of 1923 whether by the contractor orby the Government as principle 

it shall be lawful for theExecutive Engineer retain out of moneys due and payableto the contractor such 

sum or sums of money as may in theopinion of said Executive Engineer, be sufficient to meetsuch 

liability. The opinion of the Executive Engineer shall befinal in regard to all matters arising under this 

clause. 

(e) The percentage quoted should be only in round figures i.e., no decimal places should be allowed. 

 

 

Contractor        Executive Engineer 

 

 

FORM OF DECLARATION 

 

1. I.............................................................. do herebydeclare that none of my relation as per the list given 

inSection 6 and Schedule 1 A of the Companies Act, 1956 isin charge of the above work or are having 

control over it. 

 

2. I .......................................................................... dohereby and expressly declare and acknowledge that I 

haveread the Madras detailed Standard specification and thepreliminary specification therein. 

 

Contractor 

 

Note: If the contractor is found at any stage to have suppressed any information required, his earnest 

money for the Work is liable to be forfeited and the contract entered in to will stand cancelled. 
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 Additional Performance Guarantee 

 Additional Performance Guarantee is to be remitted by the contractor if required at the time of 

execution of agreement  as per Order No. KWA/HO/WN/33/97 dated 20.09.2016 of the Managing 

Director, Kerala Water Authority, Thiruvananthapuram. 

(I) The provisions contained in the G O (P) No. 19/2016/Fin dated 03.02.2016 and G O (P) No. 

13/2012//PWD dated 01.02.2012 in the matter of additional performance guarantee that 

a) If the quoted rate for work is below 50% it will be rejected. 

(II)      Additional performance guarantee will be required in all cases where quoted rate falls below 

10% of the estimated cost. 

(III) If the rate quoted by the contractor is x% below estimate cost(where x lies above 10% and upto 

25%)of the estimate amount shall be obtained from the contractor. 

(IV) The tender with lowest quoted rate less than 75% estimated PAC shall not be rejected if 

sufficient competition is ensured and the rate quoted by the second and third lowest bidder 

are also comparatively nearer to the lowest bidder. 

(V)       The tender inviting authority shall obtain a statement from the lowest bidder quoting 

rates below PAC regarding the reasonableness of the rate quoted to assess that whether 

the quoted rates are workable. 

(VI) Assessment shall be made by Department also, as to whether the particular work has any 

rate advantage as compared to the rate as given in Price Software. 

(VII) If any contractor quotes less than 75% of the estimated PAC and variation with all other 

quoted rates are much higher, the Tender accepting Authority shall take appropriate 

decision based on merits. 

 2.43    Performance Security Deposit 

 Security Deposit is the retention amount deducted from the running bill of the contractors in 

addition to the initial security deposit (Performance guarantee).  This will be @2.5% of the gross 

amount of each running bill so that the amount so retained shall be 2.5% of the value of the work done 

till then. This can be released against Bank Guarantee on its accumulation to a minimum amount of 

Rs.5 Lakh subject to the condition that the amount of Bank Gurantee except last one shall not be less 

than Rs.5 Lakhs. This amount will be released after passing of final bill as in the case of refund of 

deposit. 

Time allowed for executing agreement with out fine will be 20 days from the date of registration of 

communication (Selection Notice) in the post office. Further time of 10 days shall be allowed to execute 

agreement by realizing a fine of 1% of the PAC subject to minimum of Rs. 500/- and maximum of Rs. 

15000/-. The tender will be rejected if the agreement is not executed within one month. 
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EXTENSION OF TIME OF COMPLETION OF WORK AND FINE 

 

Period of Extension     Rate of Fine 

 

First three months  1% of the PAC subject to a maximum of Rs. 15000/- 

Next every three months 1% of the PAC subject to a maximum of Rs. 15000/- 

OTHER CONDITIONS 

1. The percentage quoted should be only in round figures i.e., no decimal places should be allowed. 

Decimal place quoted tenders is liable to be rejected. 

2. Tenders submitted without preliminary agreement is liable to be rejected. 

 

 

CONTRACTOR       EXECUTIVE ENGINEER 
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KERALA WATER AUTHORITY 

 

FORM OF TENDER 

 

G.W.D. 84 
 

    E-Tender No.69/2020-21/EE/PHDN/MVPA  DUE DATE: 20/10/2020   

 

Circle  : P.H. Circle, Muvattupuzha 

Division  : P. H. Division, Muvattupuzha 

Sub Division :………P. H. Sub Division ,Piravom 

 

Name of Work: of   “  CSME for Industrial connection Work: -Laying 1400m, 

63mm PVC Pipe from 90mm Main line at Mudakoottichira junction to the 

proposed site of Wolkewelle  Industries Pvt in Maneed Panchayath  ” 

Tender documents published in website: 14/10/2020  onwards 

 

Name ………………………………………………………………………………..……………………… 

Address of Tenderer ………………………………………..…………………..…………….................. 

…………………………………………………………………………………….…………….………….. 
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KERALA WATER AUTHORITY 

SPECIFICATIONS 

PART 1 - General 

1. The rates tendered by a Contractor for the work shall include the cost of- 

 

a) All labour and supervision thereof all materials, tools, implements and plant of everydescription, ladders, 

cordage, takle, etc as well as the provision of safe and substantialscaffolding required for the proper 

execution of the work in conformity with thespecifications for the various items of work. 

 

b) Supplying the requisite agency with necessary equipments, to set out the work as well asto afford 

facilities for such examination of the work as the departmental Officer may atany time consider 

desirable, as also to count weigh and assist in the measurement, orcheck -measurement of the work or 

materials. 

 

c) Providing and maintaining all temporary fences, shelters lights watchmen and dangersignal and such 

other precautions as are necessary for the protection of the work ormaterials, as well as to protect the 

public and those connected with the work fromaccidents at the site of, or on account of the work. 

 

d) All sheds, mortar mills and mixing platform of every kind required for the properexecution of the work 

according to the specifications. 

 

e) All fees and royalties of materials; and 

 

f) Finally clearing away of all rubbish, surplus materials, plants, etc., on completion of thework and 

dressing and levelling off and restoring the site to a tidy condition prior tohanding over the work to the 

division officer or his authorised assistant and also itsmaintenance until so taken over. 

 

2. In the case of suppliers of materials such as rubble, broken stones gravel, sand etc. whichmay have to be 

measured prior to being used on the work, the Contractor must always stackor arrange them nearly on 

level ground or on ground cleared and levelled by him for thepurpose in such manner as may be ordered 

by the Officer-in-charge so that they may beeasily susceptible of inspection and measurement, the cost 
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of such clearing levellingandstacking or arranging being included in the rates for work. Each stack must 

be straight and of uniform section throughout and of the dimensions specified by the Officer-in-

charge.Materials not stacked or arranged in accordance with the instructions issued will not bemeasured 

and paid for. 

 

3. The Contractor shall be bound to bear the expense of defense of any action-or-lawproceeding that may be 

brought by person for any injury sustained owing to neglect of aboveprecautions in connection with the 

execution of the work, and to pay any damages and costwhich may be awarded in consequence. 

 

4. The Contractor shall also help himself out of any difficulties of penalties arising frominterference with 

private property in the execution of the contract. 

 

5. The tenderer should state whether he has all the plant necessary for the execution of thework. If in the 

opinion of the Division Officer, Contractor's own plant is neither sufficientnor suitable for the proper 

execution of the work, the Department may supply other availableplant and recover reasonable hire for 

the same. The Division Officer's decision in the mattershall be final and binding on the Contractor. 

 

6. The Contractor shall bear the running expenses inclusive of pay of the departmental staffattached to such 

plant and cost of repairs of all Government plant while in his possession onhire as also cost of restoring 

same in good condition at the time of return due allowancebeing made for fair wear and tear. 

 

7. All materials and plant that are to be made over to the Contractor by the Department shall beha, Jed over 

to him at the Division Office or Store Yards at Division Headquarters of K. W.A. Central Stores, and the 

charges, for their handling loading and unloading and conveyance to and from for the respective work 

and also for stacking the materials neatly and in regularheaps on the ground on sheds to which they are 

brought shall be deemed to be included in the rates for the work. 

 

8. Unless Otherwise specially provided for in the contract, the Contractor shall at his own costkeep all 

portions of the work free from water whether due to springs, soakage or inclementweather and in a neat 

and sanitary condition and shall also see that drainage and sewage areprevented from entering the site of 

work or accumulating there in. 

9. The Contractor shall be responsible for the proper use and cost of protection of materialsmade over to him 

by the Department for use on the work and bear any loss fromdeterioration or from faulty workmanship 

or any other cause The cost of materials thusallowed to deteriorate amounting as it does to an excess 
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issue over sanctioned quantities,will be recovered at rates 20 percent over the actual cost with suitable 

penalty. The orders ofthe Division Officer in the matter shall be final and binding on the Contractor. 

 

10. The contractor shall be responsible to see that the level or other pegs, profiles bench 

marks,masonrypillars or other marks set up by the authority for guidance is the execution of thework are 

not disturbed, removed or destroyed. If any such marks are in the opinion of thedivision officer found 

disturbed, removed or destroyed, they will be replaced by thedepartment at the cost of the contractor. 

 

11. Any materials brought to the site of work, or any work done by the Contractor but rejectedby the Officer-

in-charge being not up to the specifications shall In the case of materialssupplied be then and there 

removed from or broken up at the site of work, and in the case ofwork done be dismantled or rectified at 

the expense of the Contractor, as may be ordered bythe Officer- in-charge. 

 

12. In all case whether so specified in the contract or not, the work shall he executed in strictaccordance with 

the Contractor's accepted tender and these specifications and with each suchfurther drawings and 

specification and orders as may from time to time be issued by theDivision officer. 

 

13. Whenever the contractor is ordered by the Division Officer or his authorised assistant orsubordinate to 

execute any item of the work which is not in the tender, it shall be theContractor's duty to get a special 

price arranged for the item and to see that it is written inthe work spot order book (which shall be 

provided by the Division Officer and kept in thework by the subordinate in charge and that this order is 

initialled and dated by the Contractorand the Officer ordering that particular item of work) For any extra 

item executed by theContractor and not so entered in the workspot order book and Initialled both by 

theContractor and the Departmental Officer ordering such extra item that Contractor shall haveno claim 

for extra payment. 
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SPECIFICATIONS 

 

 

Part (i)    Materials 

Part (ii)    Work 

 

 

 

(As current in the Kerala Water Authority) 

 

 

 

 

Signature of Tender …………………………………… 

 

 

Date…………………………… 

 

 

 

 

(Sd) 

EXECUTIVE ENGINEER 

Kerala Water Authority, 

P.H. Division, Muvattupuzha. 
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To 

 

 The Executive Engineer 

 Kerala Water Authority, 

 P.H.Division, Muvattupuzha. 

 

 

Sir, 

 

I/ We do hereby tender to execute the works enumerated in the schedule accompanyingin 

accordance with the terms in your tender notification dated……………………….andspecifications and 

conditions of contract in force in Kerala Water Authority. 

 

2. Copy of the specifications duly signed is also enclosed. 

 

3. I/We further agree to complete the whole work in 1month from date of receipt of order to start work, 

and or in the case of piece works, maintain the minimum rate of progress specified in the tender 

schedule. 

 

4. I/we do/do not agree to accept and carry out such portion of the work included in my/our tender as 

may be allotted to me/us if work be not given to me / us. 

 

5. In consideration I/We be being registered as a contractor in the Kerela Water Authority and invited 

to tender. I/we agree to keep the tender once for acceptance for 120 days from the due date of 

submission thereof and not to make any modifications in its terms and conditions which are not 

acceptable to Authority. 

 

A sum of …………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

is hereby forwarded as deposit as e-payment as earnest money. If l/we fail to keep the tender open as 

aforesaid or make any modification in the terms and conditions of the 

tender which are not acceptable to the authority. 

 

OR 
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If after the tender is accepted l/we fail to execute the agreement as provided in Clause 13 of Tender 

Notification or to commence the execution of the work as provided in the conditions. I/We agree that the 

authority shall, without prejudice to any other right or remedy, be at liberty to forfeited the said earnest 

money absolutely and also recover from me/ us the entire loss that may be caused to Authority by the re-

tender or re-arrangement of the work, or otherwise under the provisions of the Revenue Recovery Act or 

otherwise. 

 

 

Acc: 1) Tender Schedule    I. …………………………………………...………. 

2) Ernest money Rs.   /in………………………………….…………………. 

3) Signed copy of specifications …………………………………………..….……….. 

4) Signed copy of plan   ……………………………………………….……... 

 

 

Reg No…………………. Class ………………….. 

 

 

Usual signature of Tenderer ……………………………………………….. 

Full Name ………………………………………………………………….. 

Nationality …………………………………………………………………. 

Place of Residence …………………………………………………………. 

Date of Submission ………………………………………………………… 
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TENDER SCHEDULE 

 
N.B. (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender should be filled up and retailed 

by Sub-heads by the Tender excepting for items for which definite quantities are not given in the schedule. 

 

 

Approximate Quantities 

 

 

 

Description of Items of work 

 

 

Unit 

 

Rate per Unit 

 

Rs.           Ps. 

 

Amount 

 

Rs.           Ps. 

 

 

Remarks 

Name of 

Appendix 

Estimate 

Item No. 

 

Quantity 

 

1 2 3 4 5 6 7 8 

  

 

 

 

 

  

 

 

 

 

 

Separately attached 

(To be submitted electronically) 

 

 

 

 

 

 

      

 

 

 

CONTRACTOR           EXECUTIVE ENGINEER
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KERALA WATER AUTHORITY 

P.H. Division, Muvattupuzha 
 

ADDITIONAL SPECIAL CONDITIONS 

 

 
1. Tools and Plant, if available with the Kerala Water Authority will be hired out to the contractor at 

the prevailingrates in the authority. 

 

2. The rate quoted by the contractor should be inclusive of hire charges for the tools and plants, Sales 

Tax, ExciseDuty etc.,but excluding GST and all other incidental charges and no extra claims on 

these account, will be admitted. 

 

3. The contractor shall be bound to carry out all extra items not provided for in the schedule but found 

necessaryuring execution of the work. 

 

4. For LS items payment will be made on actual measurement limited to the amount agreed to by the 

tenderer. 

 

5. (a) Cement and MS Rods/Tor rods required for the work will be supplied by the  

       Authority at the Division Store atKochi-16, and their value recovered at the  

following rate. 

 

1. Cement.... …………………./Tonne 

2. MS Roads.... …………………./Quintal 

3. Tar Steel.... …………………./Quintal 

b) Pipes, Special, M.H. Covers & Frames and Valves which are completed to be  

issued by the Authority will beissued from the Authority pipe dump or  

stores…………..free of cost, unless or otherwise specified. 

 

c) Lead, Lead wool and hemp required for the work will be issued by the Authority  

from the stores at…………….………………. and their value recovered at the  

following rate. 

1. Lead ……………Rs. /Kg. 

2. Lead wool ……………Rs. /Kg. 

3. Hemp ……………Rs. /Kg. 

6. Cement/Tar Rods/ MS Rods and other materials issued for the work should be stored suitable at the 

work site or ina store approved by the Authority. Accounts of receipts and issues should be 
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maintained at stores and all facilitiesshould afforded by the contractor to the Authority Officers for 

checking the stores at any time fixed by the Authority.If any shortage is noticed, contract is liable to 

be cancelled immediately and suitable action will be taken against thecontractor for the misuse of 

Authority materials. 

 

7. Surplus material should be return to the Authority stores as per the direction of the Authority 

Officers immediately after the work is completed and the contractor should obtain suitable receipts 

from the store keeper for the same. 

 

8. For the unaccounted Authority materials not returned to the stores, Sales Tax at prevailing rates will 

be recovered from the contractor in addition to the book value + 20% storage or current market rate 

whichever is higher as per rules. Further penalty at Rs............ perTonne of Cement Rs per Quintal of 

MS and Rs ……………….per Quintal of Tar Steel will also be recovered from the contractor. 

 

9. F.C.C. will not be paid unless contractor has produced Income Tax and Sales Tax clearance 

certificate. 

 

10. Contractor is bound to give fair wages to laboures employed by him as per the standing rules of the 

Government. 

 

11. Contractor is bound engaged suitable experienced hands for the execution of the work. He should 

also see that thework are carried out in the presence of his authorised representatives, if he is not in a 

position to be present himself at the work site during working hours. 

 

12. If the K.W. A. authorities undertaken supply certain materials, no claim for extra payment on 

account of delay in thesupply of these materials will be entertained. 

 

13. The contract shall examine whether there are any gas mines, electric or phone post/cables, water 

mains, sewers,covered drains etc. coming in the line of the trench and shall not excavate in such 

localities before such mains, cablesor drains or sewer and diverted or otherwise arranged for. 

 

14. The contract shall be responsible for any damage which any be caused to power or phone post or 

cables or to andbuilding, walls and pipes, etc. nearby on account of excavation of the trench due to 

insufficient or lack of shoring ordue to the result of bailing or pumping or stagnation of water. The 

contractor shall make his own arrangements forsupporting electric and telephone post, electric and 

telephone cables during excavation and no extra payment will begiven for this. 

15. The contractor shall examine and satisfy himself that the beds and of trenches are firm and suitable 

for laying thepipes. Should any portion be found unsatisfactory by him, the contractor shall bring it 

to the notice of the officer in-charge in writing and on receipt of the letters orders take necessary 

steps to make the trench firm and suitable for lyingpipes. 

 

16. The Authority materials issued to the contractor shall be taken charges of at the pipe dumps or stores 

by thecontractor after satisfying himself about their sound condition and granting receipt to the 



36 
 

officer In Charge of thepurpose of inspecting, weighing or testing the pipes and materials as he shall 

see fit to do. 

 

17. All pipes, special, valves etc. shall be transferred and stored adjacent to their final possession on the 

work, wherethey are to be used such time as the officer in charge considers proper. This will usually 

be just before they are to belaid in the trenches as it is not. 

 

18. The pipe special valves etc. shall be handled very carefully during loading, unloading, covering 

.loweringoperations as per the direction of the Authority Officers under their approved modes and 

with approved implementsand should be satisfied that they are not defective. 

 

19. If any of the materials issued to the contractor in good condition become there after damaged before, 

when or afterbeing placed in the work the contractor for the damage of the rate fixed by the 

Authority as per rule. 

 

20. No payment will be made for additional pumping for bailing out water that may be required due to 

the fault of thecontractor by way of inefficiency or delay is carrying out the works defective works 

etc. 

 

21. The laid pipe lines should be tested in inconvenient section not exceeding 150 M length at a stretch/ 

in suitablelength fixed by the Authority. The testing of pipe line has to be done under the immediate 

presence of the Asst.Engineer and Asst. 

Exe. Engineer of the Authority in charge and under their directions. 

 

22. If test show any defect in the work, such portion has to be redone and got retested to satisfaction of 

the Authorityofficer at the contractor's cost. 

 

23. If for lack of specials after commencing the work, pipe have to be laid with open end, they, have to 

be closed bywooden plugs at no extra cost by the contractor. 

 

24. All other conditions and terms of contract are the same as those current in the Kerala Water 

Authority. 

25. All relevant clauses of the specification for earth works trenching, refilling, shoring, receipt, 

transport and custody or materials conveyance to work site, laying, testing etc. for cast iron AC/PVC 

pipes in the Madras Detailed Standard Specifications M.D.S.S /CPWD and  ISS shall apply to all 

kind of pipes. 

 

26. Where trenching is done, caution board, road flags, and danger light should be provided by the 

contractor at hiscost as per standard practices details of which are available in the Executive 

Engineers office. 
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27. After refilling the trenches, the contractor is responsible for a period of two months to maintain at his 

cost, the surface of the refilling trenches free of depression, pot holes or other irregularities. 

 

28. The CONTRACTOR shall be responsible for the safety custody of all materials taken charge by him 

subject however to the direction and control of the officer in charge. 

 

29. 1% (One percent) bill amount including cost of departmental materials to be recovered toward the 

recovery on account of construction works "Works" Welfare Fund insisted as per Order No. G / 4 

/1990 dated 10-6-1990 of the Chief Executive Officer C.W.W.F.B. (Govt. Endt. 33874/90/LAD 

dated 24-7-1990) Kerala Workers Welfare Board. 

30. FCC. for the work of OH Reservoir /GD Reservoir will be paid only after the tank is tested by filling 

water as instructed by the Dept. officers without any extra cost. 

 

31. In addition to other tests as per M.D.S.S/CPWD and I.S.S., cube testing of concrete of R.C.C. work 

shall be conducted asper relevant I.S.S. without any extra charges. 

 

EXECUTIVE  ENGINEER 

DECLARATION 
 

Name of Work: of   of   “CSME for Industrial connection Work: -Laying 1400m, 63mm PVC 

Pipe from 90mm Main line at Mudakoottichira junction to the proposed site of Wolkewelle  

Industries Pvt in Maneed Panchayath . .” 

I do here by declare that I am not related to any Officials in charge of the above work or having control over 

the work. 

 

 

Date :          

CONTRACTOR 
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ANNEXURE 

FORM OF AGREEMENT 

"Preliminary Agreement entered in to on this……………………………………….…day of 

…………………………….. (month and year) Sri Harikrishnan M , Executive Engineer P.H. Division, 

Muvattupuzha for and on behalf of KERALA WATER AUTHORITY (hereinafter called for the Authority) 

of the one part and 

Sri………………………..……………………………………………………………….……………………

………… (here enter full name and address of the contractor) hereinafter called the contractor of the other 

part for the execution of the agreement as well as for the execution of the work of   of   “CSME for 

Industrial connection Work: -Laying 1400m, 63mm PVC Pipe from 90mm Main line at 

Mudakoottichira junction to the proposed site of Wolkewelle  Industries Pvt in Maneed 

Panchayath . .” 

Whereas, the Authority invited tenders for the work as stated above of   of   “CSME for Industrial connection 

Work: -Laying 1400m, 63mm PVC Pipe from 90mm Main line at Mudakoottichira junction to 

the proposed site of Wolkewelle  Industries Pvt in Maneed Panchayath . .” 

 (here enter the name of the work) by Notification No……………………Dated….......................................in 

the…...………………..… AND WHEREAS Para 13 of the notice inviting tenders started as follows: 

Before commencing work or within a week after the date when the acceptance of the tender has been 

intimated tohim, the tenderer shall deposit a sum sufficient to make up the balance 5% of the probable value 

of the contract whichtogether with the amount of the earnest money deposited shall be treated as security for 

the proper fulfillment of thesame and shall execute and agreement for the work or if he fails to do this or in 

the case of the contract, maintain aspecified rate of progress (to be specified in each case in the tender 

schedule) and Security depositshall be forfeited to the Authority and fresh tenders shall be called for or the 

matter otherwise deposed off. If as aresult of such measures, due to the default of the tenderer to pay the 

requisite deposit, sign contract or take possessionof the work any loss to Authority results, the same will be 

recovered from him as arrears of revenue, but should it be asavings to Authority, the original contractor shall 

have no claim whatever to the difference. Recoveries on this or anyother account will be made from the sum 

that may be due to the contractor on this or any other subsisting contracts orunder the Revenue Recovery Act 

or otherwise as the Authority may decide. 

NOW THEREFORE THESE PRESENTSWITNESS AND it is mutually agreed as follows: 

1. The terms and conditions for the said contract having been stipulated in the said tender from, to 

which thecontractor has agreed, a copy of which is hereto appended, which forms part of this 

agreement it is agreed thatthe terms and conditions stipulated therein shall bind the parties to this 

agreement except to the extend towhich they are abrogated or altered by express terms and 
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conditions herein agreed to and in which respect theexpress provisions herein shall supersede those 

of the said tender form. 

The contractor hereby agrees and undertakes to perform fulfill all the operations and obligations connected 

with the execution of the said contract work namely of   of   “CSME for Industrial connection Work: -

Laying 1400m, 63mm PVC Pipe from 90mm Main line at Mudakoottichira junction to the 

proposed site of Wolkewelle  Industries Pvt in Maneed Panchayath . .” 

 (Hereinafter the name of the work) if awarded in favour of the contractor. 

 

2. If the Contractor does not come forward to execute the original agreement after the said work is 

awarded andselection notice issued in his favour or commits breach of any of the conditions of the 

contract as stipulated inClause 13 of the notice inviting tenders as quoted above within the period 

stipulated therein the Authority mayrearrange the work otherwise or get it done departmentally at the 

risk and cost of the contractor and the loss sosustained by the Authority can be realized from the 

contractor under the Revenue Recovery Act as if arrears ofland revenue as assessed , quantified and 

fixed by an adjudicating Authority consisting of the Secretary (WaterSupply) Chief Engineer (RS. & 

G.I) of any other officer or officers authorised by Kerala Water Authority, inthis behalf, taking into 

consideration the prevailing rates and after giving due notice to the contractor. Thedecisions taken 

by such Authority, officer or officers shall be final and conclusive and shall be binding on 

thecontractor. 

 

3. The contractor further agrees that any amount found due to the Authority under or by virtue of this 

agreementshall be recoverable from the contractor from his EMD and his properties, movable and 

immovable, as arrearsof Land Revenue under the provisions of the Revenue Recovery Act for the 

time being in force or in any othermanner as the Authority may deem fit in this regard. 

IN WITNESS WHERE of  Sri Harikrishnan M , Executive Engineer, P.H. Division, Muvattupuzha 

(here enter the name of the officer of the Authority) for and on behalf of Kerala Water Authority and 

Sri……………………..………………………………..… 

……………………………………………………...........................................................................(the 

contractor) have set their hands on the day and year first above written signed 

by/Sri……………………………………………..................................................................Office/ 

Officers of KeralaWater Authority. 

In the presence of witness: 

 

1. 

 

 

2. 
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Signed and delivered by Sri ………………………………………………………………………… 

.................................................………...........the contractor. 

 

In the presence of witness: 

 

1. 

 

 

2. 

 

 

Contractor         Executive Engineer 


