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DUE DATE:

Name of Work:

5pm on 31.08.2021

KERALA WATER AUTHORITY

GWD

FORM No. 83

Last date and Time for up-linking of Tender: Up to

NOTICE INVITING TENDER FOR WORKS

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :-

Supply, Erection, Testing and Commissioning of Skid Mounted 250

LPH Output Capacity R O Plant Capable to remove TDS up to 2000

PPM with all accessories in GLPS Thrikkunnappuzha in

Thrikkunnappuzha Panchayat.

KWA /23/2021-22/AEE/HPD

31.08.2021

E-TENDER No:
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1.1

1.2

1.3

1.4

Tender fee of ₹ 560.00

prescribed EMD of ₹ 3,000.00

KERALA WATER AUTHORITY

NOTICE INVITING TENDER FOR WORK

(b) The overall percentage rate accepted and specified in the agreement shall not be varied on any account

whatever.

The tenders shall be submitted electronically to the Assistant Executive Engineer, Water Supply Project Sub

Division, Kerala Water Authority, Haripad in the method available at the website www.etenders.kerala.gov.in.

All documents / attested copies shall be submitted electronically by scanning and uploading. The tender

documents in original / attested copy of the documents shall be submitted on the date of opening itself. The

contractors who are registered for e-tendering and having valid passwords can view the tender notice and

the tender documents free of cost in the tender free view menu. However on submission of tender, the

tenderer will have to remit the

electronically. The Tender fee once paid successfully

and credited to Kerala Water Authority account will not be refunded even if the tender is cancelled at a later

stage or the tenderer fails to upload his tender. Preliminary agreement in the prescribed form in ₹ 200/-

Kerala Stamp Paper duly signed and sealed shall be uploaded without fail. The price bid/schedule shall be

filled up in the prescribed format provided in the tender document. For uploading the tender documents, the

tenderer has to remit the amount towards Tender fee as well as the

1. FORM NO. 83

(a) When tenders are delivered based on contractor's alternate designs, such tenders should be

accompanied by a schedule of quantities of materials to be used for each item of work with complete

detailed specifications and rate. In such cases the benefit of any savings in the quantities of materials

actually used up under each item of work during execution will accrue to the department.

Electronic tenders are invited for and on behalf of the Managing Director, KWA, from registered Contractors

of Kerala Water Authority (Class A to D) for the work:

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply, Erection, Testing and

Commissioning of Skid Mounted 250 LPH Output Capacity R O Plant Capable to remove TDS up to

2000 PPM with all accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

The items and sub-heads of work to be done are enumerated in the subjoined schedule. Unless otherwise

specified, the tender must be for the whole or any individual work and part tenders are liable to rejection. A

contractor may tender for more than one work with the earnest money deposit specified in each case, but

shall not tender for any part of a work only, unless specifically so required.

All works shall be done in conformity with the specifications and conditions of contract in force in the KW A.

In case of schedule rate contract, tenderers must quote their own rates specifically for each item without

reference to the departmental estimates or the current schedule of rates and for percentage rate contract,

only a single rate as an overall percentage above or below or at the rate given in the schedule by a single

entry at the bottom of the schedule under the head quoted rate, may be made. The rates quoted shall be

inclusive ones, covering all the operations contemplated in the specifications and tender schedules and all

incidental work necessary for such operations such as shoring, bailing, from work, scaffolding, etc. "The

rates quoted shall be exclusive of GST". The applicable GST amount for contract works will be paid by KWA

over the value of work done arrived at the agreed rates.

through online payment gateway.
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1.5

1.6

1.7

1.8

1.9

Selected contractors will be required to produce Income tax and GST clearance certificates before final

payment is made for the work, and before security deposits are released.

The contractors submitting tender should produce copies of solvency certificates clearly indicating to what

extent they are solvent from the Tahsildar of the Taluk where they reside along with their tenders.

Each tenderer must also send a certificate of Income-tax verification from the appropriate Income tax

authority in the form prescribed therefore.

In the case of a proprietary or partnership firm, it will be necessary to produce the certificate

aforementioned for the proprietor or proprietors and for each of the partners as the case may be.

If a certificate has already been produced by the tenderer during the calendar year in which the tender is

made in respect of a previous tender it will be sufficient if particulars regarding the previous occasion on

which the certificate that produced are given.

All tenders received without a certificate as aforementioned will be summarily rejected.

The tenderer shall examine closely the CPWD/Madras Detailed Standard Specification and also the standard

preliminary specification contained therein and sign the Divisional Office copy of the CPWD/Madras Detailed

Standard Specification and its addenda volume in token of such study before submitting his tender unit rates

which shall be finished work in site. He shall also carefully study the drawings and additional specifications

and all the documents which form part of the agreement to be entered into by the accepted tenderer. The

CPWD/Madras Detailed Standard Specifications and other documents connected with the contract such as

specifications, plans, descriptive specification sheet regarding materials, etc, can be seen at any time during

office hours on office days in the Office of the Assistant Executive Engineer, Water Supply Project Sub

Division, Kerala Water Authority, Harippad.

The tenderers attention is directed to the requirements for materials under the clause "Materials and

Workmanship" in the 'Preliminary Specification'. Materials conform to the Indian Standard Specification shall

quote his rate accordingly.

The tenders shall be submitted electronically to the Assistant Executive Engineer, Water Supply Project

Sub Division, Kerala Water Authority, Harippad in the method available at the website

www.etenders.kerala.gov.in. All documents / attested copies shall be submitted electronically by scanning

and uploading. The tender documents in original shall be submitted within 3 days of the opening of tender.

The contractors who are registered for e-tendering and having valid password can view the tender notice and

the tender documents free of cost in tender free view. However on submission of tender, the tenderer will

have to remit the Tender fee electronically. The Tender fee once paid successfully and credited to Kerala

Water Authority account will not be refunded even if the tender is cancelled at a later stage or the tenderer

fails to upload his tender. Preliminary agreement in the prescribed form in ₹ 200/- Kerala Stamp Paper duly

signed and sealed shall be uploaded without fail. The tender schedule shall be filled up in the prescribed

format provided in the tender document. For uploading the tender documents, the tenderer has to remit the

amount towards the cost of tender documents as well as the prescribed EMD through an online payment

gateway.

The total amount of each tender will be read out and all corrections in the tender will be attested by the

tender opening officer with dates and initials and by the tenderer, if present. A list of corrections which remain

unattested by the tenderer will be made out and pasted to each tender. Details of individual rates will be

treated as confidential and will not be read out. For uploading the technical and price bids, the tenderer has

to remit the amount towards the cost of tender documents as well as the prescribed EMD through an online

payment gateway.
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1.10

1.11

1.12

1.13

1.14

Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also

inspect the quarries and satisfy himself about the quality and availability of materials. The names of quarries,

Kilns, etc. where from certain materials are to be obtained will be given in the descriptive specification sheet.

The best classes of materials are to be obtained from the quarries or other sources defined shall be used on

the work. In every case the materials must comply with the relevant standard specification. Samples of

materials as called for in the standard specification or in this tender notice, or as required by the Assistant

Executive Engineer in any case, shall be submitted for the Assistant Executive Engineer's approval before

the supply to the site of work is begun. If the Contractor after examination of the source of materials defined

in the Descriptive Specification Sheet, is of opinion that materials complying with the standard or other

specifications of the contract cannot be obtained in the Descriptive Specification Sheet he shall so state

clearly in his tender and state wherefrom he intends to obtain the materials subject to the approval of the

Assistant Executive Engineer. The Government will not, however after acceptance of contract rate pay any

extra charges for lead or for any other reasons, in case the contractor is found later on to have misjudged the

materials available. Attention of the contractor is directed to the standard 'Preliminary Specification' regarding

payment of seignior age, tools, etc.

Note: -The department does not undertake to construct or make available any approach road or other means

of approach to the proposed work site and the tenderer shall get acquainted with the available means of

approaches to the proposed site and quote for the various items. The department shall not be liable for any

claim raised later on the plea of non-availability or non-access to the site.

The tenderer's particular attention is drawn to the sections and clauses in the standard Preliminary

Specification' dealing with.

(1) Test, Inspection and rejection of defective materials and work. 

(2) Carriage

(3) Construction plant.

(4) Water and Lighting

(5) Cleaning up during progress and for delivery.

(6) Accidents

(7) Delays

(8) Particulars of payment.

The contractor should closely peruse all the specification clauses, which govern the rates, which he is

tendering.

In consideration of the tenderer being allowed to quote for the work he should keep the tender firm for a

period of 4 months from the last date of submission of the tender during which period or till the tenders are

decided whichever is earlier he will not be free to withdraw the tender. Any such withdrawal will entail

forfeiture of the earnest money deposited for the work. Due to departmental or administrative reasons it is

found necessary to keep the tender open for a further period, prior consent of the tenderer shall be obtained

in writing for every further period of one month.

Before commencing work or within a week after the date when the acceptance of the tender has been

intimated to him, the tenderer shall deposit a sum sufficient to make up the balance of 4 percent of the

probable value of contract which together with the amount of earnest money deposited shall be treated as

security for the proper fulfillment of the same and shall execute an agreement for the work in the P.W.

Schedule Form. If he fails to do this or in the case of P.W. contracts maintain a specified rate of progress (to

be specified in each case in the tender schedule) the earnest money and security deposit shall be forfeited to

K W A and fresh tenders shall be called for or the matter otherwise disposed off. If as a result of such

measures due to the default of the tenderer to pay the requisite deposit, sign contracts or take possession of

the work any loss to KWA results the same will be recovered from him as arrears of revenue, but should it be

saving to KWA the original contractor shall have no claim whatever to the difference. Recoveries on this or

any other account will be made from the sum that may be due to the contractor on this or any other

subsisting contracts or under the Revenue Recovery Act, or otherwise the Government may decide.

Note: Investment in Treasury Savings Bank will alone be treated as an acceptable form of security.

The acceptance of the tender rests with the Assistant Executive Engineer, Water Supply Sub Division,

Kerala Water Authority, Harippad who does not undertake to accept the lowest or any particular tender.
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1.15

1.16

1.17

Tender fee viz. ₹ 560.00 and the prescribed EMD of electonically.

1.18

1.19

1.20

1.21

1.22 from the date 

of Agreement.

1.23

Drawing, Schedule of quantities, specifications of work to be done and conditions of contract to be entered

into can be seen at the office of the undersigned on any working day during office hours It shall be definitely

understood that the KW A does not accept any responsibility for the correctness or completeness of the

schedule that the schedule is liable to alteration by omissions, deductions or additions at the discretion of the

competent departmental officer or as set forth in the conditions of contract. The tenderer will however base

this tender amount in the case of lump sum tender on the basis of those quantities etc.

₹ 3,000.00

The work should be completed in all respects for a period of

The contractors can view the tender notice and the tender documents free of cost in tender free view.

However, on submission of tender, the tenderer will have to remit the

The Tender fee once paid successfully and credited to Kerala Water Authority account will not be refunded

even if the tender is cancelled at a later stage or the tenderer fails to upload his tender.

The right to carry out the work in conformity with or in manner entirely different from the term of this invitation

that may be considered most suitable before or subsequent to the receipt of tenders due to exigencies of

work is reserved with the Department.

The earnest money deposit of the unsuccessful tenderers will be refunded immediately after tabulating

tenders, keeping only the earnest money of the first 3 lowest tenderers. The Earnest Money Deposit of the

remaining unsuccessful tenders will also be refunded within a week from the date of acceptance of the

tender.

Solicitors fee, if any, to be paid to the Law Officers of the KWA for scrutinizing or drawing up of agreements

will be paid and the same recovered from the successful tenderer.

Tenderers must also state in their tenders if they are prepared to carry out at their tendered rates such

portion or portions of the work as may finally be allotted to them by the officer deciding tenders.

Note: - The Department reserves the right to allot such portion of the work included in the tender at the rates

quoted by the tenderer in the absence of specific noting by the tenderer to the contrary against clause 4

tender (G W D. Form 84) Such allotment shall not vitiate the acceptance and the tender shall indemnify KWA

against any loss to KWA due to failure on the part of the tenderer to carry out such portion of the work

allotted to him at the rates quoted by him.

The successful tenderer will have to carry out 25 per cent more of the estimated quantity of every item at

his agreed rates.

Any further information necessary can be obtained at the office of the undersigned on all working days during

office hours.

Payment on lump sum basis or by final measurement at unit prices:

a) Final measurements need not be taken unless either the contractor or the Assistant Executive Engineer

claims extras to or deductions from the quantities of Schedule A.

b) In case final measurements are claimed, they shall be taken only for those items which either the

contractor or the Assistant Executive Engineer claims final measurements and the quantities of the

remaining items in Schedule A shall be accepted as correct. The lump sum amount mentioned in the

agreement will then be varied by addition thereto or deducting there from as the case may be the difference

(if any), between the amounts mentioned in Schedule A for such items and the amounts arrived at by

calculation at contract rates based on the revised quantities for the same, obtained by the final measurement

aforesaid.

c) It shall be accepted as a condition of the contract that the payment of the final bill to the contractor less the

withheld amount and his acceptance thereof shall constitute a full and absolute release of Government from

all further claims by the contractor under the contract.

d) Payment for additions and deductions for omissions.

45 days
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2. Extra items may be classified as additional substituted or altered items, depending on their relation or

otherwise to the original item or items of work.

3. The rates for extra items shall be worked out as below: 

i) In the case of all extra items whether additional, altered or substituted, if accepted rates for identical items

provided for in the contract,' such rates shall be applicable.

ii) In the case of extra items whether altered or substituted, for which similar items exist in the contract, the

rates shall be derived from the original item by appropriate adjustment of cost of affected components. The

percentage excess or deduction of the contract rate for the original item with reference to the departmental

estimated rate shall be applied in deriving the rates for such items.

iii) In the case of extra items, whether altered or substituted and for which similar items do not exist in the

contract and rates exist in the schedule of rates, the rate shall be arrived at on the basis of the departmental

data rate current at the time of ordering the extra item, after applying the tender deduction except on the cost

of departmental material. Tender excess, if any, will not be applied.

vi) In the case of extra item whether additional, altered or substituted, for which the rates cannot be derived

either from similar item of work in the contract or from the departmental schedule of rates, the contractor

shall within 14 days of the receipt of the order to carry out the said extra item of work, communicate to the

Engineer the rate which he proposes to claim for the item, supported by analysis of the rate claimed and the

department shall within one month thereafter, determine the rate on the basis of the market rate giving due

consideration to the rate claimed by the contractor.

vii) In the case of percentage rate contract, the rate for extra items shall be arrived at by applying the

percentage excess or deduction to the departmental data rate as per the original schedule on which the

tenders were invited.

No authorized variation shall vitiate the contract but additions and omissions shall be measured and dealt

with in accordance with clause 23 (b)

e) Items of work not expressly or impliedly described in the schedule plans or specifications will be treated as

"extras'" They will include only items of works which though highly necessary for the proper execution of the

work and for its completion, were not provided for in the original contract.

1. The execution of an extra item of work and payment therefore will be based on the following conditions:

i) There shall be an order in writing to execute the extra item of work duly signed by an Engineer not below

the rank of an Assistant Engineer before its commencement. ii) If the contractor finds, after examining the

specifications and plants that extra are involved, he should give notice to the Engineer to this effect and shall

proceed with the execution of the extra item, only after receiving instructions in writing from the Engineer.

iv) In the case of additional items, the rates shall be arrived at on the basis of the departmental data rates

current at the time of ordering the extra item or the date of commencement of the extra item whichever is

earlier, after applying the tender deduction except on the cost of departmental material. Tender excess, if

any, will not be applied.

v) In the case of extra items, whether additional altered or substituted, for which the rates cannot be derived

from similar items in the contract, and only partly from the departmental schedule of rates, the rates for such

part or parts of items as are not covered in the schedule of rates shall be determined by the Engineer on the

basis of the prevailing market rates giving due consideration to the analysis of the rate furnished by the

contractor with supporting documents, including contractor's profit. This shall be added on to the

departmental rate (including contractor's profit) currently at the time of ordering or executing the extra item,

whichever is earlier for the other part of the item for which rates can be derived from the schedule of rates.

4. Wherever the term 'Departmental data rate' appears, it shall mean the rate derived from the Departmental

schedule of rates and shall include conveyance charges and contractor's profit.
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

The contractor shall not without the previous sanction in writing of the authority accepting the tender, execute

any power of attorney in respect of any matter, touching this contract and any such power of attorney

executed without such sanction shall not be recognized by or be binding upon KWA or their officers It shall

be entirely within the discretion of the authority accepting the tender either to grant such sanction or to refuse

it or to revoke a sanction once given.

No part of the contract shall be sublet without written permission of the Assistant Executive Engineer nor

shall transfer be made by power of attorney authorizing others to receive payment on the contractor's behalf.

The Assistant Executive Engineer or other sanctioning authority reserves the right to reject any tender or all

the tenders without assigning any reason thereof.

i) In cases in which the contractor has executed extra items not contemplated in the agreement but the rates

of which require sanction of higher authorities the Division Officer may in such cases, sanction advance up to

an amount not exceeding 75 per cent of the amount for the items at the rate worked out and certified by the

Sub Division Office. The Junior Engineer shall in all such cases promptly record all authorized extra items

executed by the contractor including detailed measurements and quantities thereof in the Measurement

Book. He shall neither enter any rate for the same in the Measurement Book nor include such extra items in

the body of the bill When the bill is received in the Subdivision, the Subdivision Officer shall prepare a

separate statement for those extra items showing the items executed, quantity of each item rate for each

item worked out by him based on agreement conditions and amount for each item in the basis of the rate

worked out by him. He shall also furnish a certificate to the effect that he has personally examined all the

extra items and they are bonafide, the amount payable for these items will not be less than ₹:

........................................ .……........................ (amount to be specified) and that there is no objection in

paying 75% of this amount as a secured advance. On receipt of the bill with the above statement and

certificate, the Division Officer may make payment not exceeding the amount recommended by the

Subdivision Officer as a lump sum secured for works done but not billed for.

Cement and steel shall be supplied by the contractor and if supplied departmentally, their value will be

recovered at DSR rates. Cement and steel as well as other materials so issued shall remain the property of

KWA though in contractor’s custody and shall not be removed from the stores at work site except under

written authorization by a competent authority not less than the rank of an Assistant Engineer.

In case of M.S. rods, the maximum wastage up to but not necessary 5 percent may be allowed at the

discretion of the Assistant Executive Engineer in charge of the work and the recovery will be made at the

rates specified above.

Any other materials available in Departmental stores issued to the contractor will be recovered at book value

or issue rate plus 20 percent supervision charges or market value or data rate whichever is higher. The fixing

of market rate will be governed as per clause 1.33

The contractor will be exempted from payment of seignior age for rubble and metal quarried from P.W.D.

quarries exclusively for P.W.D work. If the P.W.D. quarries are not situated within a convenient distance from

the site of the work, the contractor's quoted rates shall be inclusive of seignior age, ground rent, etc., that

may be payable to the owners of private quarries.

In making payment the total amount of the bill will be rounded off correct to the nearest rupee if the amount is 

above ₹ 25 and to the nearest paise if amount is below ₹ 25.

.(a) When power rollers (which term includes steam and diesel rollers) are hired out to contractors hire

charges for the rollers (which include cost of lubricating oils, grease, small stores and establishment charges

but exclude cost of fuel), shall be recovered at the rate of ₹.......................................... per day of eight hours

for the full period the roller is hired out to the contractor, including non-working days, except for authenticated

periods of breakdown of the roller for the full working hours of a day, that is 8 hours from 8 a.m. to 5 p.m.

(including one hour's interval for lunch and for Sunday and other Public holidays, if there is no work on these

days.)
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1.32

1.33

1.34

1.35

1.36

1.37

1.38

1.39

1.40

1.41

In addition to the hire charges, necessary water, fuel, fire wood, diesel oil, (fuel oil) or powering, as the case

may be required for the efficient working of the power roller, shall be supplied by the contractor at his cost.

Value of quantities of the departmental materials issued for the work either allowed to deteriorate or

unaccounted for, amounting as it does to an excess supply over the sanction requirements shall be

recovered at book value or issue rate plus 20 percent supervision charges or market rates whichever is

higher with GST and in addition specific penalty rate stipulated by the Department Market Value will be the

retail selling price of the materials in the locality of the work or the nearest market town current on the day of

issue, or recovery which is more. The Assistant Executive Engineer shall obtain the information and record

within 7 days of such issue, sending a copy to the contractor. The decision of the Assistant Executive

Engineer regarding current market rates shall be binding on the contractor. Unused balance if any, at the

time of completion or termination of the contract, will not be accepted by the department. The cost of such

materials amounting as it does to an excess over sanctioned requirements shall be recovered at book value

+20 per cent or current market rate whichever is higher and in addition to specific penalty rates as may be

fixed by Assistant Executive Engineer in the form of Departmental Circular Order from time to time shall also

be recovered.

Tenderers should declare that they are not related to any Government servant, who is in charge of or having

control of the work. Relationships in this will be restricted to father; mother, son, daughter brother, sister,

direct uncle, nephew, father-in-law, brother-in-law, mother-in-law, sister-in-law and first cousin of the officer

concerned. If the above condition is found to have been contravened, when they tender the earnest

money/Performance guarantee of the tenderer/ tender will be forfeited and the contract entered into will

stand cancelled.

The contractor will provide his own tools and plant, store sheds to store his own materials as well as those

supplied by the department and will be entirely responsible for the proper use and safe custody of the latter

and also for any loss, damage, theft, mishandling weathering or any cause whatsoever.

In case of schedule rate contract, if different rates are quoted for the same specification of work under

identical working conditions at the same site/in different appendices of the schedule the lowest quoted rate

will be accepted for the items in all the appendices.

The contractor shall be responsible for the safety of the labour employed by him and he shall be liable to pay

the necessary compensation in case of accidents, as per the Workmen's Compensation Act.

The contractor will also be liable to abide by the fair wage clause condition attached separately.

The daily rate of hire fixed by the Assistant Executive Engineer shall be for a day of 8 hours or part thereof,

between 8 a.m. to 5 p.m. with one hour's interval for lunch.

b) If there is work on Sundays and other Public holidays, the hire charges for the rollers, shall be recovered

at the rate of 1.20 times the rate of normal working days.

c) When power rollers are worked on any day in excess of eight hours (that is outside the normal working

day between 8 a.m. and 5 p.m.) hire at the rate of 1 .20 times the hourly rate applicable for that day (based

on the rate for 8 hours) shall be levied for every extra hour or part thereof.

d) The average out-turn expected from a power roller for a day of 8 hours shall be fixed by the

Superintending Engineer (B & R) for the various items or road work A variation of plus or minus 12.50

percent may be allowed to this average. If the daily out turn from the roller falls outside the permissible

variations, the contractor shall be charged at one and a half times the rate of normal hire for the day,

specified for the roller concerned.

However, this clause shall not be applicable in cases where the variation is due to authenticated periods of

breakdown of the roller or inclement weather.

Empty bags of cement used on the work need not be returned to the departmental stores. Value of empty

cement bags will be recovered at rates fixed by the departmental from time to time.

lf the department undertakes to supply particulars materials no claim for extra payment on account of delay

in the supply of materials will be entertained.

ln the case of construction of staining to wells, excessive tilts if any occurring to the extent which is more

than the percentage allowed as per rules will have to rectified by the contractor at his own cost and if the

contractor fails to attend to the same it will be got attend to by other agency and the cost thereof recovered

from the original contractor.

The contractor should take a license under the current explosive rules to enable him to manufacture and

possess the quantity of gunpowder required by him for blasting, if necessary.
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1.42

₹ 5 lakhs up to ₹10 lakhs

For works costing over ₹10 lakhs

1.43

1.44

1.45

1.46

1.47

1.48

1.49

For work costing ₹ 2 Lakhs up to ₹ 5 

lakhs
One Engineering Diploma Holder

One Engineering Graduate and one Engineering Diploma Holder.

One Engineering Graduate and two Engineering Diploma Holder

No. of personnel to be Employed

Tenders which are not in conformity with this tender notice are liable to rejection.

The contractor shall employ engineering personnel as detailed below for a period of one to two years

according to the tenure of the contract. 

Cost of work executed

Assistant Executive Engineer

This tender notice with the conditions stated herein will form part of the contract documents.

In the case of scheduled contracts when the rates quoted for a particular item in figures and words disagree,

the rates quoted in words will be taken for the purpose of the settlement of the contract. The contractor is

bound to accept these rates if the contract is awarded to him. Similarly in the case of percentage rate

contracts when the overall percentage rates quoted in figures and words disagree, the rates noted in words

will be taken for the purpose of the settlement of the contract. The contractor is bound to accept these rates

if the contract is awarded to him.

The entries in the tender schedule issued by the department is in no way to be corrected by the tenderers

and if the tenderers have to note anything, they should note the same as a footnote in the bottom of the

page. If any correction is made by the tenderer in the tender schedule, the tenders are likely to be rejected.

ln the case of the percentage rate contract, the overall percentage rate quoted by the contractor shall not be

varied on any account whatsoever and it shall hold good for all items done irrespective of variations in

quantities.

The quantities provided for in the schedule may vary widely and the contractor should be prepared to do any

excess over the schedule quantities at his quoted rates for the works.

lt shall be accepted as a condition of contract that the landed property or bank deposit based on which the

solvency certificate was issued by the Revenue Department and produced during the time of Registration will

not be alienated during the period of contract without the permission of K W A vide G.O. (P) No. 136/74/PW.,

dated 8th August 1974.
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Name of Work:

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2. SPECIAL CONDITIONS

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply,

Erection, Testing and Commissioning of Skid Mounted 250 LPH Output

Capacity R O Plant Capable to remove TDS up to 2000 PPM with all

accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

All works shall be done in conformity with the specification and condition in the contract in force in KWA.

For the labour portion, the tenderer shall quote only single rate as an overall percentage above or below or at

the rates given in the schedule by a single entry at the bottom of the schedule under the head ”quoted rate of

the contractor". The tenderer shall quote for the supply of items required for the work as given in the

schedule. The rates quoted shall be inclusive by covering all the operation contemplated in the specification

and tender schedule and all incidental work necessary for such operations such as shoring, bailing out, form

work, scaffolding, etc. The rates quoted shall be exclusive of GST.

The contractor should upload the declaration in the form attached.

The rates quoted by the contractor for the various items shall be inclusive of all tools and plants required for

the proper execution of work and all other incidental charges and separate claims for these will not be

entertained under any circumstances.

The contractor should produce the declaration in the form attached.

. "The contractor is bound to carry out items of works which are not expressly or impliedly described in the

tender schedule, plans, specifications and agreement but which are found necessary for the proper

completion of the work during execution. Payment for such extra items will be made on the basis of extra

item conditions vide clause 23 (c) of form No. GWD. 83."

For L.S. items the contractor will be paid only for the actual quantity of work done or materials supplied and

labour engaged at agreed rates for such items and as per condition No.10 above for extra items but such

payment will be limited to the lump sum quoted by the contractor. If he fails to quote definite L.S rates for

such items the L.S amount provided in the schedule will be operative in his case.

For materials issued for the work but not used and not returned to the store GST at the prevailing rates will

be recovered in addition to the departmental recovery plus 20 percent storage.

For cement and M.S., rods issued for the work but not used have a penalty of ₹ 20.00 per 50 kilograms of

cement and ₹ 2.50 per kilogram of M.S., rods will be recovered in addition to the value, 20 percent storage

and GST.

The quantities shown in the schedule are only approximate and are subject to variations and the contractor is

bound to do additional quantities of work if found necessary at his quoted rates.

All the rates quoted should be exclusive of GST. The applicable GST amount for the contract work will be

paid by KWA over the value of work done arrived at the agreed rates.

All corrections and insertions in the original tender or schedule whether in the printed matter or elsewhere

shall be attested by the tenderer.

The contractor has to quote for the specification and unit noted in the schedule. No correction of

specification, unit or quantity is admissible and if they make any correction in the specification, etc., the same

will be rejected. If they have to note anything, they shall not be the same as a footnote at the bottom of the

page.

The earnest money deposit receipt should be attached to the tender, properly pledged, lest the tender will be

rejected.

The contractor should note his Division Register Number and amount of permanent earnest Money

deposited by him in his tender.
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2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

lt will be the responsibility of the contractor to obtain necessary land for stacking the materials for arranging

the work.

The contractor should take out a license for storing gunpowder and explosives required for rock blasting as

per Explosive Act 1940.

Empty cement bags will not be taken back but its cost Re. 1 per bag will be recorded towards value with the

usual GST.

Recovery for M.S. rods shall be affected at agreed rates for the quantity actually used plus wastage, if any.

The percentage of wastage will be fixed by the Assistant Executive Engineer, but at any rates it should not

exceed 5 percent of the actual usage.

If the department undertakes the supply of any materials, no claim for extra payment due to delay in supply

of those materials will be entertained.

If materials other than those specified in the tender are issued by the department, recovery will be affected at

data rate plus storage plus GST or at current market rates at the time of issue whichever is higher.

Hire charges of tar boiler and sprayer if supplied departmentally will be recovered at ₹ 5 per day for the whole

period they are in the custody of the contractor.

Metal of the required size alone should be brought to the site of the work. Breaking boulders or rubble into

metal will not be allowed either on or the side of the road. Metal should be stacked on one side of the road

only and in such a way as not to cause any hazards to traffic. The stacks should be formed as per the

standard profile current in the department.

Granite stone metal supplied should be sound, hard, tough and durable, free from any decayed matter and of

uniform colour and texture. Each piece should have sharp angular edges. The metal should not also contain

any quarry dust or earth.

Siliceous gravel shall consist of only hard nodules not more than 40 mm. or less than 6 mm dia, in any

direction scraped from the hillsides and free from admixture of earth or laterite chips.

Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities and

obtained from running watercourses.

Variation in supply in each 200-meter length exceeding 1 per cent from the approved indent will not ordinarily

be allowed. But supplies above 1 percent over the stipulated quantity in the particular 200 meter length may

be accepted at the discretion of the Assistant Executive Engineer and in that case each will be paid at 3/4 of

the agreed rate. Similarly if supplies fall short by more than 1 per cent recovery for this deficiency will be

made at 1/4 of the agreed rates. Excess supplies or deficiency in supplies over 10 percent however will be

accepted only at the discretion of the Assistant Executive Engineer subject to its being penalized at half of

the agreed rates. The maximum penalty shall however be limited to 10 percent of the contract.

The contractor will have to make his own arrangements to convey the materials supplied by the department

and for stacking, of materials and site shed, etc. which are found necessary for the proper execution of the

work. He will also be responsible for the safe custody of the materials till they are used on works.

Machinery like concrete mixer, pump set etc. if available will be supplied by the department as per rule and

hire charges recovered from the contractor at the prevailing departmental rates. The contractor has to take

the machinery from the store and return to the same spot at his cost and responsibility.

A day means 8 working hours for the purpose of calculation of hire charges of rollers, pump sets and other

machinery unless otherwise specified.

"The contractor has to take the roller from the ………………………………………………… and return it to the

same spot at his own cost and responsibility"
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2.31

2.32

2.33

2.34

2.35

2.36

2.37

2.38

2.39

2.40

2.41

2.42

2.43

(a) "When power rollers (which term includes steam and diesel rollers) are hired out to contractors, hire

charges for the rollers (which include cost of lubricating oils, grease, small stores and establishment charges

but excludes cost of fuel), shall be recovered at the rate of ₹ 137 per day or eight hours or part thereof, for

the full period the roller is hired out to the contractor including not-working days except, for authenticate

periods of breakdown of the roller for the full working hours of a day (that is 8 hours from 8 am to 5 pm.

including one hour's interval for lunch), and for Sundays and other public holidays, if there is no work on

these days".

("The daily rate of hire fixed by the Superintending Engineer shall be for a day of 8 hours or part thereof,

between 8 am and 5 pm with one hour’s interval for lunch")

(b) "If there is work on Sundays and other public holidays the hire charges for the roller, shall be recovered at

the rate of 1.20 times, the rate for normal working days".

(a) "When power rollers are worked on any day, in excess or eight hours (that is outside the normal working

day between 8 am and 5 pm hire at the rate of 1 .20 times the hourly rate applicable for that day, (based on

the rate for 8 hours) shall be levied for every extra hour or part thereof'

(b) "The average out-turns expected from a power roller for a day of 8 hours is fixed by the Superintending

Engineer, B & R, for the various items of road work. A variation of plus or minus 12 1/2 percent may be

allowed to this average. If the daily out turn from the roller falls outside the permissible variations the

contractor shall be charged at 11/2 times the rate of normal hire for the day specified for the roller

concerned. However, this clause shall not be applicable in cases where variation is due to authenticated

periods of breakdown of the roller or inclement weather".

(c) In addition to the hire charges, necessary water, split firewood, diesel oil (fuel oil) or powering as the case

may be required for the efficient working of the roller, shall be supplied by the contractor".

If part payment is claimed for metal supply: 75 percent of the supply will only be made in the part bill. The

spreading and consolidation should be done within two months of supply.

The contractor shall be liable for any loss caused to the Government on account of the above work including

any that may arise due to non-fulfillment of the contract. He should comply with the rules laid down in the

Central P.W.D Contract regulations regarding fair wages.

The work shall be completed in all respects and also at the rate of progress within the time limit and

stipulations in the Form No. 83 - Notice inviting tender failing which the contractor is liable to be fined as

stipulated in special condition No. 49.

Defects, if any noticed within 3 months (6 months in the cases of road works) from the data of completion of

the work will be rectified by the contractor, in default of which this will be attended by the department and the

cost made good by the contractor.

The contractor should produce the latest GST and agricultural income-tax clearance certificate and also

income-tax clearance certificate for receiving final payment.

The payment of the earth work items will be made as per level measurements or tape measurements as per

rules prevailing in the department.

AII items should be carried out as per the relevant specification in the M.D.S.S. and all clauses of preliminary

specification should be complied with.

The moulds, shuttering, etc., required for the work should be made by the contractor and got approved by

the departmental officers at site before use.

Tribes of the locality should be employed to the extent possible. The contractor should pay fair wages to the

labour engaged on the work which will be fixed by the Government as specified in G.O. 18/ 8597/55/LD.,

dated 7th March 1956 and any dues to the labour will be recovered from his bill as fixed by the departmental

officers.

The contractor alone is responsible for the safety of his labourers and damages, if any payable under

"Workmen's Compensation Act" will be to his debit.

It shall be contractor's responsibility to protect the public and his employees against accident from any cause

during execution of the work and he shall indemnify the Government against any claims for injury to person

or property resulting from any such accident and he shall, were provisions of the "Workmen's Compensation

Act" apply, take steps to properly insure against any claims there under.
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2.44

2.45

2.46

2.47

2.48

2.49

2.50

2.51

2.52

2.53

2.54

2.55

The tender notice and Form No. 83 Notice Inviting Tender shall form part of the Agreement.

The date fixed by the Executive Engineer for the commencement and completion of works as entered in this

agreement shall be strictly observed by the contractor who shall pay damages at the rates of (1) one per cent

on the estimated value of the contract for every day not exceeding five days that work remains un

commenced or unfinished after the proper date and further to ensure good progress during the execution of

works, the contractor shall be bound unless the contract provides otherwise in all cases in which the time

allowed for a work exceed one month to complete. One fourth of the whole work to be done when one fourth

of the whole time allowed for it has elapsed, one half of the work when one half of time has elapsed and

three fourths of work when three fourth of time has elapsed and the penalty for the failure in either of these

cases shall likewise be that the contractor shall be subject to pay daily damages at the rate of (1) one per

cent on the estimated value of the amount of work that should be completed by that time. Provided always

that the entire amount of damages to be paid under the provisions of this clause shall not exceed in the

whole amount of retention plus the security deposit. All damages payable under the provisions of this clause

or clause 12 or of the conditions of contract shall be considered as liquidated damages to be applied to the

use of this Government without reference to the actual loss sustained owing to the delay.

If during execution, the proportion of usage of material issued departmentally alone is varied for which the

price has been fixed in the tender the quoted rate of the item will be allowed effecting short or excess of

departmental materials actually used as well as labour charges for handling the short or excess if any

provided is in the same position.

The earnest money deposit of the unsuccessful tenderers will be refunded immediately after tabulating the

tenders keeping only the earnest money of the first three lowest tenderers the earnest money of the

remaining two unsuccessful tenderers will be refunded within a week from the date of acceptance of tenders.

The contractor should engage at his own cost a diploma holder (Civil Engineering) with sufficient practical

experience for the proper execution and supervision of work costing from ₹ 2 lakhs to 51akhs and one

Engineering Graduate and one diploma holding (Civil Engineering) for works costing ₹ 5 lakhs up to 10 lakhs

and one Engineering Graduate and two diploma holders for one or two years according to the tenure of

contract. 

AII concrete should be machine mixed and vibrated.

The tenderer/contractor must clearly understand that the settlement of claims either by part bills or by final

bill will be made only according to the availability of budget provision and allotment of funds made with the

Divisional Officer in charge of the work under the respective head of account in which the work is sanctioned

and arranged and also subject to the seniority of such bills. No claim for interest or for damages whatsoever

shall be made for the belated settlement of claims of bills. No such claims shall be admitted by the

Government.

The contractor agrees that before final payment shall be made on the contract, he will sign and deliver to the

Assistant Executive Engineer either in the measurement book or otherwise as demanded, a valid release

and discharge from any and all claims and demands whatsoever for all matters arising out or connected with

the contract. Provided that nothing in this clause shall discharge or release the contractor from his liabilities

under the contract it is further expressly agreed that the Assistant Executive Engineer in supplying the final

measurement certificate need not be bound by the proceeding measurement and payments. The final

measurements, if any, of the Assistant Executive Engineer shall be final, conclusive and binding on the

contractor.

The contractor shall be responsible for payment of GST as per rules in force from time to time and the rates

quoted for various items remain unaffected by any changes that may be made from time to time in the rate at

which such tax is levied GST, agricultural income tax and income tax due to Government from the contractor

will be recovered from his bill for the work as per the advice of the authorities concerned.

AlI sums due to the Government under or by virtue of this contract shall be recoverable first from the security

furnished by the contractor and if the same is found insufficient, such deficit amount shall be recoverable

under the provisions of the Revenue Recovery Act for the time being in force as though the same were

arrears of Land Revenue or any other manner as the Government may deem fit.

AII other conditions and specifications of contract are the same as those current in the department

The method of measurements will be as per Indian standard 1200-1958.
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2.57

2.58

2.59

(b) It shall be the contractor's sole responsibility to protect the public and his employees against accident

from any cause and he shall indemnify Government against any claims for damages for injury to person or

property, resulting from any such accidents and he shall, where the provisions of the Workmen’s

Compensation Act, apply, take steps to property insure against any claims there under.

(c) On the occurrence of the accident which results in the death of any of the workmen employed by the

contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor

shall within 24 hours of the happening of such accidents, intimate in writing to the concerned Section Officer

of the Kerala Water Authority the fact of such accident. The contractor .shall indemnify Government against

all loss or damage sustained by Government resulting directly or indirectly from his failure to give intimation

in the manner aforesaid including the penalties or fines if any payable by Government a consequence of

Government's failure to give notice under the Workmen's Compensation Act or otherwise conform to the said 

Act in regard to such accident.

(d) In the event of an accident in respect of which compensation may become payable under the Workmen's

Compensation Act VIII of 1923 whether by the contractor or by the Government as principal it shall be lawful

for the Assistant Executive Engineer to retain out of moneys due and payable to the contractor such sum of

sums of money as may, the opinion of the said Assistant Executive Engineer, be sufficient to meet such

liability. The opinion of the Assistant Executive Engineer shall be final in regard to all matters arising under

this clause.

(e) 1 % of the amount of bill amount will be recovered along with other recoveries towards the contribution to

"Kerala Construction Workers Welfare Fund Board"

The Tenderer should submit a preliminary Agreement executed and signed in Kerala Stamp Paper worth ₹

200/- along with Tender documents failing which the tender will be rejected.

Work contract tax payable under the GST act will be deducted from Contractors part bill/ Final bill at the

specified rate of TDS as per the prevailing rules of Government.

Assistant Executive Engineer

Fair Wage Clause

(a) The contractor shall pay not less than fair wages to labourers engaged by him on the work:

"Fair Wages" means wage whether for time or piece work notified at the time of inviting tenders for the work

and where such wages have not been so notified, the wage prescribed by the Central P.W.D. for the District

in which the work is done.

(b) The contractors shall notwithstanding the provisions of any contract to the country cause to pay a fair

wage to labourers indirectly engaged in the work including any labour engaged by his subcontractor in

connection with the said work as if the labourers had been immediately employed by him.

(c) In respect of all labour directly or indirectly employed in the works for the performance of the contractor's

part of this agreement the contractor shall comply with or cause to be complied with (the central P.W.D.

Contractor's labour) regulations made by Government in regard to payment of wages, wage period

deductions from wages, recovery of wages not paid and deductions unauthorized made maintenance of

wages register, other terms of employment, inspection and submission of periodical returns and all wage

cards, publication of scale of wages and returns and all other matters of a like nature.

(d) The Assistant Executive Engineer or Subdivision Officer concerned shall have the right to deduct from the 

money due to the contractor and any sum required of estimated to be required for making good the loss

suffered by a worker or workers by reasons of nonfulfillment of the conditions of the contract for the benefit of

the works, nonpayment of wages or deductions made from his or their wages which are not justified by their

terms of the contract or nonobservance of the regulations.

(e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all payments to be made

under and for the observance of the regulations aforesaid without prejudice to his right to claim from these

subcontractors.

Clause 45 of M.D.S.S. - Accidents - Hoarding - Lighting - Observations - Watchmen

(a) When excavations have been made or obstacles have been put in public thorough fares or in places

where there is any likelihood of accidents, the contractor shall comply with any requirement of law on the

subject, and shall provide suitable hoardings, lighting and watchmen as necessary.

(f) The regulation aforesaid shall be deemed to be a part of this contractor and breach thereof shall be a

breach of this contract.
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2 I ………………………………………………………….. do hereby distinctly and expressly declare

and acknowledge that I have read the Madras detailed standard specifications/CPWD

specifications and the preliminary specifications therein.

Note: - If the contractor is found at any stage, to have suppressed any information required, his

earnest money for the work is liable to be forfeited and the contract entered into will stand

cancelled.

Contractor

FORM OF DECLARATION

I ………………………………………………………….. do hereby declare that none of my

relations as per the list given is section, 6 and Schedule 1 A of the Companies Act, 1956 is in

charge of the above work or are having control over it.
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Name of Work:

Date of issue

Name

Details of EMD

FORM OF TENDER

G.W.D 84

KERALA WATER AUTHORITY

OFFICE OF THE ASSISTANT EXECUTIVR ENGINEER,

WATER SUPPLY PROJECT SUB DIVIDION, 

KERALA WATER AUTHORITY, HARIPPAD

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply,

Erection, Testing and Commissioning of Skid Mounted 250 LPH Output

Capacity R O Plant Capable to remove TDS up to 2000 PPM with all

accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

Adress of Tenderer

Tenderer 17 Assistant Executive Engineer



3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

The rates tendered by a Contractor for the work shall include the cost of –

(a) All labour and supervision thereof, all materials, tools, implements and plant of every description ladders,

cordage, tackle, etc, as well as the provision of safe and substantial scaffolding required for the proper

execution of the work in conformity with the specifications for the various items of work;

(b) Supplying the requisite agency with necessary equipment, to set out the work as well as to afford facilities

for such examination of the work as the departmental Officers may at any time consider desirable, as also to

count, weigh and assist in the measurement or check measurement of the work or materials.

(c) Providing and maintaining all temporary fences, shelters, lights watchmen and danger signals and such

other precautions as are necessary for the protection of the work or materials, as well as to protect the public

and those connected with the work from accidents at the site of, or on account of the work;

(d) Al sheds, mortar mills and mixing platform of every kind required for the proper execution of the work

according to the specifications;

(e) All fees and royalties of materials; and

(f) Finally clearing away of all rubbish, surplus materials, plants etc., on completion of the work and pressing

and leveling off and restoring the sire to a tidy condition, prior to handing over the work to the Division and

leveling off and restoring the site to a tidy condition, prior to handing over the work to the Division Officer or

his authorized assistant and also its maintenance until so taken over.

In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which may have to be

measured prior to being used on the work, the contractor must always stack or arrange them neatly on level

ground or on ground cleared and leveled by him for the purpose in such manner as may be ordered by the

Officer-in-charge so that they may be easily susceptible of inspection and measurement, the cost of such

clearing, leveling and stacking or arranging being included in the rates for work, Each stack must be straight

and of uniform section throughout and of the dimensions specified by the Officer-in-charge. Materials not

stacked or arranged in accordance with instructions issued will not be measured and paid for.

The Contractor shall be bound to bear the expense of defense of any action or law proceedings that may be

brought by person for any injury sustained owing to neglect of above precautions in connection with the

execution of the work, and to pay any damages and cost which may be awarded in consequence.

The Contractor shall also help himself out of any difficulties of penalties arising from interference with private

property in the execution of the contract.

The tenderer should state whether he has all the plants necessary for execution of the work. If in the opinion

of the Division Officer, Contractor’s own plant is neither sufficient for the proper execution of the work, the

department may supply other available plants and recover reasonable rent for the same. The Division

Officer’s decision in the matter shall be final and binding on the Contractor.

The Contractor shall bear the running expenses inclusive of pay of the departmental staff attached to such

plant and cost of repairs of al KWA plant while in his possession on hire as also the cost of restoring the

same in good condition at the time of return, due allowance being made for fair wear and tear.

All materials and plant that are to be made over to be Contractor by the Department shall be handed over at

him at the Division Office or Store Yards at Division Headquarters of the KWA General Stores Trivandrum

and the charges for their handling, loading and unloading and conveyance to and from the respective work

as also for stacking the materials neatly and in regular heaps on the ground or sheds to which they are

brought, shall be deemed to be included in the rates for the work.

Unless otherwise specifically provided for in the Contract, the Contractor shall his own cost keep all portions

of the work free from water whether due to springs, soakage or inclement weather and in a neat and sanitary

condition and shall also see that drainage and sewage are prevented from entering the site of work or

accumulating therein.

3.Form No: 84

Specifications

Part 1 - General
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3.9

3.10

3.11

3.12

3.13

3.14

Specification

Part I Materials

Part II Work

Date

In all cases whether so specified in the contract or not, the work shall be executed in strict accordance with

the Contractor’s accepted tender and these specifications and with such further drawings and specifications

and orders as may from time to time be issued by the Division Officer.

Whenever the Contractor is ordered by the Division Officer or his authorized assistant or subordinate to

execute any item of work which is not in the tender, it shall be the Contractor’s duty to get a special price

arranged for the item and to see that it is written in the work spot order book that this order is initialed and

dated by the Contractor and the Officer ordering that particular item of work. For any extra item executed by

the Contractor and not as entered in the work spot order book and initiated both by the Contractor and the

Departmental Officer ordering such extra item that Contractor shall have no claim or extra payment.

Any dispute or difference that may arise between the Division Officer and the Contractor on account of the

contract, shall at the instance of either party be referred to the Superintending Engineer, K.W.A., whose

decision given in writing shall be final conclusive and binding. The Division Officer may at this discretion

delegate in writing, to any of his subordinates any of his power regarding these specifications.

(As current in the Kerala Water Authority)

Signature of Tenderer : …………………………………………

: …………………………………………

The Contractor shall be responsible for the proper use and bear the cost of protection of materials made

over to him by the Department for use on the work and bear any loss from deterioration or from faulty

workmanship or any other cause. The cost of materials thus allowed to deteriorate as it does to an excess

issue over sanctioned quantities will be recovered at rates 20 percent over the actual cost. The orders of the

Division Officer in the matter shall be final and binding on the Contractor.

Any materials brought to the site of work, or any work done by the Contractor but rejected by the Officer-in

charge as being not up to the specifications shall in the case of materials supplied be then and there

removed from or broken up at the site of work, and in the case of work done be dismantled or rectified at the

expense of the Contractor, as may be ordered by the Officer-in-charge.

The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, masonry

pillars or other marks setup by the Department for guidance in the execution of the work are not disturbed,

removed or destroyed. If any such marks are in the opinion of the Division Officer found disturbed, removed

as destroyed, they will be replaced by the Department at the cost of the Contractor.
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Name of Work:

To

Sir,

Encl: i) Tender Schedule :

ii) Earnest money ₹ :

iii) Signed copy of specification :

iv) Signed copy of plan  :

Usual signature of Tenderer :

Full Name :

Nationality :

Place of residence :

Date of submission : ……………………………………

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply,

Erection, Testing and Commissioning of Skid Mounted 250 LPH Output

Capacity R O Plant Capable to remove TDS up to 2000 PPM with all

accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

1. I/We do hereby tender to execute the works enumerated in the Schedule accompanying in accordance

with the terms in your tender notification dated …………………………. and specifications and conditions of

contract in force in KWA.

THE ASSISTANT EXECUTIVR ENGINEER, WATER SUPPLY PROJECT SUB DIVIDION, KERALA 

WATER AUTHORITY, HARIPPAD

2. Copy of the specifications duly signed is also enclosed.

3. I/We further agree to complete the whole work in ………………………. Weeks/months from date of receipt

of order to start work, and/or the case of piece-works, maintain the minimum rate of progress specified in the

Tender Schedule.

4. I/We do/ do not agree to accept and carry out such portion of the work included in my/our tender as may

be allotted to me/us if the whole work be not given to me/us.

5. In consideration of I/We being registered as a contractor in the Kerala K.W.A. and invited to tender I/We

agree to keep the tender open for acceptance ………………. Days from the due date of submission thereof

and not to make any modifications in its terms and conditions which are not acceptable to Kerala Water

Authority.

A sum of Rs ……………………. Is hereby forwarded in cash/Treasury chalan deposit at open as aforesaid or

make any modifications in that terms and conditions of the tender which are not acceptable to Kerala Water

Authority.

If after the tender is accepted, I/We fail to execute the agreement as provided in clause 13 of tender

notifications or to commence the execution of the works as provided in the conditions, I/We agree that the

Kerala Water Authority shall, without prejudice to any other right or remedy be at liberty to forfeit the said

earnest money absolutely and also recover from me/us the entire loss that may be caused to the Kerala

Water Authority by the re tender or arrangement of the work or otherwise under the provision of the Revenue

Recovery Act or otherwise.

OR

KERALA WATER AUTHORITY
FORM OF TENDER
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TENDER SCHEDULE

N.B:- (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender 

should be filled up and totaled by Sub-heads by the tenderer except for items for which definite quantities are not 

given in the Schedule.

Approximate quantities 

Description of items of work Unit 

Tendered 
inclusive rate per 

unit 
₹           Ps. 

Amount 
 
 

₹           Ps. 

Remarks (Here 
enter rate in 

words) 
Name of 
appendix 

Estimate 
item No. 

Quantity 

1 2 3 4 5 6 7 8 

   

 
 
 
 
Separately Attached 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Carried over 
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TENDER SCHEDULE (Contd)

Approximate quantities 

Description of items of work Unit 

Tendered 
inclusive rate per 

unit 
₹           Ps. 

Amount 
 
 

₹           Ps. 

Remarks (Here 
enter rate in 

words) 
Name of 
appendix 

Estimate 
item No. 

Quantity 

1 2 3 4 5 6 7 8 

   

Brought forward 
 
 
Separately Attached 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

Grant Total 
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Name of Work:

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

For LS items payment will be made on actual measurement limited to the amount agreed to by the tenderer.

Cement/ Tor steel / MS rods and other materials issued for the work should be stored suitably at the work

site or in a store approved by the Authority. Account receipts and issues should be maintained at stores and

all facilities should be given by the contractor to the Authority officers for checking the stores at any time fixed

by the Authority. If any shortage is noticed, the contract is liable to be cancelled immediately and suitable

action will be taken against the contractor for the misuse of Authority materials.

Surplus materials supplied by the Authority should be returned to the Authority Stores as per the directions of

the Authority Officers immediately after the work is completed and the contractor should obtain suitable

receipts from the Store Keeper for the same.

FCC will not be paid unless contractors have produced an Income Tax and tax clearance certificate.

Contractor is bound to give fair wages to labourers employed by him as per the standing rules of the

Government.

Contractor is bound to engage suitable experienced hands for the execution of work. He should also see that

the works are carried out in the presence of his authorized representatives, if he is not in a position to

present him at the work site during working hours.

If the Kerala Water Authority undertakes to supply certain materials, no claims for extra payment on account

of delay in the supply of these materials will be entertained.

4. ADDITIONAL TENDER CONDITIONS

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply, Erection,

Testing and Commissioning of Skid Mounted 250 LPH Output Capacity R O Plant

Capable to remove TDS up to 2000 PPM with all accessories in GLPS

Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

The tenders shall be submitted electronically to the Assistant Executive Engineer, Water Supply Project

Subdivision, Kerala Water Authority, Haripad in the method available at the website

www.etenders.kerala.gov.in.All documents/attested copies shall be submitted electronically by scanning and

uploading. The tender documents in original shall be submitted within 3 days of the date of opening of

tender. The contractors can view the tender notice and the tender documents free of cost in website.

However, on submission of tender, the tenderer will have to remit the tender fee electronically. The tender

fee once paid successfully and credited to Kerala Water Authority account will not be refunded even if the

tender is cancelled at a later stage or the tenderer fails to upload his tender. Preliminary agreement in the

prescribed form in ₹ 200/- Kerala Stamp Paper duly signed and sealed shall be uploaded without fail. The

price bid shall be filled up in the prescribed format provided in the tender document. For uploading the

technical and price bids, the tenderer has to remit the amount towards tender fee as well as the prescribed

EMD electronically through SBI MOPS payment gateway. Price bid /schedule shall be submitted

electronically only.

The technical bid and price bid will be opened by the Assistant Executive Engineer / Authority at the time and

date specified for opening of tender. 

The rate quoted by the contractor should be inclusive of hire charges for the tools and plant, all taxes, etc but

excluding GST and all other incidental charges and no extra claims on this account, will be admitted. The

applicable GST amount for the contract work will be paid by KWA over the value of work done arrived at the

agreed rates.

The contractor shall be bound to carry out all extra items not provided for in the schedule but found

necessary during execution of the work.
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4.12

4.13

4.14

4.15

4.16

4.17

4.18

4.19

4.20

4.21

4.22

4.23

4.24

4.25

4.26

4.27

4.28

4.29

All other conditions, and terms of contract are the same as those current in the Kerala Water Authority.

All the relevant clauses of the specifications for earth works, trenching, receipt, transport and custody of

materials, conveyance to work site, laying, testing etc., for CI/ DI/ AC/ PVC pipes in the ISS/CPWD

Specification shall apply to all kinds of pipes.

When trenching is done, caution boards, red flags and danger lights, should be provided by the contractor at

his cost as per standard practices, details of which are available in the Assistant Executive Engineer’s office.

After refilling the trenches, the contractor is responsible for a period of two months to maintain at his cost the

surface of the refilled trenches free of depressions, potholes or other irregularities.

The contractor shall be responsible for the safe custody of all the materials taken by him subject however to

the direction and control of the officer – in – charge.

From the “On Account” payments, deductions shall be made by the Authority at the rate prevailing towards

contribution to the Kerala Construction Workers Welfare Fund Board.

The FCC for the work of OH Reservoir/ GL Reservoir will be paid only after the tank is tested by filling water

as instructed by the Departmental Officers.

The contractor shall examine and satisfy himself that the beds of the trenches are firm and suitable for laying

the pipes. Should any portion be found unsatisfactory, the contractor shall take necessary steps to make the

trench firm and suitable for laying pipes.

The Authority materials issued to the contractor shall be taken charge from stores by the contractor after

satisfying himself about their sound condition and granting receipt to the officer - in – charge and make

available the materials for the purpose of inspecting, weighing or testing the pipes and materials as the

officer-in-charge shall see fit to do.

All pipes, specials, valves etc., shall be transferred and stored adjacent to their final position of the work,

where they are to be used at such time as the officer - in – charge considers proper. This will usually be just

before they are to be laid in the trenches. 

The pipes, specials and valves etc., shall be handled very carefully during loading, unloading, conveying,

lowering operations as per the directions of the Authority officers under their approved modes and with

approved instruments and should be satisfied that they are not defective.

If any of the materials issued to the contractor in good condition become there after damage before/ when or

after being placed in the work, the contractor shall be liable for the damage and shall be charged at the rate

fixed by the Authority as per rule.

No payment will be made for additional pumping for bailing out water that may be required due to the fault of

the contractor by way of inefficiency or delay in carrying out the works, defective works etc.,

The laid pipeline should be tested in a convenient section fixed by the Authority. The testing of pipelines has

to be done under the presence of the Officer-in-charge and under their directions.

If a test shows any defect to the works, such portion has to be redone and got tested to satisfaction of the

Authority officers at the contractors cost.

If for lack of special after commencing the work, pipes have to be laid with an open end, they have to be

closed by needle plugs, at no extra cost by the contractor.

The contractor shall examine whether there are any gas mains, electric or phone posts, cables, water main,

sewers, covered drains etc., coming in the line of the trench and shall not excavate in such localities before

such mains, cables or drains or sewer are diverted or otherwise arranged for.

The contractor shall be responsible for any damage which may be caused to power or phone posts or cables

or to building, walls or pipes etc., nearby on account of the excavation of the trench due to insufficient or lack

of shoring or due to the result of bailing out or pumping or stagnation of water. The contractor shall make his

own arrangements for supporting electric and telephone posts, electric and telephone cables, existing water

mains during excavation and no extra payment will be given for this.
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4.30

4.31

4.32

4.33

4.34

4.35

4.36

4.37

4.38

4.39

4.40

4.41

4.42

Additional Performance Guarantee

Additional Performance Guarantee is waived for the low quoted items on the condition that the bidder shall

furnish an undertaking to execute all low quoted items in full as per contract terms.

For supplying and laying contracts, 

a. The PVC pipes to be supplied under the contract if any shall be manufactured as per IS 4985 – 2000 as

amended from time to time and shall bear ISI certification mark.

b. The DI pipes to be supplied under the contract if any shall be manufactured as per IS 8329 - 2000 as

amended from time to time and shall bear ISI certification mark. 

In the case he wants to substitute any engineering personnel he shall do so only after getting approval of

Assistant Executive Engineer in the same manner described as above.

Whenever a day’s concreting exceeds 15m3 concrete test cubes shall be cast as per standard specifications

IS 456, IS 1199 (latest revision) etc., and got tested in approved laboratory to ensure the quality of the

concrete work in the presence of departmental officers. The rate quoted shall be inclusive of this item and no

separate payments shall be admissible.

Time of completion mentioned includes the Monsoon Seasons also

The tenderers shall submit the detailed programs of work along with the tender giving due consideration for

the rainy seasons.

Tenderers should quote the rate as shown below:

a) The tenderers should quote percentage excess / reduction over the PAC 

The successful tenderer shall within 14 days of receipt of the order of award of work (selection notice),

deposit towards performance guarantee, 3% of the accepted contract value in favour of the Assistant

Executive Engineer, Water Supply Sub Division, Haripad and deposit will be retained till the expiry of defect

liability period. At least fifty percent (50%) of this deposit shall be collected in the form of Treasury Fixed

Deposit and the rest in the form of Bank guarantee or any other forms prescribed in the revised PWD

manual.

The EMD deposited by the tenderer shall be released as soon as the performance guarantee amount as

above is deposited. Performance security deposit is the retention amount deducted from the running bill of

the contractor in addition to performance guarantee. This will be @ 2.5% of the gross amount of each

running bill so that the amount so retained shall be 2.5% of the value of the work done till then. This can be

released against Bank Guarantee on its accumulation to a minimum amount of ₹5Lakhs subject to the

condition that the amount of Bank Guarantee except last one shall be less than ₹ 5 Lakhs. This amount will

be released after passing of bill as in the case of refund of deposit.

Exemption shall be allowed for performance guarantee and performance security deposit amounts for

eligible agencies as per rules.

If the contractor fails to maintain the required progress as per conditions of contract or to complete the work

and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any

other right or remedy available under the law to the Employer on account of such breach, pay to the

employer as liquidated damages an amount calculated @ 0.1% (zero point one percent) of the contract price

of the work for every week of delay subject a maximum of 10% of the contract price. If the contractor fails to

complete the work even after levying the maximum of the liquidated damages, the balance portion of the

work shall be liable to be terminated and arranged through other means at the risk and cost of the defaulted

contractor.

In addition to other tests as per CPWD specification and ISS, cube tests of concrete for RCC work shall be

conducted as per relevant ISS without any extra charges.

The contractor shall declare the name, qualification and experience of each of the engineering personnel he

is deputing to the supervision of the work and get approved from the Kerala Water Authority for the same.
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4.43

4.44

h. All pipes as per the scope of the work supplied should be factory tested and test Certificate as per relevant

specification/latest code of practice should be produced along with the pipe supplied. The testing of pipes

and the authentication of test certificate should be done by an approved third party inspection agency

agreeable to KWA and witnessed by the technically qualified officers of KWA, if the contract value exceeds

₹100 lakhs and by a Departmental Officer deputed by KWA if the contract value is less than ₹ 100 lakhs. The

cost of testing by Department (KWA) officer shall be borne by the contractor within the quoted rate and no

separate claim shall be allowed. The TA/DA of the departmental officer if deputed shall be borne by the

KWA.

i. All the pipe shall bear the inspection stamp of the inspection agency.

j. The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, wherever IS

specifications are available. 

k. The unit rate quoted for laying of pipes shall also include transportation of pipe and all other materials to

the site.

l. Payment shall be made to the contractor only after satisfactory laying and testing of the whole or part of the

work.

m. The contractor shall raise a claim for 75% of the value of the tested materials he has supplied at site, at

estimate rate as secured advance, which shall be considered by the authority as per secured advance rules

of KWA. Sanctioning of such secured advances shall be at the discretion of the agreement authority and

shall not be taken as a right of the contractor.

n. The contractor shall guarantee satisfactory performance of the pipe line for a period of 12 months after

completion of the work. During this guarantee / maintenance period, any repairs that shall be necessitated

shall be carried out by the contractor without any extra cost and within the shortest possible time, failing

which the work shall be arranged/ attended by the KWA at the risk and cost of the contractor.

o. Necessary concrete anchor blocks, valve chambers etc, shall be provided by the contractor as per the

approved plan. These items shall be quoted for as per quantities provided in the tender schedule.

p. Under no circumstance, any price variation shall be allowed for the pipes and other material to be supplied

as per this contract and the prices quoted shall remain firm. 

The contractor shall be bound to carry out works up to 10% in excess of the quantity specified, if required

during actual execution, on the same terms and conditions

The monetary benefit due to any reduction declared by Government of India/ State in the statutory duties and

levies after the tender submission should be passed on to Kerala Water Authority. For affecting this, the

detailed break up of their purchase cost showing clearly the basic prices, Taxes, transportation etc., shall

invariably be noted. In cases where these are not mentioned, any reduction shall be assessed by Kerala

Water Authority with the present market rate of the material.

c. The AC pipes to be supplied under the contract if any shall be manufactured as per IS 1592 – 1989 as

amended from time to time and shall bear ISI certification mark. The specials such as AC couplings, rubber

rings, CID sets, CI specials such as bends etc., shall also be supplied as per relevant IS codes.

d. The CI pipes to be supplied under this contract shall be manufactured as per IS – 1536 – 1989 as

amended from time to time shall bear ISI certification mark. The specials shall also be supplied as per

relevant IS codes.

e. The GI pipes to be supplied under this contract shall be manufactured as per IS – 1239 – 1999 (Part1) as

amended from time to time shall bear ISI certification marks. The specials shall also be supplied as per

relevant IS code.

f. The Stoneware pipes to be supplied under this contract shall be manufactured as per IS – 651-2007 in

standard lengths of 600mm as amended from time to time shall bear ISI certification marks. The specials

shall also be supplied as per relevant IS code.

g. The RCC pipes to be supplied under this contract shall be manufactured as per IS – 651-2007 with

integral sockets in standard lengths of 2.50m, as amended from time to time, shall bear ISI certification

marks. The collars shall also be supplied as per relevant IS code if specified separately.
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4.46

4.47

If any of the conditions above are in contradiction to any of the clauses in the Form 83, Special

conditions, Form 84, the clause/conditions of the additional tender conditions shall prevail.

Assistant Executive Engineer 

Pipes and other construction materials shall be stacked at site only in consultation with the Assistant

Executive Engineer concerned and will not be stacked more than 5 days before commencement of work.

The excess cut soil, boulders, rubbles, balance pipes/cables should be removed from the site at the cost

of the contractor immediately after backfilling is completed, at any rate within 48 hours of completion of

works.

The Bar Charts, Work Plan, Work Schedule in the agreement shall be submitted for all works so as to

monitor the progress of the works. The as laid map of pipe line works shall be submitted by the contractor

along with the bill and the same shall be verified by the concerned officers before making payment. The

as laid maps shall be kept in the Division office separately for future reference and one copy along with

the agreement.

Works should be carried out causing minimum hindrance to traffic and inconvenience to the public. In cases

where traffic is not blocked, trenching, pipe laying, back filling and rectification are to be done simultaneously.
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notification No: dated

1

5. FORMS OF AGREEMENT

(A) FORM OF PRELIMINARY AGREEMENT

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply, Erection, Testing and

Commissioning of Skid Mounted 250 LPH Output Capacity R O Plant Capable to remove TDS up

to 2000 PPM with all accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

Kerala Water Authority (KWA) invited tenders for the work as stated above

……….………………………………………………………………………………………………………

…......................................................................................................................................................

......................................................……………...........………… by

KWA /23/2021-22/AEE/HPD 13.08.2021

in ………… the…………. AND WHERE AS …………………………. of the notice inviting tenders

stated as follows:

"Preliminary Agreement entered on this …… day of ….…………. Two Thousand …………….

between the Assistant Executive Engineer, Water Supply Project Subdivision, Kerala Water

Authority, Harippad for and on behalf of Kerala Water Authority of the one part and

Sri...................................................................................................................................

(full name and address of the tenderer) hereinafter called the contractor of the other part for the

execution of the agreement as well as for the execution of the work:

Within 15 days after the date when the acceptance of the tender has been intimated to him, the

tenderer shall deposit a Performance guarantee for the proper fulfillment of the same and shall

execute an agreement for the work in the stipulated manner. If he fails to do this or in the case of

the contract to maintain a specified rate of progress (to be specified in each case in the tender

schedule) the earnest money and Performance guarantee shall be forfeited to KWA and fresh

tenders shall be called for or the matter otherwise disposed off. If as a result of such measures

due to the default of the tenderer to pay the required deposit to KWA results in any loss to KWA,

the same will be recovered from him as arrears of revenue. The original contractor shall have no

claim whatever to the sum that may be due to the contractor on this or any other subsisting

contracts or under the Revenue Recovery Act or otherwise the KWA may decide.

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows:

The terms and conditions for the said contract having been stipulated in the said tender form to

which the contractor has agreed, a copy of which forms part of this agreement, it is agreed that

the terms and conditions stipulated therein shall bind the part to this agreement extend to which

they are abrogated or altered by express terms and conditions herein agreed to and in which

accept the express provisions herein all supersede those of the same tender form.

The contractor hereby agrees and undertakes to perform/fulfill all the operations and obligations

with the execution of the said contract work:

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply, Erection, Testing and

Commissioning of Skid Mounted 250 LPH Output Capacity R O Plant Capable to remove TDS up

to 2000 PPM with all accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

is awarded in favour of the contractor.

PRELIMINARY AGREEMENT
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2

3

4

If the contractor does not come forward to execute the original agreement after the said work is

awarded and selection notice issued in his favour commits breach of any of the conditions of the

contract as stipulated in the NIT as quoted above within the period stipulated therein the KWA

may rearrange the work otherwise or loss so sustained by the KWA can be realized from the

contractor under Revenue Recovery Act as if arrears of land revenue as assessed, taking into

consideration the prevailing PWD rate and after giving due notice to contractor. The acquisition

taken by such authority officer or officers shall be final and conclusive and shall be binding on the

contractor.

The tenderer further agrees that any amount found due to the KWA under or by virtue of this

agreement shall be recoverable from the contractor from his EMD and his properties movable and

immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the

time being or in any other manner as the KWA may deem fit in this regard.

The contractor further assures it is clearly understood that the settlement of claims either by part

bills or by final bills will be made only according to the availability budget provision and allotment

of funds to the divisional officer in charge of the work under respective heads of account in which

the work is sanctioned and arranged and also subject to seniority of such bills. No claim for

interest or for   damages whatsoever shall be made for the belated settlement of claims of bills.

IN WITNESS WHERE OF Sri. ………………………………………………. (here the name of the

officers of the KWA) for and on behalf of the Kerala Water Authority (KWA) and

Sri……………………………………………………… the tenderer has set their hands on the day

and year firm above written signed by Sri…………………………………………. officer / officers of

Kerala Water Authority.

Assistant Executive Engineer

In the presence of witness  

1.

2.

Signed and delivered by

Sri ... ... ... , …………………….... ... ... ... .. the contractor

1.

2.

Note: - The form should be presented in ₹ 200/- valid stamp paper of Govt. of Kerala. 
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                   KERALA WATER AUTHORITY, WSP SUB DIVISION, HARIPPAD

          SPECIAL CONDITION FOR SUPPLYING RO PLANT.

The RO Plant and its components must have a warranty period of 24

months from the date of commissioning of the Plant.

by the former for the use of the Kerala Water Authority as per accompanying, plan, specification

and conditions of contract approved by the Assistant Executive Engineer, Water Supply Project

Subdivision, Kerala Water Authority, Harippad Signed and delivered by the above mentioned

Contractor Sri...................... ......... ..... ................. ........................................

…………………………………………the contractor

In presence 

1.

2.

Signed and delivered by the Assistant Executive Engineer, Water Supply Project Subdivision,

Kerala Water Authority, Haripad and on behalf of the Kerala Water Authority.

Assistant Executive Engineer

In the presence of witness

 1.

 

 2.

MP LAD 2018 - 2019 - Hon'ble MP Dr. Syed Naseer Hussain :- Supply, Erection, Testing and

Commissioning of Skid Mounted 250 LPH Output Capacity R O Plant Capable to remove TDS up

to 2000 PPM with all accessories in GLPS Thrikkunnappuzha in Thrikkunnappuzha Panchayat.

(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK

AGREEMENT NO: …………………………………………………………. FOR WORKS

CONTRACT AGREEMENT entered into this ……….. day of ……………… Two Thousand and

…...……….. between ............... ................................ ..................................

..............................................................................................................of the one part and the

Assistant Executive Engineer, Water Supply Project Subdivision, Kerala Water Authority,

Harippad for and on behalf of Kerala Water Authority of the other part for the work of:

FINAL AGREEMENT 
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Assistant Executive Engineer
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