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KERALA WATER AUTHORITY 

NOTICE INVITING TENDER FOR WORK 
 

1. FORM NO. 83 
 

1.1       Electronic tenders are invited for and on behalf of the Managing Director, KWA Registered  
Contractors ( D and above) of the Kerala water Authority .for the Work - Reconditioning of tube 
well water supply system in Alappuzha muncipality and Seven adjointing Panchayath 
under PH Sub Division Alappuzha- Drilling tube well at Pravoor OH Tank site under PH 
Section Alappuzha-(140m depth,200mm dia) 
 
1.2 . The items and sub-heads of works  to be done are enumerated in the subjoined schedule. 

Unless otherwise specified, the tender must be for the whole or any individual work and part 
tenders are liable to rejection. A contractor may tender for more than one work with the earnest 
money deposit specified in each case, but shall not tender for any part of a work only, unless 
specifically so required. 

 
1.3.  All works shall be done in conformity with the specifications and conditions of contract in force in 

the KW A. In case of schedule rate contract, tenderers must quote their own rates specifically for 

each item without reference to the departmental estimates or the current schedule of rates and 

for percentage rate contract, only a single rate as an overall percentage above or below or at the 

rate given in the schedule by a single entry at the bottom of the schedule under the head quoted 

rate, may be made. The rates quoted shall be inclusive ones, covering all the operations 

contemplated in the specifications and tender schedules and all incidental work necessary for 

such operations such as shoring, bailing, form work, scaffolding, etc. "The rates quoted shall be 

inclusive of sales tax". 

(a)  When tenders are delivered based on contractor's alternate designs, such tenders should be 

accompanied by a schedule of quantities of materials to be used for each item of work with 

complete detailed specifications and rate. In such cases the benefit of any savings in the 

quantities of materials actually used up under each item of work during execution will accrue to 

the department. 

(b)  The overall percentage rate accepted and specified in the agreement shall not be varied on any 

account whatever. 

1.4. The tenders shall be submitted electronically to Executive Engineer, P H Division,  Kerala Water 

Authority, Alappuzha in the method available at the website www.tenderwizard.com/KWA. All 

documents / attested copies shall be submitted electronically by scanning and uploading. The 

Hard copy of tender documents in original / attested copy of the documents shall be submitted on 

the next day of the opening of tender. The contractors who are registered for e-tendering and 

having valid password can view the tender notice and the tender documents free of cost in tender 

free view menu. However on submission of tender, the tenderer will have to remit the cost of 

tender form   viz  Rs.750/- electronically. The cost of tender form once paid successfully and 

credited to Kerala Water Authority account will not be refunded even if the tender is cancelled at 

a later stage or the tenderer fails to upload his tender. Preliminary agreement in the prescribed 
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form in Rs. 200/- Kerala Stamp Paper duly signed and sealed shall be uploaded without fail. The 

tender schedule shall be filled up in the prescribed format provided in the tender document. For 

uploading the tender documents, the tenderer has to remit the amount towards cost of tender 

documents as well as the prescribed EMD of Rs. 8150/-  through online payment gateway. 

The tenders are to be uploaded electronically on or before 06/08/2020 2.00pm  . In no 

circumstances the tender submitted in any other form will be considered.  The tender will be 

opened on 11/08/2020 , 10am by the Executive Engineer, P H Division, Kerala Water 

Authority,Alappuzha or such officer as may be authorized in this behalf in the presence of such of 

those tenderers or their authorized agents as may be present In case it is not possible to open 

the tenders on specified date due to any valid reason the revised time and date of opening of 

tenders will be intimated in writing to the tenderers   

The total amount of each tender will be read out and all corrections in the tender will be attested 

by the tender opening officer with dates and initials and by the tenderer, if present. A list of 

corrections which remain unattested by the tenderer will be made out and pasted to each tender. 

Details of individual rates will be treated as confidential and will not be read out. For uploading 

the technical and price bids, the tenderer has to remit the amount towards cost of tender 

documents as well as the prescribed EMD through online payment gateway. 

1.5.  Selected contractor will be required to produce Income tax and Sales-tax clearance certificates 

before final payment is made for the work, and before security deposits released. 

1.6.  The contractors submitting tender should produce copies of solvency certificates clearly 

indicating to what extent they are solvent from the Tahasildar of the Taluk where they reside 

along with their tenders. 

1.7.  Each tenderer must also send a certificate of Income-tax verification from the appropriate Income 

tax authority in the form prescribed therefore. 

In the case of proprietary or partnership firm, it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case may be. 

If a certificate has already been produced by the tenderer during the calendar year in which the 

tender is made in respect of a previous tender it will be sufficient if particulars regarding the 

previous occasion on which the certificate that produced are given. 

All tenders received without a certificate as aforementioned will be summarily rejected. 

1.8.  The tenderer shall examine closely the Madras Detailed Standard Specification and also the 

standard preliminary specification contained therein and sign the Divisional Office copy of the 

Madras Detailed Standard Specification and its addenda volume in token of such study before 

submitting his tender unit rates which shall be finished work in site. He shall also carefully study 

the drawings and additional specifications and all the documents which form part of the 

agreement to be entered into by the accepted tenderer. The Madras Detailed Standard 

Specifications and other documents connected with the contract such as specifications, plans, 

descriptive specification sheet regarding materials, etc,  can   be seen at any time during    office 

hours    on office days    in the    Office of the  Executive Engineer, P H Division, Kerala Water 
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Authority, Alappuzha 

1.9.  The tenderers attention is directed to the requirements for materials under the clause "Materials 

and Workmanship" in the 'Preliminary Specification'. Materials conform to the Indian Standard 

Specification shall quote his rate accordingly. 

 

1.10.  Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He 

should also inspect the quarries and satisfy himself about the quality and availability of materials. 

The names of quarries, Kilns, etc. where from certain materials are to be obtained will be given in 

the descriptive specification sheet. The best classes of materials are to be obtained from the 

quarries or other sources defined shall be used on the work. In every case the materials must 

comply with the relevant standard specification. Samples of materials as called for in the standard 

specification or in this tender notice, or as required by the Executive Engineer in any case, shall 

be submitted for the Executive Engineer's approval before the supply to site of work is begun. If 

the Contractor after examination of the source of materials defined in the Descriptive 

Specification Sheet, is of opinion that materials complying with the standard or other 

specifications of the contract cannot be obtained in the Descriptive Specification Sheet he shall 

so state clearly in his tender and state wherefrom he intends to obtain the materials subject to the 

approval of the Executive Engineer. The Government will not, however after acceptance of 

contract rate pay any extra charges for lead or for any other reasons, in case the contractor is 

found latter on to have misjudged the materials available. Attention of the contractor is directed to 

the standard 'Preliminary Specification' regarding payment of seignior age tolls, etc. 

Note: -The department does not undertake to construct or make available any approach road or 

other means of approach to the proposed work site and the tenderer shall get acquainted with the 

available means of approaches to the proposed site and quote for the various items. The 

department shall not be liable for any claim raised later on the plea of non-availability or non-

access to the site. 

1.11.  The tenderer's particular attention is drawn to the sections and clauses in the standard 

Preliminary Specification' dealing with. 

(1) Test, Inspection and rejection of defective materials and work.  

(2) Carriage 

(3) Construction plant. 

(4) Water and Lighting 

(5) Cleaning up during progress and for delivery. 

(6) Accidents 

(7) Delays 

(8) Particulars of payment. 

The contractor should closely peruse all the specification clauses, which govern the rates, which 

he is tendering. 

1.12.  In consideration of the tenderer being allowed to quote for the work he should keep the tender 

firm for a period of 4 months  from the date of opening the tender during which period or till the 
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tenders are decided whichever is earlier he will not be free to withdraw the tender. Any such 

withdrawal will entail forfeiture of the earnest money deposited for the work. Due to departmental 

or administrative reasons it is found necessary to keep the tender open for a further period, prior 

consent of the tenderer shall be obtained in writing for every further period of one month. 

1.13.  Before commencing work or within a week after the date when the acceptance of the tender has 

been intimated to him, the tenderer shall deposit a sum sufficient to make up the balance of 5 

percent of the probable value of contract which together with the amount of earnest money 

deposited shall be treated as security for the proper fulfillment of the same and shall execute an 

agreement for the work in the P.W. Schedule Form. If he fails to do this or in the case of P.W. 

contracts maintain a specified rate of progress (to be specified in each case in the tender 

schedule) the earnest money and security deposit shall be forfeited to K W A and fresh tenders 

shall be called for or the matter other wise disposed off. If as a result of such measures due to the 

default of the tenderer to pay the requisite deposit, sign contracts or take possession of the work 

any loss to K.WA results the same will be recovered from him as arrears of revenue, but should it 

be saving to K W A the original contractor shall have no claim whatever to the difference. 

Recoveries on this or any other account will be made from the sum that may be due to the 

contractor on this or any other subsisting contracts or under the Revenue Recovery Act, or 

otherwise the Government may decide. 

Note: Investment in Treasury Savings Bank will alone be treated as acceptable form of security. 

1.14.  The acceptance of the tender rests with the Executive Engineer, P H Division, Kerala Water 

Authority, Alappuzha who does not undertake to accept the lowest or any particular tender. 

1.15.  The right to carry out the work in conformity with or in manner entirely different from the term of 

this invitation that may be considered most suitable before or subsequent to the receipt of tenders 

due to exigencies of work is reserved with the department. 

1.16. Drawing, Schedule of quantities, specifications of work to be done and conditions of contract to 

be entered into can be seen at the office of the undersigned on any working day during office 

hours It shall be definitely understood that the KW A does not accept any responsibility for the 

correctness or completeness of the schedule that the schedule is liable to alternation by 

omissions, deductions or additions at the discretion of the competent departmental officer or as 

set forth in the conditions of contract. The tenderer will however base this tender amount in the 

case of lump sum tender on the basis of those quantities etc. 

1.17.  The contractors can view the tender notice and the tender documents free of cost in tender free 

view. However on submission of tender, the tenderer will have to remit the cost of tender form viz.     

Rs.750/- and the prescribed EMD of Rs.8150/- electronically. The cost of tender form once paid 

successfully and credited to Kerala Water Authority account will not be refunded even if the 

tender is cancelled at a later stage or the tenderer fails to upload his tender. 

1.18.  The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating tenders, keeping only the earnest money of the first 3 lowest tenderers. 

The Earnest Money Deposit of the remaining unsuccessful tenders will also be refunded within a 

week from the date of acceptance of the tender. 
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1.19.  Solicitors fee, if any, to be paid to the Law Officers of the KWA for scrutinizing or drawing up of 

agreements will be paid and the same recovered from the successful tenderer. 

1.20.  Tenderer must also state in their tenders if they are prepared to carry out at their tendered rates 

such portion or portions of the work as may finally be allotted to them by the officer deciding 

tenders. 

Note: - The Department reserves the right to allot such portion of the work included in the tender 

at the rates quoted by the tenderer in the absence of specific noting by the tenderer to the 

contrary against clause 4 tender (G W D. Form 84) Such allotment shall not vitiate the 

acceptance and the tender shall indemnify KWA against any loss to KWA due to failure on the 

part of the tenderer to carry out such portion of the work allotted to him at the rates quoted by 

him. 

(a)The successful tenderer will have to carry out 25 per cent more of the estimated quantity of 

every item at his agreed rates. 

1.21.  Any further information necessary can be obtained at the office of the undersigned on all working 

days during office hours. 

1.22.  The work should be completed in all respects in 30 Days (One year) from the date of 

agreement of the work or till the settlement of nex t contract whichever is later.  

1.23.  Payment on lump sum basis or by final measurement at unit prices: 

a) Final measurements need not be taken unless either the contractor or the Executive Engineer 

claims extras to or deductions from the quantities of Schedule A. 

b) In case final measurements are claimed, they shall be taken only for those items which either 

the contractor or the Executive Engineer claims final measurements and the quantities of the 

remaining items in Schedule A shall be accepted as correct. The lump sum amount mentioned in 

the agreement will then be varied by addition thereto or deducting there from as the case may be 

the difference (if any), between the amounts mentioned in Schedule A for such items and the 

amounts arrived at by calculation at contract rates based on the revised quantities for the same, 

obtained by the final measurement aforesaid. 

c) It shall be accepted as a condition of the contract that the payment of the final bill to the 

ontractor less the with held amount and his acceptance thereof shall constitute a full and absolute 

release of Government from all further claims by the contractor under the contract. 

d) Payment for additions and deductions for omissions. 

No authorized variation shall vitiate the contract but additions and omissions shall be measured 

and dealt with in accordance with clause 23 (b) 

e) Items of work not expressly or impliedly described in the schedule plans or specifications will 

be treated as "extras'" They will include only items of works which though highly necessary for the 

proper execution of the work and for its completion, were not provided for in the original contract. 

1.  The execution of an extra item of work and payment therefore will be based on the following 

conditions: 

i) There shall be an order in writing to execute the extra item of work duly signed by an Engineer 

not below the rank of an Assistant Engineer before its commencement. 
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ii) If the contractor finds, after examining the specifications and plants that extra are involved, he 

should give notice to the Engineer to this effect and shall proceed with the execution of the extra 

item, only after receiving instructions in writing from the Engineer. 

2.  Extra items may be classified as additional substituted or altered items, depending on their 

relation or otherwise to the original item or items of work. 

3.  The rates for extra items shall be worked out as below:  

i) In the case of all extra item whether additional, altered or substituted, if accepted rates for 

identical items provided for in the contract,' such rates shall be applicable. 

ii) In the case of extra items whether altered or substituted, for which similar items exists in the 

contract, the rates shall be derived from the original item by appropriate adjustment of cost of 

affected components. The percentage excess or deduction of the contract rate for the original 

item with reference to the departmental estimated rate shall be applied in deriving the rates for 

such items. 

iii) In the case extra items, whether altered or substituted and for which similar items do not exist 

in the contract and rates exist in the schedule of rates, the rate shall be arrived at on the basis of 

the departmental data rate current at the time of ordering the extra item, after applying the tender 

deduction except on the cost of departmental material. Tender excess, if any, will not be applied. 

iv) In the case of additional items, the rates shall be arrived at on the basis of the departmental 

data rates current at the time of ordering the extra item or the date of commencement of the extra 

item whichever is earlier, after applying the tender deduction except on the cost of departmental 

material. Tender excess, if any, will not be applied. 

v) In the case of extra items, whether additional altered or substituted, for which the rates cannot 

be derived from similar items in the contract, and only partly from the departmental schedule of 

rates, the rates for such part or parts of items as are not covered in the schedule of rates shall be 

determined by the Engineer on the basis of the prevailing market rates giving due consideration 

to the analysis of the rate furnished by the contractor with supporting documents, including 

contractor's profit. This shall be added on to the departmental rate (including contractor's profit) 

current at the time of ordering or executing the extra item, whichever is earlier for the other part of 

the item for which rates can be derived from the schedule of rates. 

vi) In the case of extra item whether additional, altered or substituted, for which the rates cannot 

be derived either from similar item of work in the contract or from the departmental schedule of 

rates, the contractor shall within 14 days of the receipt of the order to carry out the said extra item 

of work, communicate to the Engineer the rate which he proposes to claim for the item, supported 

by analysis of the rate claimed and the department shall within one month thereafter, determine 

the rate on the basis of the market rate giving due consideration to the rate claimed by the 

contractor. 

vii) In the case of percentage rate contract, the rate for extra item shall be arrived at by applying 

the percentage excess or deduction to the departmental data rate as per the original schedule on 

which the tenders were invited. 

4.  Wherever the term 'Departmental data rate' appears, it shall mean the rate derived from the 
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Departmental schedule of rates and shall include conveyance charges and contractor's profit. 

f) In cases in which the contractor has executed extra items not contemplated in the agreement 

but the rates of which require sanction of higher authorities the Division Officer may in such 

cases, sanction advance up to an amount not exceeding 75 per cent of the amount for the items 

at the rate worked out and certified by the Sub Division Office. The Assistant Engineer shall in all 

such cases promptly record all authorized extra items executed by the contractor including 

detailed measurements and quantities thereof in the Measurement Book. He shall neither enter 

any rate for the same in the Measurement Book nor include such extra items in the body of the 

bill When the bill is received in the Subdivision, the Subdivision Officer shall prepare a separate 

statement for those extra items showing the items executed, quantity of each item rate for each 

item worked out by him based on agreement conditions and amount for each item in the basis of 

the rate worked out by him. He shall also furnish a certificate to the effect that he has personally 

examined all the extra items and they are bonafied, the amount payable for these items will not 

be less than Rs:.........................................………........................(amount to be specified) and that 

there is no objection in paying 75 per cent of this amount as a secured advance. On 'receipt of 

the bill with the above statement and certificate, the Division Officer may make payment not 

exceeding the amount recommended by the Subdivision Officer as a lump sum secured for works 

done but not billed for. 

1.24. The contractor shall not without the previous sanction in writing of the authority accepting the 

tender, execute any power of attorney in respect of any matter, touching this contract and any such 

power of attorney executed without such sanction shall not be recognized by or be binding upon KW 

A or their officers It shall be entirely within the discretion of the authority accepting the tender either to 

grant such sanction or to refuse it or to revoke a sanction once given. 

1.25. No part of the contract shall be sublet without written permission of the Executive Engineer nor shall 

transfer be made by power of attorney authorizing other to receive payment on the contractor's 

behalf. 

1.26. The Superintending Engineer or other sanctioning authority reserves the right to reject any tender or 

all the tenders without assigning any reason thereof. 

1.27.Cement and M.S rods required for the work will be supplied departmentally from the District stores 

and their value recovered at Rs.5940/T for Cement and Rs. 52.10/kg. for steel. Cement and steel as 

well as other materials so issued shall remain the property of KW A though in contractors custody and 

shall not be removed from the stores at work site expect under written authorization by a competent 

authority not less than the rank of a Assistant Engineer. 

In case of M.S. rods, the maximum wastage up to but not necessary 5 percent may be allowed at the 

discretion of the Executive Engineer in charge of the work and the recovery will be made at the rates 

specified above. 

1.28.Any other materials available in Departmental stores it issued to the contractor will be recovered at 

book value or issue rate plus 20 per cent supervision charges or market value or data rate whichever 

is higher. The fixing of market rate will be governed as per clause 1.33. 

1.29. The contractor will be exempted from payment of seigniorage for rubble and metal quarried from 
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P.W.D. quarries exclusively for P.W.D work. If the P.W.D. quarries are not situated within a 

convenient distance from the site of the work, the contractor's quoted rates shall be inclusive of 

seignior age, ground rent, etc., that may be payable to the owners of private quarries. 

1.30. In making payment the total amount of the bill will be rounded off correct to the nearest rupee .50 

paise and above will be rounded off to 1 rupee. 

1.31.(a) When power rollers (which term includes steam and diesel rollers) are hired out to contractors 

hire charges for the rollers (which include cost of lubricating oils, grease, small stores and 

establishment charges but exclude cost of fuel), shall be recovered at the rate of Rs 

.......................................... per day of eight hours for the full period the roller is hired out to the 

contractor, including non-working days, except for authenticated periods of break down of the roller 

for the full working hours of a day, that is 8 hours from 8 a.m. to 5 p.m. (including one hour's interval 

for lunch and for Sunday and other Public holidays, if there is no work on these days.) 

The daily rate of hire fixed by the Chief Engineer shall be for a day of 8 hours or part thereof, 

between 8 a.m. to 5 p.m. with one hour's interval for lunch. 

b) If there is work on Sundays and other Public holidays, the hire charges for the rollers, shall be 

recovered at the rate of 1.20 times the rate of normal working days. 

c) When power rollers are worked on any day in excess of eight hours (that is outside the normal 

working day between 8 a.m. and 5 p.m.) hire at the rate of 1 .20 times the hourly rate applicable 

for that day (based on the rate for 8 hours) shall be levied for every extra hour or part thereof. 

d) The average out-turn expected from a power roller for a day of 8 hours shall be fixed by the 

Superintending Engineer (B & R) for the various items or road work A variation of plus or minus 

12 1/2 per cent may be allowed to this average. If the daily out turn from the roller falls outside 

the permissible variations, the contractor shall be charged at one and a half times the rate of 

normal h ire for the day, specified for the roller concerned. 

However, this clause shall not be applicable in cases where the variation is due to authenticated 

periods of breakdown of the roller or inclement weather. 

1.32.  In addition to the hire charges, necessary water, fuel, fire wood, diesel oil, (fuel oil) or powering, 

as the case may be required for the efficient working of the power roller, shall be supplied by the 

contractor at his cost. 

1.33.  Value of quantities of the departmental materials issued for the work either allowed to deteriorate 

or unaccounted for, amounting as it does to an excess supply over the sanction requirements 

shall be recovered at book value or issue rate plus 20 per cent supervision charges or market 

rates whichever is higher with Sales tax and in addition specific penalty rate stipulated by the 

Department Market Value will be the retail selling price of the materials in the locality of the work 

or the nearest market town current on the day of issue, or recovery which is more. The Executive 

Engineer shall obtain the information and record within 7 days of such issue, sending a copy to 

the contractor. The decision of the Chief Engineer regarding current market rates shall be binding 

on the contractor. Unused balance if any, at the time of completion or termination of the contract, 

will not be accepted by the department. The cost of such materials amounting as it does to an 

excess over sanctioned requirements shall be recovered at book value + 20 per cent or current 
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market rate whichever is higher and in addition to specific penalty rates as may be fixed by Chief 

Engineer in the form of Departmental Circular Order from time to time shall also be recovered at 

the direction of Executive Engineer. 

1.34.  Tenderers should declare that they are not related to any Government servant, who is in charge f 

or having control of the work. Relationship in this will be restricted to father; mother, son, 

daughter brother, sister, direct uncle, nephew, father-in-law, brother-in-law, mother-in-law, sister-

in-law and first cousin of the officer concerned. If the above condition is found to have been 

contravened, when they tender the earnest money/security deposit of the tenderer/ tender will be 

forfeited and the contract entered into will stand cancelled. 

1.35.  The contractor will provide his own tools and plant, store sheds to store his own materials as well 

as those supplied by the department and will be entirely responsible for the proper use and safe 

custody of the latter and also for any loss, damage, theftmishandling weathering or any cause    

what so ever. 

1.36.   In case of schedule rate contract, if different rates are quoted for the same specification of 

work under identical working condition at the same site/in different appendices of the schedule 

the lowest quoted rate will be accepted for the items in all the appendices. 

1.37.  The contractor shall be responsible for the safety of the labour employed by him and he shall be 

lliable to pay the necessary compensation in case of accidents, as per the Workmen's 

Compensation Act. 

The contractor will also be liable to abide by the fair wage clause condition attached separately. 

1.38.  Empty bags of cement used on the work need not be returned to the departmental stores. Value f 

empty cement bags will be recovered at rates fixed by the departmental from time to time. 

1.39.  lf the department undertakes to supply particulars materials no claim for extra payment on 

account of delay in the supply of materials will be entertained. 

1.40.  ln the case of construction of staining to wells, excessive tilts if any occurring to the extent which 

is more than the percentage allowed as per rules will have to rectified by the contractor at his own 

cost and if the contractor fails to attend to the same it will be got attend to by other agency and 

the cost thereof recovered from the original contractor. 

1.41.  The contractor should take a license under the current explosive rules to enable him to 

manufacture and posses the quantity of gun powder required by him for blasting, if necessary. 

1.42.  The contractor shall employ engineering personnel as detailed below for a period of one to two 

years according to the tender of the contract.  . 

 

 
Cost of work executed 

 
No. of personnel to be Employed 

 
For work costing Rs.2 
Lakhs up to Rs. 5 lakhs 

 
One Engineering 
Diploma Holder 

 
Rs. 5 lakhs up to Rs. 10 lakhs 

 
One Engineering Graduate and one Engineering Diploma Holder. 

 
For works costing over 10 lakhs 

 
One Engineering Graduate and two Engineering Diploma Holder 
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1.43.  Tenders which are not in conformity with this tender notice are liable to rejection. 

1.44.  This tender notice with the conditions stated herein will form part of the contract documents. 

1.45.  In the case of schedule contracts when the rates quoted for a particular item in figures and words 

disagree, the rates quoted in words will be taken of the purpose of the settlement of the contract. 

The contractor is bound to accept these rates if the contract is awarded to him. Similarly in the 

case of percentage rate contract when the overall percentage rates quoted in figures and words 

disagree, the rates noted in words will be taken for the purpose of the settlement of the contract. 

The contractor is bound to accept these rates if the contract is awarded to him. 

   

1.46.  The entries in the tender schedule issued by the department is in no way to be corrected by the 

tenderers and if the tenderers have to note anything, they should note the same as a foot note in 

the bottom of the page. If any correction is made by the tenderer in the tender schedule, the 

tenders are likely to be rejected. 

1.47. ln the case of the percentage rate contract, the overall percentage rate quoted by the contractor 

shall not be varied on any account whatever and it shall hold good for all items done irrespective 

of variations in quantities. 

1.48.  The quantities provided for in the schedule may vary widely and contractor should be prepared to 

do any excess over the schedule quantities at his quoted rates for the works. 

1.49.  lt shall be accepted as a condition of contract that the landed property or bank deposit based on 

which the solvency certificate was issued by the Revenue Department and produced during the 

time of Registration will not be alienated during the period of contract without the permission of K 

W A vide G.O. (P) No. 136/74/PW., dated 8th August 1974. 

 

 

 

                                                                    Executive Engineer 

 

2. SPECIAL CONDITIONS  

 
Reconditioning of tube well water supply system in Alappuzha muncipality and 
Seven adjointing Panchayath under PH Sub Division Alappuzha- Drilling tube well 
at Pravoor OH Tank site under PH Section Alappuzha-(140m depth,200mm dia) 

 
2.1. All works shall be done in conformity with the specification and condition in the contract in force in    

KWA. For the labour portion, the tenderer shall quote only single rate as an overall percentage 
above or below or at the rates given in the schedule by a single entry at the bottom of the 
schedule under the head ”quoted rate of the contractor".  The tenderer shall quote for the supply 
of items required for the work as given in the schedule.  The rates quoted shall be inclusive by 
covering all the operation contemplated in the specification and tender schedule and all incidental 
work necessary for such operations such as shoring, bailing out, form work, scaffolding, etc. The 
rates quoted shall be inclusive of sales tax. 

 
2.2.  The contractor should upload the declaration in the form attached. 
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2.2.  The rates quoted by the contractor for the various items shall be inclusive of all tools and plants 

required for the proper execution of work and all other incidental charges and separate claim for 

these will not be entertained under any circumstances. 

2.3.  The quantities shown in the schedule are only approximate and are subject to variations and the 

contractor is bound to do additional quantities of work if found necessary at his quoted rates. 

2.4.  All corrections and insertions in the original tender or schedule whether in the printed matter or 

elsewhere shall be attested by the tenderer. 

2.5.  The contractor has to quote for the specification and unit noted in the schedule. No correction of 

specification, unit or quantity is admissible and if they make any correction in the specification, 

etc., the same will be rejected. If they have to note anything, they shall note the same as a foot 

note at the bottom of the page. 

2.7.  The earnest money deposit receipt should be attached to the tender, properly pledged, lest the 

tender will be rejected. 

2.8.  The contractor should note his Division Register Number and amount of permanent earnest 

Money deposited by him in his tender. 

2.9.  The contractor should produce the declaration in the form attached. 

2.10.  "The contractor is bound to carry out items of works which are not expressly or impliedly 

described in the tender schedule, plans, specifications and agreement but which are found 

necessary for the proper completion of the work during execution. Payment for such extra items 

will be made on the basis of extra item conditions vide clause 23 (c) of form No. GWD. 83." 

2.11.  For L.S. items the contractor will be paid only for the actual quantity of work done or materials 

supplied and labour engaged at agreed rates for such items and as per condition No.2.10 above 

for extra items but such payment will be limited to the lump sum quoted by the contractor. If he 

fails to quote definite L.S rates for such items the L.S. amount provided in the schedule will be 

operative in his case. 

2.12.  For materials issued for the work but not used and not returned to the store, sales tax at the 

prevailing rates will be recovered in addition to the departmental recovery plus 20 percent 

storage. 

2.13. For cement and M.S., rods issued for the work but not used a penalty of Rs. 20.00 per 50 

kilograms of cement and Rs. 2.50 per kilogram of M.S., rods will be recovered in addition to the 

value, 20 percent storage and sales tax. 

2.14. lt will be the responsibility of the contractor to obtain necessary land for stacking the materials for 

arranging the work. 

2.15.  Metal of the required size alone should be brought to the site of the work. Breaking boulders or 

rubble into metal will not be allowed either on or the side of the road. Metal should be stacked on 

one side of the road only and in such a way as not to cause any hazards to traffic. The stacks 

should be formed as per the standard profile current in the department. 

2.16.  Granite stone metal supplied should be sound, hard, tough and durable, free from any decayed 

matter and of uniform colour and texture. Each piece should have sharp angular edges. The 

metal should not also contain any quarry dust or earth. 
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2.17.  Silicious gravel shall consist of only hard nodules not more than 40 mm. or less than 6 mm dia, in 

any direction scraped from the hill sides and free from admixture of earth or laterite chips. 

2.18.  Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities 

nd obtained from running watercourses. 

2.19.  Variation in supply in each 200-meter length exceeding 1 per cent from the approved indent will 

not ordinarily be allowed. But supplied above 1 percent over the stipulated quantity in the 

particular 200 meter length may be accepted at the discretion of the Executive Engineer and in 

that case each ,will be paid at 3/4 of the agreed rate. Similarly if supplies fall short by more than 1 

per cent recovery for this deficiency will be made at 1/4 of the agreed rates. Excess supplies or 

deficiency in supplies over 10 percent however will be accepted only at the discretion of the 

Executive Engineer subject to its being penalized at half of the agreed rates. The maximum 

penalty shall however be limited to 10 per cent of the contract. 

2.20  .  The contractor will have to make his own arrangements to convey the materials supplied by the    

 department and for stacking, of materials and site shed, etc. which are found necessary for the  

 proper execution of the work. He will also be responsible for the safe custody of the materials till  

 they are used on works. 

2.21.  The contractor should take out license for storing gun powder and explosives required for rock 

blasting as per Explosive Act 1940. 

2.22.  Empty cement bags will not be taken back but its cost Re. 1 per bag will be recorded towards 

value with the usual sales tax. 

2.23.  Recovery for M.S. rods shall be affected at agreed rates for the quantity actually used plus 

wastage, if any. The percentage of wastage will be fixed by the Executive Engineer, but at any 

rates it should not exceed 5 per cent of the actual usage. 

2.24.  If the department undertake the supply of any materials, no claim for extra payment due to delay 

in supply of those materials will be entertained. 

2.25.    If materials other than those specified in the tender are issued by the department, recovery will be 

affected at data rate plus storage plus sales tax or at current market rates at the time of issue 

whichever is higher. 

2.26.  Hire charges of tar boiler and sprayer if supplied departmentally will be recovered at Rs. 5 per 

day for the whole period they are in the custody of the contractor. 

2.27.  Machinery like concrete mixer, pump set etc. if available will be supplied by the department as 

per rule and hire charges recovered from the contractor at the prevailing departmental rates. The 

contractor has to take the machinery from the store and return to the same spot at his cost and 

responsibility. 

2.28. A day means 8 working hours for purpose of calculation of hire charges of rollers, pump sets and 

other machinery unless otherwise specified. 

2.29.  "The contractor has to take the roller from the ………………………………………………………… 

and return it to the same spot at his own cost and responsibility" 

2.30.  (a)"When power rollers (which term includes steam and diesel rollers) are hired out to 

contractors, hire charges for the rollers (which include cost of lubricating oils, grease, small stores 
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and establishment charges but excludes cost of fuel), shall be recovered at the rate of Rs. 137 

per day or eight hours or part thereof, for the full period the roller is hired out to the contractor 

including not-working days except, for authenticate periods of break down of the roller for the full 

working hours of a day (that is 8 hours from 8 am to 5 pm. including one hour's interval for lunch), 

and for Sundays and other public holidays, if there is no work on these days". 

("The daily rate of hire fixed by the Superintending Engineer shall be for a day of 8 hours or part 

there of, between 8 am and 5 pm with one hours interval for lunch") 

(b) "If there is work on Sundays and other public holidays the hire charges for the roller, shall be 

recovered at the rate of 1.20 times, the rate for normal working days". 

2.31.  (a)"When power rollers are worked on any day, in excess or eight hours (that is outside the 

normal working day between 8 am and 5 pm hire at the rate of 1 .20 times the hourly rate 

applicable for that day, (based on the rate for 8 hours) shall be levied for every extra hour or part 

thereof' 

(b) "The average out-turns expected from a power roller for a day of 8 hours is as fixed by the 

Superintending Engineer, B & R, for the various items of road work. A variation of plus or minus 

12 1/2 per cent may be allowed to this average. If the daily out turn from the roller falls outside the 

permissible variations the contractor shall be charged at 11/2 times the rate of normal hire for the 

day specified for the roller concerned. However, this clause shall not be applicable in cases were 

variation is due to authenticated periods of break down of the roller or inclement weather". 

(c) In addition to the hire charges, necessary water, split firewood, diesel oil (fuel oil) or powering 

as the case may be required for the efficient working of the roller, shall be supplied by the 

contractor". 

2.32.  If part payment is claimed for metal supply: 75 percent of the supply will only be made in the part 

bill. The spreading and consolidation should be done within two months of supply. 

2.33.  The payment of the earth work items will be made as per level measurements or tape 

measurements as per rules prevailing in the department. 

2.34. AII items should be carried out as per the relevant specification in the M.D.S.S. and all clause of 

preliminary specification should be complied with. 

2.35.  he moulds, shuttering, etc., required for the work should be made by the contractor and got 

approved by the departmental officers at site before use. 

2.36.  Tribes of the locality should be employed to the extent possible. The contractor should pay fair 

wages to the labour engaged on the work which will be fixed by the Government as specified in 

G.O. 18/ 8597/55/LD., dated 7th March 1956 and any dues to the labour will be recovered from 

his bill as fixed by the departmental officers. 

2.37.  The contractor alone is responsible for the safety of his labourers and damages, if any payable 

under "Workmen's Compensation Act" will be to his debit. 

2.38. It shall be contractor's responsibility to protect the public and his employees against accident from 

any cause during execution of the work and he shall indemnify the Government against any 

claims for injury to person or property resulting from any such accident and he shall, were 

provisions of the "Workmen's Compensation Act" apply, take steps to properly insure against any 
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claims there under. 

2.39.  The contractor shall be liable for any loss caused to the Government on account of the above 

work including any that may arise due to non fulfillment of the contract. He should comply with the 

rules laid down in the Central P.W.D Contract regulations regarding fair wages. 

2.40. The work shall be completed in all respects and also at the rate of progress within the time limit 

and stipulations in the From No. 83 - Notice inviting tender failing which the contractor is liable to 

be fined as stipulated in special condition No. 2.47. 

2.41.  Defects, if any noticed within 3 months (6 months in the cases of road works) from the data of 

completion of the work will be got rectified by the contractor, in default of which this will be 

attended by the department and the cost made good from the contractor. 

2.42.  The contractor should produce latest sales tax and agricultural income-tax clearance certificate 

and also income-tax clearance certificate for receiving final payment. 

2.43.  The contractor shall be responsible for payment of sales tax as per rules in force from time to 

time and the rates quoted for various items remain unaffected by any changes that may be made 

from time to time in the rate at which such tax is levied Sales tax, agricultural income tax and 

income tax due to Government from the contractor will be recovered from his bill for the work as 

per the advise of the authorities concerned. 

2.44. AlI sums due to the Government under or by virtue of this contract shall be recoverable first from 

the security furnished by the contractor and if the same is found insufficient, such deficit amount 

shall be recoverable under the provisions of the Revenue Recovery Act for the time being in force 

as though the same were arrears of Land Revenue or any other manner as the Government may 

deem fit. 

2.45.  The contractor agrees that before final payment shall be made on the contract, he will sign and 

deliver to the Executive Engineer either in the measurement book or otherwise as demanded, a 

valid release and discharge from any and all claims and demands whatsoever for all matters 

arising out or connected with the contract. Provided that nothing in this clause shall discharge or 

release the contractor from his liabilities under the contract it is further expressly agreed that the 

Executive Engineer in supplying the final measurement certificate need not be bound by the 

proceeding measurement and payments. The final measurements, if any, of the Executive 

Engineer shall be final, conclusive and binding on the contractor. 

2.46. The tender notice and Form No. 83 Notice Inviting Tender shall form part of the Agreement. 

2.47.  The date fixed by the Executive  Engineer for the commencement and completion of works as 

entered in this agreement shall be strictly observed by the contractor who shall pay damages at 

the rates of (1) one per cent on the estimated value of the contract for every day not exceeding 

five days that work remains un commenced or unfinished after the proper date and further to 

ensure good progress during the execution of works, the contractor shall be bound unless the 

contract provides otherwise in all cases in which the time allowed for a work exceed one month to 

complete. One fourth of the whole work to be done when one fourth of the whole time allowed for 

it has elapsed, one half of the work when one half of time has elapsed and three fourths of work 

when three fourth of time has elapsed and the penalty for the failure in either of these cases shall 
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likewise be that the contractor shall be subject to pay daily damages at the rate of (1) one per 

cent on the estimated value of the amount of work that should be completed by that time. 

Provided always that entire amount of damages to be paid under the provisions of this clause 

shall not exceed in the whole amount of retention plus the security deposit. All damages payable 

under the provisions of this clause or clause 2.12 or of the conditions of contract shall be 

considered as liquidated damages to be applied to the use of this Government without reference 

to the actual loss sustained owing to the delay. 

2.48.  If during execution, the proportion of usage of material issued departmentally alone is varied for -

which the price has been fixed in the tender the quoted rate of the item will be allowed effecting 

short or excess of departmental materials actually used as well as labour charges for handling 

the short or excess if any provided is in the same position. 

2.49.  The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating the tenders keeping only the earnest money of the first three lowest tenderers. The 

earnest money of the remaining two unsuccessful tenderers will be refunded within a week from 

the date of acceptance of tenders. 

2.50.  The contractor should engage at his own cost a diploma holder (Civil Engineering) with sufficient 

practical experience for the proper execution and supervision of work costing from Rs. 2 lakhs to 

51akhs and one Engineering Graduate and one diploma holding (Civil Engineering) for works 

costing Rs. 5 lakhs up to 10 lakhs and one Engineering Graduate and two diploma holders for 

works above 10 lakhs for one or two years according to the tenure of contract.  

2.51. AII other conditions and specifications of contract are the same as those current in the   

department. 

2.52.  The method of measurements will be as per Indian standard 1200-1958. 

2.53.  AII concrete should be machine mixed and vibrated. 

2.54.  The tenderer/contractor must clearly understand that the settlement of claims either by part bills 

or by final bill will be made only according to the availability of budget provision and allotment of 

funds made with the Divisional Officer in charge of the work under the respective head of account 

in which the work is sanctioned and arranged and also subject to the seniority of such bills. No 

claim for interest or for damages whatsoever shall be made for the belated settlement of claims of 

bills. No such claims shall be admitted by the Government. 

 

 

2.55 FAIR WAGE CLAUSE 

(a) The contractor shall pay not less than fair wages to labourers engaged by him on the work: 

"Fair Wages" means wage whether for time or piece work notified at the time of inviting tenders 

for the work and where such wages have not been so notified, the wage prescribed by the 

Central P.W.D. for the District in which the work is done. 

(b) The contractors shall not withstanding the provisions of any contract to the country cause to 

pay a fair wage to labourers indirectly engaged on the work including any labour engaged by his 
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subcontractor in connection with the said work as if the labourers, had been immediately 

employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this agreement the contractor shall comply with or cause to be complied with 

(the central P.W.D. Contractor's labour) regulations made by Government in regard to payment of 

wages, wage period deductions from wages, recovery of wages not paid and deductions 

unauthorizedly made maintenance of wages register, other terms of employment, inspection and 

submission of periodical returns and all wage cards, publication of scale of wages and returns 

and all other matters of a like nature. 

(d) The Executive Engineer or Subdivision Officer concerned shall have the right to deduct from 

the money due to the contractor and any sum required of estimated to be required for making 

good the loss suffered by a worker or workers by reasons of non fulfillment of the conditions of 

the contract for the benefit of the works, non payment of wages or deductions made from his or 

their wages which are not justified by their terms of the contract or non observance of the 

regulations. 

(e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all payments to be 

made under and for the observance of the regulations aforesaid without prejudice to his right to claim 

from these sub contractors. 

(f) The regulation aforesaid shall be deemed to be a part of this contract and breach thereof shall be a 

breach of this contract. 

 

 

2.56. Clause 45 of M.D.S.S. - Accidents - Hoarding - Ligh ting - Observations - Watchmen 

(a) When excavations have been made or obstacles have been put in public thorough fares or in 

places where there is any likelihood of accidents, the contractor shall comply with any requirement of 

law on the subject, and shall provide suitable hoardings, lighting and watchmen as necessary. 

(b) It shall be the contractor's sole responsibility to protect the public and his employees against 

accident from any cause and he shall indemnify Government against any claims for damages for in 

jury to person or property, resulting from any such accidents and he shall, where the provisions of the 

Workmen’s Compensation Act, apply, take steps to property insure against any claims there under. 

(c) On the occurrence of the accident which results in the death of any of the workmen employed by 

the contractor or which is so serious as to be likely to result in the death of any such workmen, the 

contractor shall within 24 hours of the happening of such accidents, intimate in writing to the 

concerned Section Officer of the Kerala Water Authority the fact of such accident. The contractor 

.shall indemnify Government against all loss or damage sustained by Government resulting directly or 

indirectly from his failure to give intimation in the manner aforesaid including the penalties or fines if 

any payable by Government a consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise conform to the said Act in regard to such accident. 

(d) In the event of an accident in respect of which compensation may become payable under the 
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Workmen's Compensation Act VIII of 1923 whether by the contractor or by the Government as 

principal it shall be lawful for the Executive Engineer to retain out of moneys due and payable to the 

contractor such sum or sums of money as may, the opinion of the said Executive Engineer, be 

sufficient to meet such liability. The opinion of the Executive Engineer shall be final in regard to all 

matters arising under this clause. 

(e) 1 % of the amount of bill amount will be recovered along with other recoveries towards the 

contribution to "Kerala Construction Works Welfare Fund Board"  

2.57. The Tenderer should submit a preliminary Agreement executed and signed in Kerala Stamp Paper 

   worth Rs. 100/- along with Tender documents failing which the tender will be rejected. 

2.58. Work contract tax payable under the VAT Act 2005 will be deducted from Contractors part bill/ Final 

   bill at the specified rate as per the prevailing rules of Kerala Value Added Tax Act 2005.     

 

 

                                        

                                                                                                 Execu tive  Engineer  
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FORM OF DECLARATION  

 

1. I ………………………………………………………….. do hereby declare that none of my relations as 

per the list given is section, 6 and Schedule 1 A of the Companies Act, 1956 is in charge of the above 

work or are having control over it. 

2.  I ………………………………………………………….. do hereby distinctly and expressly declare and 

acknowledge that I have read the Madras detailed standard specifications and the preliminary 

specifications therein. 

 

Contractor 
Note: - If the contractor is found at any stage, to have suppressed any information required, his 

earnest money for the work is liable to be forfeited and the contract entered into will stand cancelled. 
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KERALA WATER AUTHORITY 
 

FORM OF TENDER 
 

G.W.D. 84 
 
 
 
 
 

OFFICE OF THE EXECUTIVE  ENGINEER 
P. H.  DIVISION, 

KERALA WATER AUTHORITY 
ALAPPUZHA                                                                

 
 
 

 
Reconditioning of tube well water supply system in Alappuzha muncipality and 
Seven adjointing Panchayath under PH Sub Division Alappuzha- Drilling tube well 
at Pravoor OH Tank site under PH Section Alappuzha-(140m depth,200mm dia) 

            
 Date of issue  
 

 

 
Name ...............................................................................................................................................  

Address of Tenderer ........................................................................................................................  

 .........................................................................................................................................................   

 
 
 
 
Details of EMD .....................................................................................................  
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3. Form No. 84  
 

Specifications 
 

PART 1 – GENERAL 
 

3.1. The rates tendered by a Contractor for the work shall include the cost of – 
(a) All labour and supervision thereof, all materials, tools, implements and plant of every 

description ladders, cordage, tackle, etc, as well as the provision of safe and substantial 
scaffolding required for the proper execution of the work in conformity with the specifications 
for the various items of work; 

(b) Supplying the requisite agency with necessary equipments, to set out the work as well as to 
afford facilities for such examination of the work as the departmental Officers may at any time 
consider desirable, as also to count, weigh and assist in the measurement or check 
measurement of the work or materials. 

(c) Providing and maintaining all temporary fences, shelters, lights watchmen and danger signals 
and such other precautions as are necessary for the protection of the work or materials, as 
well as to protect the public and those connected with the work from accidents at the site of, 
or on account of the work; 

(d) All sheds, mortar mills and mixing platform of every kind required for the proper execution of 
the work according to the specifications; 

(e) All fees and royalties of materials; and 
(f) Finally clearing away of all rubbish, surplus materials, plants etc., on completion of the work 

and pressing and leveling off and restoring the sire to a tidy condition, prior to handing over 
the work to the Division Officer or his authorized assistant and also its maintenance until so 
taken over. 

3.2        In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which 
may have to be measured prior to being used on the work, the contractor must always stack or 
arrange them neatly on level ground or on ground cleared and leveled by him for the purpose in 
such manner as may be ordered by the Officer-in-charge so that they may be easily susceptible 
of inspection and measurement, the cost of such clearing, leveling and stacking or arranging 
being included in the rates for work, Each stack must be straight and of uniform section 
throughout and of the dimensions specified by the Officer-in-charge. Materials not stacked or 
arranged in accordance with instructions issued will not be measured and paid for. 

        The Contractor shall be bound to bear the expense of defense of any action or law proceedings 
that may be brought by person for any injury sustained owing to neglect of above precautions in 
connection with the execution of the work, and to pay any damages and cost which may be awarded in 
consequence. 
        The Contractor shall also help himself out of any difficulties of penalties arising from interference 
with private property in the execution of the contract. 
        The tenderer should state whether he has all the plant necessary for execution of the work. If in 
the opinion of the Division Officer, Contractor’s own plant is neither sufficient nor suitable for the proper 
execution of the work, the department may supply other available plant and recover reasonable hire for 
the same. The Division Officer’s decision in the matter shall be final and binding on the Contractor. 
        The Contractor shall bear the running expenses inclusive of pay of the departmental staff 
attached to such plant and cost of repairs of all KWA plant while in his possession on hire as also the cost 
of restoring the same in good condition at the time of return, due allowance being made for fair wear and 
tear. 
         All materials and plant that are to be made over to be Contractor by the Department shall be 
handed over at him at the Division Office or Store Yards at Division Headquarters of the KWA General 
Stores Trivandrum and the charges for their handling, loading and unloading and conveyance to and from 
the respective work as also for stacking the materials neatly and in regular heaps on the ground or sheds 
to which they are brought, shall be deemed to be included in the rates for the work. 
         Unless otherwise specifically provided for in the Contract, the Contractor shall his own cost keep 
all portions of the work free from water whether due to springs, soakage or inclement weather and in a 
neat and sanitary condition and shall also see that drainage and sewage are prevented from entering the 
site of work or accumulating therein. 
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          The Contractor shall be responsible for the proper use and bear the cost of protection of 
materials made over to him by the Department for use on the work and bear any loss from deterioration 
or from faulty workmanship or any other cause. The cost of materials thus allowed to deteriorate 
amounting as it does to an excess issue over sanctioned quantities will be recovered at rates 20 percent 
over the actual cost. The orders of the Division Officer in the matter shall be final and binding on the 
Contractor. 

 The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, 
masonry pillars or other marks setup by the Department for guidance in the execution of the work are not 
disturbed, removed or destroyed. If any such marks are in the opinion of the Division Officer found 
disturbed, removed or destroyed, they will be replaced by the Department at the cost of the Contractor. 

3.11 Any materials brought to the site of work, or any work done by the Contractor but rejected by the      
Officer-in charge as being not up to the specifications shall in the case of materials supplied be 
then and there removed from or broken up at the site of work, and in the case of work done be 
dismantled or rectified at the expense of the Contractor, as may be ordered by the Officer-in-
charge. 

3.12 In all cases whether so specified in the contract or not, the work shall be executed in strict 
accordance with the Contractor’s accepted tender and these specifications and with such further 
drawings and specifications and orders as may from time to time be issued by the Division 
Officer. 

3.13 Whenever the Contractor is ordered by the Division Officer or his authorized assistant or 
subordinate to execute any item of work which is not in the tender, it shall be the Contractor’s 
duty to get a special price arranged for the item and to see that it is written in the work spot order 
book that this order is initialed and dated by the Contractor and the Officer ordering that particular 
item of work. For any extra item executed by the Contractor and not as entered in the work spot 
order book and initialed both by the Contractor and the Departmental Officer ordering such extra 
item that Contractor shall have no claim or extra payment. 

•             Any dispute or difference that may arise between the Division Officer and the Contractor on 
account of the contract, shall at the instance of either party be referred to the Superintending 
Engineer, K.W.A., whose decision given in writing shall be final conclusive and binding. The Division 
Officer may at this discretion delegated in writing, to any of his subordinates any of his power 
regarding these specifications. 

 
 

Specification 
 
 

Part II    Materials 
 
Part III    Work 

 
 
 
     (As current in the Kerala Water Authority) 
 
Signature of Tenderer ……………………………………………………. 
 
Date ………………………………………… 
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KERALA WATER AUTHORITY 

FORM OF TENDER 
. 

Reconditioning of tube well water supply system in Alappuzha muncipality and 
Seven adjointing Panchayath under PH Sub Division Alappuzha- Drilling tube well 
at Pravoor OH Tank site under PH Section Alappuzha-(140m depth,200mm dia) 
 

TO         THE EXECUTIVE  ENGINEER,  
               P.H.  DIVISION,   
               KERALA WATER AUTHORITY,  
               ALAPPUZHA. 
Sir, 

 
1. I/We do hereby tender to execute the works enumerated in the Schedule 

accompanying in accordance with the terms in your tender notification dated 
…………………………. and specifications and conditions of contract in force in 
K.W.A. 

2. Copy of the specifications duly signed is also enclosed. 

3. I/We further agree to complete the whole work in ………………………. 
Weeks/months from date of receipt of order to start work, and/or the case of piece-
works, maintain the minimum rate of progress specified in the Tender Schedule. 

4. I/We do/ do not agree to accept and carry out such portion of the work included in 
my/our tender as may be allotted to me/us if the whole work be not given to me/us. 

5. In consideration of I/We being registered as a contractor in the Kerala K.W.A. and 
invited to tender I/We agree to keep the tender open for acceptance ………………. 
Days from the due date of submission thereof and not to make any modifications in 
its terms and conditions which are not acceptable to Kerala Water Authority. 

A sum of Rs ……………………. Is hereby forwarded in cash/Treasury chalan deposit at 
open as aforesaid or make any modifications in that terms and conditions of the tender 
which are not acceptable to Kerala Water Authority. 

OR 

If after the tender is accepted, I/We fail to execute the agreement as provided in clause 
1.13 of tender notifications or to commence the execution of the works as provided in the 
conditions, I/We agree that the Kerala Water Authority shall, without prejudice to any 
other right or remedy be at liberty to forfeit the said earnest money absolutely and also 
recover from me/us the entire loss that may be caused to the Kerala Water Authority by 
the retender or arrangement of the work or otherwise under the provision of the Revenue 
Recovery Act or otherwise. 

 

Encl:- i) Tender Schedule : 
• Earnest money Rs. 
• Signed copy of specification : 
• Signed copy of plan : 

 
Usual signature of Tenderer ......................................................  

Full Name ..................................................................................  

Nationality ..................................................................................  

Place of residence .....................................................................  

Date of submission ……………………………………………………………. 
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TENDER SCHEDULE 

 
N.B:- (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender should be filled up and totaled by 

Sub-heads by the tenderer excepting for items for which definite quantities are not given in the Schedule. 

Approximate quantities 

Description of items of work Unit 

Tendered 
inclusive rate per 

unit 
Rs.           Ps. 

Amount 
 
 

Rs.           Ps. 

Remarks (Here 
enter rate in 

words) 
Name of 
appendix 

Estimate 
item No. 

Quantity 

1 2 3 4 5 6 7 8 

   

 
 
 
 

Separately Attached 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Carried over 
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TENDER SCHEDULE (Contd) 
 
 
  

Approximate quantities 

Description of items of work Unit 

Tendered 
inclusive rate per 

unit 
Rs.           Ps. 

Amount 
 
 

Rs.           Ps. 

Remarks (Here 
enter rate in 

words) 
Name of 
appendix 

Estimate 
item No. 

Quantity 

1 2 3 4 5 6 7 8 

   

Brought forward 
 
 

Separately Attached 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

Grant Total 
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4. ADDITIONAL TENDER CONDITIONS  
 
4.1.   The tenders shall be submitted electronically to the Executive Engineer, P H Division,  Kerala 

Water Authority, Alappuzha in the method available at the website www.tenderwizard.com/KWA. 
All documents / attested copies shall be submitted electronically by scanning and uploading. The 
tender documents in original  shall be submitted on the next day of the opening of tender. The 
contractors who are registered for e-tendering and having valid password can view the tender 
notice and the tender documents free of cost in tender free view. However on submission of 
tender, the tenderer will have to remit the cost of tender form electronically. The cost of tender 
form once paid successfully and credited to Kerala Water Authority account will not be refunded 
even if the tender is cancelled at a later stage or the tenderer fails to upload his tender. 
Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed and 
sealed shall be uploaded without fail. The tender schedule shall be filled up in the prescribed 
format provided in the tender document. For uploading the tender documents, the tenderer has 
to remit the amount towards cost of tender documents as well as the prescribed EMD through 
online payment gateway.  

 
4.2.  The rate quoted by the contractor should be inclusive of hire charges for the tools and plant,. and 

all other incidental charges and no extra claims on these account, will be admitted. 
4.3.  The successful tenderer shall within fifteen days of receipt of the order of award of work 

(selection notice), deposit in the Treasury Savings Bank of Government of Kerala or NSC, 
towards security, 5% of the accepted contract value subject to a maximum of Rs. 3 lakhs in 
favour of the Executive Engineer, P H Division,  Kerala Water Authority, Alappuzha. 

4.4.    The EMD deposited by the tenderer shall be released as soon as the security amount as above 
is deposited. Bank guarantee or other form of Security Deposit shall not be accepted towards 
security on any account.  

 
4.5.  Performance Guarantee  

The contractor who quotes very low rates will have to remit performance guarantee with a 
view to curb the tendency to quote low rates and execute the works unsatisfactorily. If the 
contractor quotes below 50%, it will be rejected. If the quoted rate is between 10% and 50% 
below estimate rate (the quoted rate being x% below estimate amount), the contractor will 
have to remit performance guarantee equal to (x – 10) %.  
Also if the quoted working charge is between 10% and 50% below the estimated working 
charge of the tender, the contractor will have to remit performance guarantee for an amount 
equal to (x– 10) %, and in case the below rate is more than 50% of estimate amount for 
working charges of the tender, the contractor has to remit performance guarantee for an 
amount equal to[40%+(x-50) %X2].This will be released after satisfactory completion of the 
work. Acceptance of tenders will be accidence with G.O(P) No.124/2016 Fin dated 29-08-
2016 
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SPECIAL CONDITION FOR TUBE WELLS 
 

1. The contractor should have their own arrangements for drilling rig and should have            
experience in tube well work.  Proof of this may be enclosed with the tender. Ailing 
which the tender may be rejected. 

2. Soil sample should collect and kept for inspection at every 3m depth (in each rod). 
3. Water sample should be tested at every 10m depth. 
4. The contractor will arrange electrical logging. 
5. The length of strainer should be decided as per the strata condition should be get 

approved by the executive Engineer. 
6. The depth of tube well is to be approved by the Executive Engineer as per the study 

conducted at the time of drilling and proper deduction/excess will be applied. 
7. No extra claim shall be made on account of charge in specification. 
8. All recoveries will be made from bill as per prevailing rules. 
9. Work shall be completed in all respects within 30 days from the date of handing over 

the site. 
10. Each stage of the work shall be executed quantify after the inspection and getting 

direction from the departmental officers.  Payment will be made only after getting the 
instructions from the Assistant Executive Engineer. 

11. The payment will be made only after getting the minimum discharge required 
(15000lph) from the tube well 

12. Penalty at the rate of Rs. 1000/day will be deducted from the bill for the delay occurring 
for the completion of work from the part of contractor. 

13. The price quoted shall be all inclusive of all taxes like Excise duty, insurance, 
transportation to the site but exclusive of GST. 
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5. FORMS OF AGREEMENT 
 

(A) FORM OF PRELIMINARY AGREEMENT 
 
"Preliminary Agreement entered on this ………………………….. day of…………. Two Thousand 
Nineteen between Executive Engineer,P H Division, Alappuzha For and on behalf of Kerala Water 
Authority of the one part and Sri................................................................... ....... ..................... ... ...
 ..................................................................................................... ... ................. ... ..................... ... .. 
(full name and address of the tenderer) hereinafter called the contractor of the other part for the 
execution of the agreement as well as for the execution of the work 
  

Reconditioning of tube well water supply system in Alappuzha muncipality and Seven 
adjointing Panchayath under PH Sub Division Alappuzha- Drilling tube well at Pravoor 
OH Tank site under PH Section Alappuzha-(140m depth,200mm dia) 
 
Kerala Water Authority (KWA) invited tenders for the work as stated above 
………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………
………………………………………………………..   by Notification No.......................Dated ... in---------
the---------------------AND WHERE ………………………….of the notice inviting tenders stated as 
follows: 
 
Within fifteen days  after the date when the acceptance of the tender has been intimated to him, the 
tenderer shall deposit a sum sufficient to make to the balance which together with the amount of 
earnest money deposited shall be created as security for the proper fulfillment of the same and shall 
execute an agreement for the work in the stipulated manner. If he fails to do this or in the case of the 
contract to maintain a specified rate of progress (to be specified in each case in the tender schedule) 
the earnest money and security deposit shall be forfeited to KWA and fresh tenders shall be called for 
or the matter otherwise disposed off. If as a result of such measures due to the default of the tenderer 
to pay the required deposit to KWA results in any loss to KWA, the same will be recovered from him 
as arrears of revenue. The original contractor shall have no claim whatever to the sum that may be 
due to the contractor on this or any other subsisting contracts or under the Revenue Recovery Act or 
otherwise the KWA may decide. 
 
NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 
The terms and conditions for the said contract having been stipulated in the said tender form to which 
the contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms 
and conditions stipulated therein shall bind the part to this agreement extend to which they are 
abrogated or altered by express terms and conditions herein agreed to and in which accept the 
express provisions herein all supersede those of the same tender form. 
 
1. The contractor hereby agrees and undertakes to perform/fulfill all the operations and 

obligations with the execution of the said contract work 
………………………………………………………………………………………………………
………………………………………is awarded in favour of the contractor. 

2.  If the contractor does not come forward to execute the original agreement after the said work is 
awarded and selection notice issued in his favour commits breach of any of the conditions of the 
contract as stipulated in the NIT as quoted above within the period stipulated therein the KWA may 
rearrange the work otherwise or loss so sustained by the KWA can be realized from the contractor 
under Revenue Recovery Act as if arrears of land revenue as assessed, taking into consideration the 
prevailing PWD rate and after giving due notice to contractor. The acquisition taken by such authority 
officer or officers shall be final and conclusive and shall be binding on the contractor. 
 
 
3. The tenderer further agrees that any amount found due to the KWA under or by virtue of this 
agreement shall be recoverable from the contractor from his EMD and his properties movable and 
immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the 
time being or in any other manner as the KWA may deem fit in this regard. 
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4. The contractor further assures it is clearly understood that the settlement of claims either by part 
bills or by final bills will be made only according to the availability budget provision and allotment of 
funds to the divisional officer in charge of the work under respective heads of account in which the 
work is sanctioned and arranged and also subject to seniority of such bills.  No claim for interest or for   
damages whatsoever shall be made for the belated settlement of claims of bills. 
 
IN WITNESS WHERE OF Sri. --------------------------(here the name of the officers of the KWA) for on 
behalf of the Kerala Water Authority (KWA) and Sri ………………… 
the tenderer have set their hands on the day and year firm above written signed by Sri  -------------------
----------------------------------------officer / officers of Kerala Water Authority. 

 
 

                                                                                        Executive   Engineer 
In the presence of witness                                       
 
1. 
 
2. 
 
Signed and delivered by 
Sri ................. ... ................ ... ... ........... , ......................... ... ... ... ... .. the contractor 
 
1. 
 
2. 
Note:- The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 
 
AGREEMENT No ...................................................................................... ... ...WORKS 
CONTRACT. 
 
AGREEMENT entered into ......................... day of the..... ....    Two Thousand and Nineteen 

between......................................................................... ................ of the one part and the Executive 

Engineer, Kerala Water Authority, P.H. Division, Alappuzha for and on behalf of Kerala Water Authority 

of the other part for the work  - Reconditioning of tube well water supply system in Alappuzha 
muncipality and Seven adjointing Panchayath under PH Sub Division Alappuzha- Drilling 
tube well at Pravoor OH Tank site under PH Section Alappuzha-(140m depth,200mm dia) 
 by the former for the use of the Kerala Water Authority as per accompanying, plan, specification and 

conditions of contract approved by the Executive   Engineer, Kerala Water Authority, P.H. 

Division,Alappuzha. Signed and delivered by the above mentioned. 

 
Sri... ....... ... ... ......... ... ...  ............. ........         ... ..................... ... ................ the contractor 
 
In presence  
 
1. 

 
2. 
 
Signed and delivered by the Executive  Engineer, Kerala Water Authority, P H Division, 
Alappuzha and on behalf of the Kerala Water Authority. 
 
 

 
 

Executive Engineer 
 
In the presence of witness 
 
 1. 
  
 2. 
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FORMAT OF INDEMNITY BOND 
 
 
 

I………………………………..hereby agree that the work 

………………………………………………………………………….will be carried out by me as and 

when reported according to norms and I execute this indemnity bond for Rs………….to prove 

my financial stability. 
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